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Ref. No. CT-14/Engg/2025-26                                                                         
 

Name of the work 

 

OFFICER INVITING TENDERS:  Administrative Officer, RGUKT-Nuzvid 

 

1. Tenders are invited on the e-procurement platform for the above -mentioned work from the 

Contractors / Contracting firms. The details of Tender conditions and terms can be 

downloaded from the electronic procurement platform of Government of Andhra Pradesh 

i.e. https://tender.apeprocurement.gov.in  

2. Approximate Estimate Contract value of work :2,45,091/- 

3. Contractors would be required to register on the e-Procurement Market place 

“https://tender.apeprocurement.gov.in” and submit their bids online.  The RGUKT-

Nuzvid will not accept any bid submitted in the paper form. 

4. Non refundable Processing fee of Rs.750/- to be paid by way of crossed demand draft drawn 

in favour of Director, RGU III-Nuzvid. 

5. a) E.M.D. Rs. 7500/- to be drawn in favour of Director, RGU IIIT Nuzvid along with bids/ 

online at prevailing AP GO’s. 

      b) All the participating bidders should pay a Transaction fee [(@0.03% of ECV (estimate 

contract value) with a cap of Rs.10,000/- + GST  on transaction fee)] to the Managing 

Director, APTS, Hyderabad by using Credit cards (Any MASTER / VISA Card) issued by any 

bank or through net banking accounts with ICICI or HDFC Banks as per G.O.Ms.No.13/ IT&C 

Dept. Dt.07.05.06 with effect for 02.02.2007. 

6. Scanned E.M.D. and Processing fee may be uploaded with the bids and originals must be 

submitted to the Administrative Officer, RGUKT-Nuzvid so as to reach before last date as 

mentioned either personally or through courier or by post and the receipt of the same 

within the stipulated time shall be the responsibility of the tenderer.  Failure to furnish the 

original DD towards EMD and DD for Processing fee before date mentioned above will entail 

rejection of bid and blacklisting. 

 

7. Period of completion of work  30 days from date of hand over of site  

8. The tenderers can view/ down load the tender documents from the 'e’ market place 

 https://tender.apeprocurement.gov.in  

9. Form of contract – Lump sum contract. 

10.        Class of Contractors  eligible is  as given below:  

               Eligible class of contractor as per G.O. Ms. No: 

 

1) 132 of T(R&B) Dept., Dt.11-8-1999 Class – III 

2) 178 of  I& CAD Dt 27.9.1997 Class – II 

3) 94 of I & CAD (PW-COD) Dept. Dt. 01-07-2003 Class – I 

4) 

5) 

94 of I & CAD (PW-COD) Dept. Dt. 01-07-2003 

94 of I & CAD (PW-COD) Dept. Dt. 01-07-2003 

Class-IV 

Class-V 

 

11. Downloading of Tender Documents   : From  08.10.2025  to 21.10.2025 up to 05.00PM 

12. Last date for uploading of documents online:  22.10.2025 upto 05.00 PM 

13. Time and date of opening of Technical bid:           27.10.2025 @ 03.00PM 

14. Price Bid                                           :27.10.2025 @ 03.30PM 

FORMATION OF APPROACH ROAD TO O-1,2 & 3 BUILDINGS AT RGUKT NUZVID 



Page 3 of 51 

 

Note: The dates stipulated above are firm and under no circumstances they will be 

relaxed unless otherwise extended by an official communication or happen to be Public 

Holidays. 

 

15. Procedure for submission of Tenders : 

a. Tenderers need to contact Administrative Officer, RGUKT, Nuzvid for 

information on e-Procurement. 

b. Tenderers need to register on the electronic procurement market place of 

Government of Andhra Pradesh i.e., “https://tender.apeprocurement.gov.in on 

registration on the e-Procurement market place they will be provided with a 

user id and password by the system through which they can submit their 

tenders online. 

c. While registering on the e-procurement market Place, Tenderers need to scan 

and upload the required documents as per the Tender requirements onto their 

profile. 

d. Such uploaded documents pertaining to Technical Bid need to be attached to the 

tender while submitting the tenders online.  The original technical documents & 

DD towards EMD and processing fee should be submitted to the Administrative 

Officer, RGUKT, Nuzvid on or before date mentioned above. 

16. Qualification Requirements: To qualify for consideration of award of the 

 contract each Tenderer should fulfill the following criteria; The details and 

 certificates are to be furnished as per the Performa available in the tender 

 schedules. 

a. The Tenderer should submit copy of any class registration certificate as 

mentioned in tender notice 

b. The contractor shall furnish a copy of valid GST registration with Commercial 

Tax department  

c. The contractor should furnish copy of permanent account number (PAN) and 

copy of latest Income Tax returns AY 2024-25 

d. The bidder should have satisfactorily completed similar nature (construction 

works/maintenance works/execution of repairing works in buildings) of work 

of value equal to ECV in any one financial year during last five financial years in 

the same name as a prime contractor from 2020-21 to 2024-25. 

e. GPA holder’s experience shall not be taken into account.  

f. Non refundable Processing fee of Rs. 750/- to be paid by way of crossed demand 

draft drawn in favour of Director, RGU IIIT Nuzvid/ online at prevailing AP GO’s. 

g. Transaction fee [(@0.03% of ECV (estimate contract value) with a cap of 

Rs.10,000/- + GST on transaction fee)] shall be payable to the Managing 

Director, APTS, Hyderabad in the manner mentioned at 5(b) above. 

h. EMD Rs. 7500/- in of favour Director, RGU IIIT Nuzvid to be valid for 6Months 

from the date of NIT. 

i. Signed declaration and under taking form as pg. 17,18,19 

j. The tenderer is subjected to be black listed and the EMD forfeited, if he is found 

to have misled or furnished false information in the forms / statements / 

certificates submitted in proof of qualification requirements or record of 

performance such as abandoning of work not properly completed in earlier 

contracts, inordinate delays in completion of the works, litigation history and / 

or financial failures and /or participated in the previous tendering for the same 

work and had quoted unreasonable high bid prices 
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k. Even while execution of the work, if found that the contractor had produced 

false/fake certificates of experience he will be black listed and the contract will 

be terminated under clause 60 (a) of PS to APSS.                                                                                                                                           

l. The Tenderer should submit signed undertaking & declaration of tender online.  

m. The bidder should submit the particulars invariably in the prescribed format 

specified in the bid document along with necessary certificates, failing which his 

bid shall be treated as incomplete and summarily rejected. 
n. a. Tenders from Joint Ventures are not accepted. 

b. Contractors against whom Vigilance / disciplinary / blacklisting cases are    

         pending in the Govt. of AP are not entitled to participate in the tender for the  

         above work. 

17. Procedure for Tender Submission 

a. The Tenderers who are desirous of participating in e-procurement shall submit 

their Technical bids, price bids etc., in the Standard formats prescribed in the 

Tender documents, displayed at e-market place.  The Tenderers should upload 

the scanned copies of documents in support of their Technical bids.  The bidders 

shall sign on all the statements, documents, certificates, uploaded by them, 

owning responsibility for their correctness / authenticity. 

b. After uploading the Technical bid / Price bid, the original technical documents & 

Demand Drafts in respect of Processing fee and EMD (except the Price bid / 

offer) are to be submitted by the Tenderer to the Administrative Officer, RGUKT-

Nuzvid so as to reach before last date as mentioned.  The RGUKT-Nuzvid shall 

not hold any risk on account of postal delay or non receipt. 

c. The RGUKT-Nuzvid will not hold any risk and responsibility for the loss in 

transit during uploading of the scanned document, for the invisibility of the 

scanned document online, and any other problem(s) encountered by the 

Tenderers while submitting his bids online.  

d. The Tenderers shall authenticate the bid with his digital certificate for 

submitting the bid electronically on e-Procurement platform and the bids not 

authenticated by digital certificate of the bidder will not be accepted on the e-

Procurement platform. 
e. Related certificates, documents etc., duly self attested are to be scanned and uploaded 

on to the e-procurement platform at  https://tender.apeprocurement.gov.in in 

support of items mentioned in clause 
f. Any other condition regarding receipt of tenders in conventional method appearing in 

Tender document may be treated as Non-applicable. 

 

General Terms & Conditions 

  

18. The technical bid evaluation of the tenderers will be done on the certificates 

/documents uploaded through online only towards qualification criteria 

furnished by them. The qualification criteria detailed in tender document only 

shall be considered for submitting certificate. 

19. After uploading the Technical bid / Price bid, the original technical documents & 

Demand Drafts in respect of processing fee, and EMD are to be submitted by the 

tenderer to the Administrative Officer, RGUKT-Nuzvid so as to reach before last 

date as mentioned. The Institute shall not hold any risk on account of postal 

delay. Similarly, if any of the certificates, documents, etc., furnished by the 

tenderer are found to be false / fabricated / bogus, the tenderer will be 

disqualified, blacklisted, action will be initiated as deemed fit  and the EMD will 

be forfeited. The Institute will not hold any risk and responsibility for the loss in 
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transit during uploading of the scanned document, for the invisibility of the 

scanned document online, and any other problem(s) encountered by the 

Tenderers while submitting his bids online 

20. The successful tenderer is expected to complete the work within the time period 

specified in the Tender Notice. 

21. The Tenderer is subject to be disqualified, if he is found to have misled or 

furnished false information in the forms / statements/ certificates submitted in 

proof of qualification requirements or record of performance such as 

abandoning completion of the works, litigation history and or financial failures 

and or participated in the previous tendering for the same work and has quoted 

unreasonable high bid price. 

22. Even while execution of the work, if found that the contractor had produced 

false / fake certificates of experience, he will be black listed and the contract will 

be terminated as per clause 60(a) of PS to APDSS and his EMD will be forfeited. 

23. Any other condition regarding receipt of tenders in conventional method    

appearing in the tender documents may please be treated as not applicable. 

24. The contractors are requested to upload the information’s in Zip format 

preferably. 

25. Transaction fees: A transaction fee at 0.04% of the estimate contract value of the 

work towards service charges has to be paid by successful bidder before starting 

of work in the form of Demand draft as follows in favour of : 

1) Managing Director, APTS, Rs.______/- (@ 0.04% of estimate contract value with 

a cap of Rs.10,000/-) 

IMPORTANT NOTE : 

 After uploading the Technical bid / Price bid, the original Demand Drafts in 

 respect of Processing fee and EMD  are to be submitted by the bidder to the  

 Administrative Officer, RGUKT-Nuzvid so as to reach before last date as 

 mentioned. 

 

INSTRUCTIONS TO TENDERERS 

A – GENERAL 

 

 

Scope of work                                          :           Civil Works 

 

a) ECV put to tender   :  Rs. 2,45,091/- 

b) Period of completion.  :     30 Days 

c) SSR adopted    :  Common SSR of 2024-25 

d)         Seigniorage Charges :As per Government Orders issued from time to time.                                                              

e) Goods and Services Tax (GST). 18% (As per tender condition No. 60)                                                  

 

1.1 Firms Ineligible to Tender: 

i) A retired officer of the Govt. of AP or Govt. of India executing works is 

disqualified from tendering for a period of two years from the date of 

retirement without the prior permission of the Government. 

ii) The Tenderer who has employed any retired officer as mentioned above shall 

be considered as an ineligible tenderer. 

Name of the work: FORMATION OF APPROACH ROAD TO O-1,2 & 3 BUILDINGS AT 

RGUKT NUZVID 
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iii) The contractor himself or any of his employees is found to be Gazette Officer 

who retired from Government Service and had not obtained permission from 

the Government for accepting the contractor’s employment within a period of 

2 years from the date of his retirement. 

iv) The Contractor or any of his employees is found at any time after award of 

contract, to be such a person who had not obtained the permission of the 

Government as aforesaid before submission of the tender or engagement in 

the Contractor’s service. 

v) Contractor shall not be eligible to tender for works in the division/circle 

where any of his near relatives are employed in the rank of Assistant 

Engineer or Assistant Executive Engineers and above on the Engineering side 

and Divisional Accounts Officer and above on the administrative side.  The 

Contractor shall intimate the names of persons who are working with him in 

any capacity or are subsequently employed.  He shall also furnish a list of 

Gazette /Non-Gazette, State Government Employees related to him.  Failure to 

furnish such information tenderer is liable to be removed from the list of 

approved contractors and his contract is liable for cancellation. 

 

1.2 Firms Ineligible to Tender: 

vi) A retired officer of the Govt. of AP or Govt. of India executing works is 

disqualified from tendering for a period of two years from the date of 

retirement without the prior permission of the Government. 

vii) The Tenderer who has employed any retired officer as mentioned above 

shall be considered as an ineligible tenderer. 

viii) The contractor himself or any of his employees is found to be Gazette Officer 

who retired from Government Service and had not obtained permission from 

the Government for accepting the contractor’s employment within a period of 

2 years from the date of his retirement. 

ix) The Contractor or any of his employees is found at any time after award of 

contract, to be such a person who had not obtained the permission of the 

Government as aforesaid before submission of the tender or engagement in 

the Contractor’s service. 

x) Contractor shall not be eligible to tender for works in the division/circle 

where any of his near relatives are employed in the rank of Assistant 

Engineer or Assistant Executive Engineers and above on the Engineering side 

and Divisional Accounts Officer and above on the administrative side.  The 

Contractor shall intimate the names of persons who are working with him in 

any capacity or are subsequently employed.  He shall also furnish a list of 

Gazette /Non-Gazette, State Government Employees related to him.  Failure to 

furnish such information tenderer is liable to be removed from the list of 

approved contractors and his contract is liable for cancellation. 

Note:  Near relatives include 

i. Sons, step sons, daughters, and stepdaughters. 

ii. Son-in-law, and daughter-in-law. 

iii. Brother-in-law, and sister-in-law. 

iv. Brothers and Sisters. 

v. Father and Mother. 

vi. Wife / Husband. 

vii. Father-in-law and Mother-in-law 

viii. Nephews, nieces, uncle and aunts 
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ix. Cousins and 

x. Any person residing with or dependent on the contractor. 

 

2. Qualification data of the Tenderers 

2.1 The Tenderer shall furnish the following particulars in the formats enclosed, 

supported by documentary evidence as specified in the formats. 
 

a) Check slip to accompany the tender (in Annexure-I).  

Attested copies of documents relating to the Registration of the firm, 

Registration as Civil Contractor, Partnership deed, Articles of Association, 

Commercial Tax Registration (GST), Permanent Account Number with latest IT 

returns submitted and proof of receipt etc.                                                                                             

Note: The Partnership firms, which are registered as Contractors shall intimate 

the change in partnership deed, if any as per G.O.Ms.No.58, I & CAD dt.: 23-04-

2002 within one month of such change. Failure to notify the change to the 

registration authority in time will entail the firms to forfeit their registration 

and their tender will be rejected.  The intimation of change of partners if any 

and the acceptance by the Registration authority may be enclosed. 

b) availability of key personnel for administration / site management and 

execution viz., technical personnel required for the work (Statement -VII); 

c) The contractor shall employ the following technical staff during execution of 

work, unless he himself is technically qualified person.  

           

Cost of work (Technical sanction 

amount) 
Qualification of Technical Staff 

1 2 

From Rs.50,000/- to Rs.1 Lakh One I.T.I. candidate 

Above Rs.1.00 lakh up to Rs.15.00 

lakhs 

One diploma holder 

Above Rs.15.00 lakh up to Rs.50.00 

lakhs   

One Graduate Engineer  

Above Rs.50.00 lakh upto Rs.100.00 

lakhs 

One Graduate Engineer and One 

Diploma holder 

Rs.100.00 Lakhs to Rs.500.00 lakhs  Two Graduate Engineers  

d) Information regarding any litigation, with Government during the last five years, 

in which the Tenderer is involved in (Statement VIII);  

Note : The tenderer shall sign all the statements /documents and certificates up 

loaded by him owning the responsibility for their correctness/ authenticity. 

 

2.2 a. Tenders from Joint Ventures are not accepted. 

b. Contractors against whom Vigilance / disciplinary / blacklisting cases are    

         pending in the Govt. of AP are not entitled to participate in the tender for the  

         above work. 

 

2.3 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID. 

To qualify for opening the price Bid, each contractor / firm  

 

i. Should have valid GST Registration with Commercial Tax department and latest 

Commercial Tax clearance certificate (Govt. of AP Only).  
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ii. Should furnish copy of Permanent Account Number (PAN) card and copy of latest 

Income Tax returns submitted along with proof of receipt etc.. 

iii. Availability of the key technical personal with adequate experience as per clause 

6.2 of conditions of contract in Statement  

iv. Copy of appropriate class registration with govt. of AP as mentioned in Tender 

Notice 

v. Information on Litigation history in which tenderer is involved if any. 

vi. Non refundable Processing fee of Rs. 750/- to be paid by way of crossed demand 

draft drawn in favour of Director, RGU IIIT-Nuzvid. 

vii. All the participating bidders should pay a Transaction fee of XXXXXX [(@0.03% of 

ECV (estimate contract value) with a cap of Rs.10,000/- + GST on transaction fee)] 

shall be payable to the Managing Director, APTS, Hyderabad in the manner 

mentioned at 5(b) above. 

viii. EMD in the shape of DD issued by any Nationalized Bank/scheduled bank in favour 

of Director, RGU IIIT, Nuzvid to be valid for 6 Months from the date of NIT/online 

as per prevailing APGO’s. 

ix. Signed undertaking of tender  

x. The Tenderer should satisfactorily complete as a prime contractor in similar nature 

of work in the same name with a value of 50% of ECV in any one year during last 

five years. 

 

             The bidder should submit the particulars preferably in the format specified in the 

 tender schedule along with necessary certificates.  

  Note 1: Tenders from joint ventures will not be accepted. 
Note 2: Contractors against whom Vigilance / disciplinary / blacklisting cases  

          are pending in the Government are not entitled to participate in the  

           tender for the above work. 

No relaxation will be given to any of the qualification criteria. 

 

2.4 Even though the Tenderers meet the above qualifying criteria, they are liable to be 

disqualified / debarred / suspended / blacklisted if they have 

 Furnished false / fabricated particulars in the forms, statements and /annexure 

submitted in proof of the qualification requirements and/or  

 Not turned up for entering into agreement, when called upon. 

 record of poor progress such as abandoning the work, not properly completing the 

contract, inordinate delays in completion, litigation history or financial failures etc. 

and/or  

 participated in the previous bidding for the same work and had quoted unreasonably 

high tender percentage    and  

 even while execution of the work, if found that the work was awarded to the 

Contractor based on false / fake certificates of experience, the Contractor will be 

blacklisted and work will be taken over invoking clause 60(a) of PS to APSS. 

 The tender of the contractor will be disqualified along with the forfeiture of E.M.D. and 

the contractor will be debarred from future tendering for a further period of 2 years in 

the event of furnishing of false/fraudulent certificates along with the tender. 

2.5 Tenders with an excess of above 5% of the estimated contract value shall summarily 

be rejected. 

2.6 For tenders up to 15% less than the estimated contract value of work, no additional 

security deposit is required.  But for tenders less by more than 15% of the estimated 

Contract Value of work, the difference between the tendered amount and 85% of the 

estimated contract value, shall be paid by the successful tenderer at the time of 

concluding agreement as an additional security to fulfill the contract through a Bank 



Page 9 of 51 

 

Guarantee or Demand Draft on a Nationalized Bank / Scheduled bank in the 

prescribed format valid till completion of the work in all respects 

2.7 If the percentage quoted by a tenderer is found to be either abnormally high or within 

the permissible ceiling limits prescribed but under collusion or due to unethical 

practices adopted at the time of tendering process, such tenders shall be rejected. A 

tenderer submitting a Tender which the tender accepting authority considers 

excessive and or indicative of insufficient knowledge of current prices or definite 

attempt of profiteering will render himself liable to be debarred permanently from 

tendering or for such period as the tender accepting authority may decide.  The 

tenderer overall percentage should be based on the controlled prices for the materials, 

if any, fixed by the Government or the reasonable prices permissible for the tenderer 

to charge a private purchaser under the provisions of clause-6 of the hoarding and 

profiteering prevention ordinance of 1943 as amended from time to time and on 

similar principle in regard to labour supervision on the construction. 

 

2.8 CONDITIONAL TENDER 

Conditional tenders are not accepted. Submission of tender would be construed as 

acceptance to all the terms and conditions of the tender which include conditions of 

contract, drawings and accompanying specifications. 

 

3. One Tender per Tenderer: 

3.1 Each Tenderer shall submit only one Tender for the work.  A Tenderer who 

submits more than one Tender will cause disqualification of all the Tenders 

submitted by the Tenderer. 

 

4. Cost of Tendering 

4.1 The Tenderer shall bear all costs associated with the preparation and submission 

of his Tender and the tender inviting authority will in no case be responsible and 

liable for those costs. 

5. Site Visit 

5.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and 

examine the Site of Work and its surroundings and obtain all information that may 

be necessary for preparing the Tender for entering into a contract, for construction 

of the work.  The costs of visiting the site shall be at the Tenderer’s own expense. 
5.2 OPENING OF THE PRICE BID. 

a. The technical bids will be opened online by the Administrative officer, RGUKT-Nuzvid 

or his authorized representative at the time and date as specified in the tender 

documents. All the statements, documents, certificates, DD etc., uploaded by the 

tenderers will be down loaded for technical evaluation. The clarifications, particulars 

if any required from the bidders will be obtained in the conventional method by 

addressing the bidders. The technical bids will be evaluated against the specified 

parameters/ criteria, same as in the case of conventional tenders and the technically 

qualified bidders will be identified. The result of technical bid evaluation will be 

displayed on the e market place, which can be seen by all the bidders who 

participated in the tenders. The bidder who fulfilled the technical criteria will allow to 

financial bid opening. 

b.  Furnishing of hard copies by the Tenderers before opening of last date as mentioned 

is mandatory. 

c.  The tenderer shall invariably furnish the original technical documents & DD towards 

EMD to the tender inviting authority before last date either personally or through 

courier or by post and the receipt of the same within the stipulated time shall be the 

responsibility of the tenderer. Department will not take any responsibility for any 

delay or non receipt. Failure to furnish the original DD towards EMD before Price bid 

opening will entail rejection of bid. 
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d.  The bidder shall mandatorily pay the transaction fee to MD, APTS, Hyderabad., 

through the electronic payment gateway. 

e. The successful tenderer shall furnish the original hard copies of all the documents / 

certificates / statements uploaded by him before last date. 

f. If any tenderer fails to submit the Original DD for EMD, hard copies of uploaded 

documents within the stipulated time, the tenderer will be suspended /disqualified 

from participating in the tenders on e-procurement platform for a period of 12 

months from the date of bid submission. The suspension of tenderer shall be 

automatically enforced by the e-procurement system. 

g. The tenderers shall furnish a declaration in online stating that the soft copies 

uploaded by them are genuine. Any incorrectness/deviation noticed will be viewed 

seriously and apart from canceling the work duly forfeiting the EMD, criminal action 

will be initiated including suspension of business. 

h. The Bidder shall authenticate the bid with his digital certificate for submitting the bid 

electronically on e-Procurement Platform and the bids not authenticated by Digital 

certificate of the bidder will not be accepted on the e-Procurement platform. 

i. Even though the Tenderers meet the above qualifying criteria, they are liable to be 

disqualified / debarred / suspended / blacklisted if they have 

 Furnished false / fabricated particulars in the forms, statements and /annexure 

submitted in proof of the qualification requirements and/or  

 Not turned up for entering into agreement/work order, when called upon. 

 record of poor progress such as abandoning the work, not properly completing the 

contract, inordinate delays in completion, litigation history or financial failures etc. 

and/or  

 participated in the previous bidding for the same work and had quoted unreasonably 

high tender percentage    and  

 even while execution of the work, if found that the work was awarded to the 

Contractor based on false / fake certificates of experience, the Contractor will be 

blacklisted and work will be taken over invoking clause 60(a) of PS to APSS. 

 The tender of the contractor will be disqualified along with the forfeiture of E.M.D. and 

the contractor will be debarred from future tendering for a further period of 2 years in 

the event of furnishing of false/fraudulent certificates along with the tender. 

j. Tenders with an excess of above 5% of the estimated contract value shall summarily 

be rejected. 

k. For tenders up to 15% less than the estimated contract value of work, no additional 

security deposit is required.  But for tenders less by more than 15% of the estimated 

Contract Value of work, the difference between the tendered amount and 85% of the 

estimated contract value, shall be paid by the successful tenderer at the time of 

concluding agreement/work order as an additional security to fulfill the contract 

through a Bank Guarantee or Demand Draft on a Nationalized Bank / Scheduled bank 

in the prescribed format valid till completion of the work in all respects 

l. If the percentage quoted by a tenderer is found to be either abnormally high or within 

the permissible ceiling limits prescribed but under collusion or due to unethical 

practices adopted at the time of tendering process, such tenders shall be rejected. A 

tenderer submitting a Tender which the tender accepting authority considers 

excessive and or indicative of insufficient knowledge of current prices or definite 

attempt of profiteering will render himself liable to be debarred permanently from 

tendering or for such period as the tender accepting authority may decide.  The 

tenderer overall percentage should be based on the controlled prices for the 

materials, if any, fixed by the Government or the reasonable prices permissible for the 

tenderer to charge a private purchaser under the provisions of clause-6 of the 

hoarding and profiteering prevention ordinance of 1943 as amended from time to 

time and on similar principle in regard to labour supervision on the construction. 
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B.    TENDER DOCUMENT 

  
1. Clarification on Tender Documents 

 

a.  A prospective Tenderer requiring any clarification on Tender documents may 

contact the Tender Inviting Officer at the address indicated in the NIT. The Tender 

Inviting Officer will also respond to any request for clarification, received through 

post. 
 

2. Amendment to Tender Documents 

 

a. Before the last date for submission of Tenders, the Tender Inviting Officer may  

modify any of the Contents of the Tender Notice, Tender documents by issuing 

amendment / Addendum. 

b. Any addendum/amendments issued by the Tender Inviting Officer shall be part of 

the Tender Document and it shall be attached to the Tender Notice on web site (i.e.) 

https://tender.apeprocurement.gov.in & www.rguktn.ac.in /tenders  

c. To give prospective Tenderers reasonable time to take an addendum into account in 

preparing their bids, the Tender Inviting Officer may extend if necessary, the last 

date for submission of tenders. 

 

C. PREPARATION OF TENDERS 

 

3. Language of the Tender. 

a. All documents relating to the tender shall be in the English Language only. 

 

4. Bid Offer 

a. Bill of Quantities called Schedule “A” and the bid offer accompanies the tender 

document. It shall be explicitly understood that the Tender Inviting Officer does not 

accept any responsibility for the correctness or completeness of this schedule ‘A’ and 

this schedule ‘A’ is liable to alterations by omissions, deductions or additions at the 

discretion of the Engineer-in-charge or as set forth in the conditions of the contract. 

The tenderers will have to state clearly their willingness to execute the work at 

certain specific percentage of excess or less or at par of the ECV indicated at the 

space provided therein in Schedule ‘A’.  The tenderer should however quote his lump 

sum tender based on this schedule of quantities.  He should quote his offer as a 

overall tender percentage. The over all tender percentage should be written both in 

words and figures. The bid offers i.e., percentage shall be quoted both in figures and 

words. 

b. The Schedule –A (or Price-bid) contains not only the quantities but also the rates 

worked out by the Department and the amount for each item and total value of the 

estimated contract.  The tenderer should workout his own rates keeping in view the 

work, site conditions and quote his overall tender percentage with which he intends 

to execute the work. 

c. The rates displaced in the BOQ are excluding GST only. 

d. The bid offer shall be for the whole work and not for individual items / part of the 

work. 

e. All duties, taxes, and other levies payable by the contractor as per State / Central 

Government rules, shall be included in the tender percentage quoted by the tenderer. 

f. The tendered contract amount as computed based on overall tender percentage is 

subject to variation during the performance of the Contract in accordance with 

variation in quantities etc. 

5. Validity of Tenders 

a. Tenders shall remain valid for a period of not less than three months from the last 

date for receipt of Tender specified in NIT.  
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b. During above mentioned period no plea by the tenderer for any sort of modification of 

the tender based upon or arising out of any alleged misunderstanding of 

misconceptions or mistake or for any reason will be entertained. 

c. In exceptional circumstances, prior to expiry of the original time limit, the Tender 

Inviting Officer may request the bidders to extend the period of validity for a specified 

additional period.  Such request to the Tenderers shall be made in writing.  A Tenderer 

may refuse the request without forfeiting his E.M.D.  A Tenderer agreeing to the 

request will not be permitted to modify his Tender, but will be required to extend the 

validity of his E.M.D. for a period of the extension. 

 

6. Earnest Money Deposit and Security Deposit 

a. The Tenderer shall furnish, Earnest Money Deposit equivalent to 3% of ECV along 

with hard copies of Tender documents.  The DD shall be from a Nationalized 

Bank/Scheduled Bank in favour of Director, RGU IIIT, Nuzvid valid for a period of 6 

Months. Xerox copy of the DD is to be scanned and uploaded along with the Bid and 

the original technical documents & DD shall be sent to the Administrative Officer, 

RGUKT, Nuzvid so as to reach before specified date. Failure to furnish the original DD 

before specified date will entail to rejection of bid and blacklisting. 

b. The successful tenderer should however pay the EMD at 1% on Estimated Contract 

Value / Tender Contract Value whichever is higher plus the additional EMD/SD for 

tenders less by more than 15% of the Estimate Contract Value at the time of 

acceptance of work order in the shape of crossed Demand Draft on any Nationalized 

Bank/Scheduled Bank  

c. Demand Drafts furnished towards EMD shall be valid for a period of six months from 

the date of tender notice. 

d. Return of E.M.D. to unsuccessful tenderer: The earnest money deposit will be refunded 

to the unsuccessful tenderer by registered post/online at the expiry of the period of 

validity of tender or the entrustment of the work to the successful tenderer whichever 

is earlier. 

e. The successful tenderer should pay security deposit an amount of 3% of estimated/ 

contract value to the RGUKT-Nuzvid, in favour of Director, RGU IIIT, Nuzvid. It shall be 

refunded after completion of Defect liability period of the project/work. 

f. 3% of security deposit will be released within 24 (Twenty) months after completion of 

total work, completion of rectifications if any identified by the RGUKT-Nuzvid and 

completion of defect liability period and after complete rectification of if any defect 

identified by the RGUKT-Nuzvid. 

7. Return of EMD to successful tenderer 

The EMD paid by the successful tenderer at the time of tendering will be discharged 

when the tenderer has accepted the work order and furnished the required SD. 

 

8. The earnest money deposit and security deposit deposited by the successful  tenderer 

will not carry any interest and it will be dealt with as provided in the  conditions stipulated in 

the tender.   

 

9. The E.M.D. /SD shall be forfeited. 

(a) If the Tenderer withdraws the Tender during the validity period of Tender. 

(b) In the case of a successful Tenderer, if he fails to accept the work order for 

whatever the reason. 

i. In consideration of the Engineer-in-charge undertaking to investigate and to take 

into account each tender and in consideration of the work thereby involved, all 

earnest monies deposited by the tenderer will be forfeited to the RGUKT-Nuzvid in 

the event of such tenderer either modifying or with-drawing his tender at his 

instance within the said validity period of three months. 
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E. TENDER OPENING AND EVALUATION 
 

17. Tender opening 

The Technical bids will be opened online by the Administrative Officer, RGUKT-Nuzvid 

or his nominee at the time and date as specified in the Notice Inviting Tender.  All the 

Statements, documents, certificates, Demand Draft etc., uploaded by the Tenderers will 

be downloaded for technical evaluation.  The technical bids will be evaluated against 

the specified parameters / criteria same as in the case of conventional tenders and the 

technically qualified bidders will be identified. The result of Technical bids evaluation 

will be displayed on the e-market place, which can be seen by all the tenderers who 

participated in the Tenders. 

 

18. Clarification on the Technical Bid 

18.1.  The tender opening authority may call upon any tenderer for clarification on   

the statements, documentary proof relating to the technical bid.  The request for 

clarification and response thereto shall be in writing and it shall be only on the 

qualification information uploaded online by the tenderer. The clarification called 

for from the Tenderers shall be furnished within the stipulated time, which shall 

not be more than a week. 

18.2.  The tenderer if so desirous, shall agree in writing to furnish the clarification 

called for within the stipulated time and, for disqualification and rejection of his 

tender in the event of failure to do so. 

 

19. Examination of technical Bids and Determination of Responsiveness 

19.1. The Engineer-in-charge or his nominee will evaluate whether each Tenderer is 

satisfying the eligibility criteria prescribed in the tender document and declares 

them as a qualified Tenderer if he satisfies the eligibility criteria. 

19.2. If any alteration is made by the tenderer in the tender documents, the 

conditions of the contract, the drawings, specifications or statements / formats or 

quantities the tender will be rejected. 

 

20. Price Bid Opening 

20.1. At the specified date and time, the price bids of all the technically qualified 

bidders will be opened online by the Administrative Officer, RGUKT-Nuzvid or his 

nominee and the result will be displayed on the e-market place which can be seen 

by all the bidders who participated in the Tenders. 

20.2. The Price Bid of the Unqualified Tenderers will not be opened. 

20.3. Tenders shall be scrutinized in accordance with the conditions stipulated in the 

Tender document.  In case of any discrepancy of non-adherence to conditions, the 

Tender accepting authority shall communicate the same which will be binding 

both on the tender Opening authority and the Tenderer.  In case of any ambiguity 

or dispute, the decision taken by the Tender Accepting Authority/Administrative 

officer, RGUKT-Nzd on tenders shall be final. 

 

21. Evaluation and Comparison of Price Bids 

21.1. The Engineer-in-charge or his nominee will evaluate and compare the price bids 

of all the qualified Tenderers. 

21.2. Negotiations at any level are strictly prohibited.  However, good gesture rebate, 

if offered by the lowest tenderer prior to finalization of tenders may be accepted 

by the tender accepting authority. 

21.3. Selection of Tenderer among the lowest & equally quoted Tenderers will be in 

the following orders: 

a. The tenderer whose bid capacity is higher will be selected. 

b. In case the bid capacity is also same the tenderer whose annual turnover 

is more will be preferred. 
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c. Even if the criteria incidentally become the same, the turnover on similar 

works and thereafter machinery available for the work and then the clean 

track record will be considered for selection. 

21.4. According to AP GO.Ms.No. 79 dt.: 25.08.2020, it is order that the adoption of 

reverse tendering procedure shall be mandatory in respect of procurement of 

goods, services and works with a value of Rs. 1.00crore (rupees one crore) and 

above, as per the guidelines to be issued by the finance department.  

22. Discrepancy in Tender percentage quoted 

22.1. In case of any discrepancy between the overall tender percentage quoted in 

words and figures, the percentage quoted in words shall prevail. In case the 

tenderer has quoted overall tender percentage only in words and not in figures or 

vice versa, such tender shall be treated as incomplete and rejected.  

 

23. Process to be Confidential 

23.1. Information relating to the examination, clarification, evaluation and 

comparison of Tenders and recommendations for the award of a contract shall 

not be disclosed to Tenderers or any other persons not officially concerned with 

such process until the award to the successful Tenderer has been announced by 

the tender accepting authority.  Any effort by a Tenderer to influence the 

processing of Tenders or award decisions may result in the rejection of his 

Tender. 

23.2. No Tenderer shall contact the Engineer-in-charge or any authority concerned 

with finalization of tenders on any matter relating to its Tender from the time of 

the Tender opening to the time the Contract is awarded. If the Tenderer wishes 

to bring additional information to the notice of the Administrative Office, 

RGUKT-Nuzvid, it should do so in writing. 

23.3. Before recommending / accepting the tender, the tender recommending / 

accepting authority shall verify the correctness of certificates submitted to meet 

the eligibility criteria and specifically experience.  The authenticated agreements 

of previous works executed by the lowest tenderer shall be called for. 

23.4. Tender will be finalized by the Administrative Officer, RGUKT-Nuzvid in 

accordance with the conditions stipulated in the tender document and in case 

any discrepancy of non-adherence to the conditions, the same shall be 

communicated which will be binding both on the tender concluding authority 

and contractor. In case of any ambiguity the decision takes by the Engineer-in-

charge on tender shall be final. 

 

 

F. AWARD OF CONTRACT 

24. Award Criteria 

24.1. The Administrative Officer, RGUKT-Nuzvid or his nominee will award the 

contract on approval of the tender by competent authority.  

24.2. The tender accepting authority reserves the right to accept or reject any Tender 

or all tenders and to cancel the Tendering process, at any time prior to the 

award of Contract, without thereby incurring any liability to the affected 

Tenderer or Tenderers or any obligation to inform the affected Tenderer or 

Tenderers of the reasons for such action. 

 

25. Notification of Award of contract 

25.1. The Tenderer whose Tender has been accepted will be notified of the award of 

the work prior to expiration of the Tender validity period by registered letter. 

This letter (hereinafter and in the Conditions of Contract called “Letter of 

Acceptance”) will indicate the sum that the RGUKT-Nuzvid will pay the 

Contractor in consideration of the execution, completion, and maintenance of 
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the Works by the Contractor as prescribed by the Contract (hereinafter and in 

the Contract called the “Contract Amount”). 

25.2. When a tender is accepted, the concerned tenderer shall attend the office of the 

Administrative Officer, RGUKT-Nuzvid on the date fixed in the Letter of 

acceptance. Upon intimation being given by the Administrative Officer, RGUKT-

Nuzvid, of acceptance of his tender, the tenderers shall make payment of the 

E.M.D., and additional security deposit wherever needed by way of Demand 

Draft from a Nationalized / Scheduled Bank with a validity period of duration of 

Contract period plus defects liability period of 2 year and accept the work order 

in the form prescribed by the department for the due fulfillment of the contract. 

Failure to attend the Engineer-in-charge office on the date fixed, in the written 

intimation, to accept the required work order shall entail forfeiture of the 

Earnest Money deposited.  The accept the work order to be entered into 

between the contractor and the Engineer-in-charge shall be the foundation of 

the rights and obligations of both the parties and the contract shall not be 

deemed to be complete until the acceptance of work order has first been signed 

by the contractor and then by the proper officer authorized to enter into 

contract. 

25.3. The successful tenderer has to accept the work order/LOA within a period of 7 

days from the date of receipt of communication of acceptance of his tender.  On 

failure to do so his tender will be cancelled duly forfeiting the E.M.D., paid by 

him without issuing any further notice and action will be initiated for black 

listing the tenderer. 

 

26. Rights of the RGUKT-Nuzvid 

26.1. The Administrative Officer, RGUKT-Nuzvid reserves the right to reject any or all 

of the tenders, without assigning any reason whatsoever. 

26.2. In the event of any dispute regarding any of the tender conditions, the decision 

of the RGUKT-Nuzvid shall be final.   
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                                                   QUALIFICATION INFORMATION  (Annexure-I) 

CHECKLIST TO ACOMPANY THE TENDER 

Documents to be submitted by tenderer on the  

E-procurement platform on line 
 

Sl.No Document to be uploaded to profile Description to 

be given 

Scanned 

documents 

to be        

uploaded 

Page No. 

(see 

Note 

below) 

1 2 3 4 5 

1 (a) Contractors valid registration under 

appropriate class and category with 

Government of Andhra Pradesh (for Civil , 

PH  and Electrical categories) 

(b)  Partnership deed in case of firms & 

article of association in case of companies 

Registration Yes / No  

2 EMD Paid  crossed DD/online to the 

Account of The Director, RGU IIIT Nuzvid, 

payable at Nuzvid and copy of Bank slip 

should be scanned will be attached to 

Uploaded documents. 

EMD Yes / No  

3 Transaction fee through electronic gateway 

payment 

Transaction 

Fee 

Yes / No  

4 Scanned copy of Bid processing fee by way 

of DD/online  to the Account of Director, 

RGU IIIT NUZVID, Payable at Nuzvid 

Bid processing 

Fee 

Yes / No  

5 Copy of PAN card  and copy of latest 

income tax returns submitted along with 

proof of receipt 

Income Tax 

Documents 

Yes / No  

6 Copies of GST registration  GST 

Documents 

Yes / No  

7 Declaration in online stating that the soft 

copies uploaded by them are genuine 

Undertaking Yes / No  

10 Self declaration by the bidder in proof of 

going through all bid conditions (see 

format below check list) 

Declaration Yes / No  

 

Note: 1.Please upload documents in ZIP format with suitable description as defined above. 

1. The scanned documents shall be legible failing which they will not be considered. 

2. Shall sign on all statements, documents, certificates uploaded owning responsibility for 

their correctness / authenticity. 

3. All the statements copies of the certificates, documents etc., enclosed to the   Technical 

bid shall be given page numbers on the right corner of each certificate, which shall be indicated 

in column (5) against each item. 
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UNDERTAKING OF TENDERER 

 

Date: …………… 

To  

 

The Administrative Officer, 

RGUKT-Nuzvid. 

 

Sir, 

 

I/We, ___________________do hereby tender and if this tender be accepted, under take to 

execute the following work “FORMATION OF APPROACH ROAD TO O-1,2 & 3 

BUILDINGS AT RGUKT NUZVID”, as shown in the drawings and described in the 

specifications available on online and also in the office of the Administrative Officer, 

RGUKT-Nuzvid with such  variations by way of alterations or additions to, and omissions 

from the said works and method of payment as provided for in the “conditions of the 

contract” for the sum as quoted online or such other sum as may be arrived under the 

clause of the standard preliminary specifications relating to “Payment on lump-sum 

basis or by final measurement at unit rates” 
 

I/WE have also quoted percentage excess or less on E.C.V., in Schedule ‘A’, annexed (in words 

and figures) for which I/We agree to execute the work when the lump sum payment under the 

terms of the agreement is varied by payment on measurement quantities. 

 

I/WE have quoted Percentage excess or less on E.C.V., in Schedule ‘A’ both in words & figures. 

In case of any discrepancy between the Percentage excess or less on E.C.V., in words and 

figures, the rates quoted words only shall prevail. 

 

I/WE agreed to keep the offer in this tender valid a period of six month(s) mentioned in the 

tender notice and not to modify the whole or any part of it for any reason within above period.  

If the tender is withdrawn by me/us for any reasons whatsoever, the earnest money paid by 

me/us will be forfeited to RGUKT-Nuzvid. 

 

I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of 

my/our tender I/We have carefully followed the instructions in the tender notice and have read 

the A.P.S.S. and the preliminary specifications therein and the A.P.S.S. addenda volume and that 

I/We have made such examination of the contract documents and the plans, specifications and 

quantities and of the location where the said work is to be done, and such investigation of the 

work required to be done, and in regard to the material required to be furnished as to enable 

me/us to thoroughly understand the intention of same and the requirements, covenants, 

agreements, stipulations and restrictions contained in the contract, and in the said plans and 

specifications and distinctly agree that I/We will not hereafter make any claim or demand upon 

the RGUKT-Nuzvid based upon or arising out of any alleged misunderstanding or 

misconception /or mistake on my/or our part of the said requirement, covenants, agreements, 

stipulations, restrictions and conditions. 

 

I/WE enclosed to my/our tender a crossed Demand Draft towards Earnest Money Deposit not 

to bear any interest 

I/WE enclosed to my/our tender a crossed Demand Draft towards Processing fee which is non-

refundable. 

I/WE shall not assign the contract or sublet any portion of the same. In case if it becomes 

necessary such subletting with the permission of the Administrative Officer, RGUKT-Nuzvid 

shall be limited to (1) Labour contract (2) Material contract (3) Transport contract (4) 

Engaging specialists for special items of work enjoined in A.P.S.S.  
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IF MY/OUR tender is not accepted the sum shall be returned to me/us on application when 

intimation is sent to me/us of rejection or at the expiration of three months from last date of 

receipt of this tender, whichever is earlier. If my/our tender is accepted the earnest money 

shall be retained by the RGUKT-Nuzvid as security for the due fulfillment of this contract. If 

upon written intimation to me/us by the Administrative Officer, RGUKT-Nuzvid Office, I/We fail 

to attend the said office on the date herein fixed or if upon intimation being given to me/us by 

the Administrative Officer, RGUKT-Nuzvid or acceptance of my/our tender, and if I/We fail to 

make the additional security deposit or to enter into the required agreement/acceptance of 

work order as defined in condition- 14.2 of the tender conditions, then I/We agree the 

forfeiture of the earnest money.  Any notice required to be served on me/us here under shall be 

sufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post to 

(registered or ordinary) or left at my/our address given herein.  Such notice shall if sent by post 

be deemed to have been served on me/us at the time wherein due course of post it would be 

delivered at the address to which it is sent. 

 

I/WE fully understand that the written agreement/acceptance of work order to be entered into 

between me/us and Institute shall be the foundation of the rights of the both the parties and 

the contract shall not be deemed to be complete until the agreement/acceptance of work order 

has first been signed by me/us and then by the proper officer authorized to enter into contract 

on behalf of RGUKT-Nuzvid. 

 

I/WE agree to pay the Transaction fee at 0.04% or as amended from time to time on estimated 

contract value of the work through a Demand Draft drawn in favour of M/s A.P.T.S. Hyderabad 

at the time of conclusion of Agreement/acceptance of work order. 

 

 

TENDERERS / CONTRACTOR’S CERTIFICATE 

 

1. I/WE hereby declare that I/We have perused in detail and examined closely the Andhra 

Pradesh Standard Specifications, all clauses of the preliminary specifications with all 

amendments and have either examined all the standards specifications or will examine all the 

standard specifications for items for which I/We tender, before I/We submit such tender and 

agree to be bound and comply with all such specifications for this agreement/contract which 

I/We execute at RGUKT-Nuzvid. 

2. I/WE certify that I/We have inspected the site of the work before quoting my Percentage 

excess or less on ECV, I /We have satisfied about the quality, availability and transport 

facilities for all the materials. 

3. I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when 

called upon to do so without any reservations. 

4. I/WE hereby declare that I/We will pay an additional security deposit in terms of conditions, 

the difference between 85% of ECV and my/our tender amount, in case if my / our offer is less 

than 15% as per clause 3.6 

5. I/WE hereby declare that I am/we are accepting to reject my tender in terms of condition, if 

my /our offer is more than 5% of ECV as per clause 3.5. 

6. I/WE hereby declare that I am/We are accepting for the defect liability period as 24 months 

under clause 28 of APSS. 

7. I/WE declare that I/WE will procure the required construction materials including earth and 

use for the work after approval of the RGUKT-Nuzvid.  The responsibility for arranging and 

obtaining the land for borrowing or exploitation in any other way shall rest with me/us for the 
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materials for construction, I/WE shall ensure smooth and un-interrupted supply of materials. 

I/WE declare that the responsibility for arranging and obtaining the land for disposal of 

spoil/soil not useful for construction purposes shall rest with me/us I/WE declare that I/WE 

shall not claim any compensation or any payment for the land so arranged for disposal of 

soil/material and the land for borrow area.  My/our quoted percentage excess or less on ECV., 

are inclusive of the land so arranged and I/We will hand over the land so arranged for disposal 

of soil/material  to the Institute after completion of work. 

8. I/WE declare that I/WE will execute the work as per the mile stone programme, and if I/WE 

fail to complete the work as per the mile stone programme I abide by the condition to recover 

liquidated damages as per the tender conditions. 

9. I/WE declare that I/WE will abide for settlement of disputes as per the tender conditions. 

 

 

DECLARATION OF THE TENDERER 
 

1) I__________________/WE have not been black listed in any department / Corporation of 

State / Central Govt  due to any reasons. 

 

2) I/WE have not been demoted to the next lower category for not filing the tenders after 

buying the tender schedules in a whole year and my/our registration has not been cancelled for 

a similar default in two consecutive years. 

 

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to 

summarily reject my/our tender. 

 

I/We __________________________________have gone through carefully all the Tender conditions and 

solemnly declare that  I / we will abide by any penal action such as disqualification or black 

listing or determination of contract or any other action deemed fit, taken by, the RGUKT-Nuzvid 

against us, if it is found that the statements, documents, certificates produced by us are false / 

fabricated. 

 

Address of the Tenderer : 

 

 

 

 

Phone No.:  

Fax No.: 

 

 

Signature of the tenderer 

 

Note:  If the tender is made by an individual, it shall be signed with his full name and his 

address shall be given.  If it is made by a firm, it shall be signed with the co-partnership name 

by a member of the firm, who shall also sign his own name, and the name and address of each 

member of the firm shall be given, if the tender is made by a corporation it shall be signed by a 

duly authorized officer who shall produce with his tender satisfactory evidence of his 

authorization.  Such tendering corporation may be required before the contract is executed, to 

furnish evidence of its corporate existence.  Tenders signed on behalf of G.P.A. holder will be 

rejected 
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CONDITIONS OF CONTRACT 
 

A.  GENERAL 

 

1. Interpretation 

1.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female, and vice-versa.  Headings have no significance. Works have their normal 

meaning under the language of the contract unless specifically defined. The Engineer-

in-charge will provide instructions clarifying queries about the conditions of Contract. 

 

2. Administrative Officer, RGUKT-Nuzvid Decisions 

2.1 Except where otherwise specifically stated, the Administrative Officer, RGUKT-Nuzvid 

will decide the contractual matters between the Institute and the Contractor in the role 

representing the Department. 

 

3. Delegation 

3.1 The Administrative Officer, RGUKT-Nuzvid may delegate any of his duties and 

responsibilities to other officers and may cancel any delegation by an official order 

issued. 

 

4. Communications 

4.1 Communications between parties, which are referred to in the conditions, are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act) 

 

5. Other Contractors 

5.1 The Contractor shall cooperate and share the Site with other contractors, Public 

authorities, utilities, and the Department. The Contractor shall also provide facilities 

and services for them as directed by the Engineer-in-charge 

 

6. Schedule of key personnel 

 

6.1 The Contractor shall employ the required Key Personnel named in the Schedule of Key 

Personnel to carry out the functions stated in the Schedule or other personnel approved 

by the Engineer-in-charge.  The Engineer-in-charge will approve any proposed 

replacement of Key Personnel only if their qualifications, abilities, and relevant 

experience are substantially equal to or better than those of the personnel listed in the 

Schedule. 

The successful tenderer shall have to employ the following technical staff on full time 

basis to be available at site. 

 

Cost of work (Technical sanction amount) Qualification of Technical Staff 

Value upto Rs.1 Lakh One I.T.I. candidate 

Above Rs.1.00 lakh up to Rs.15.00 lakhs One diploma holder 

Above Rs.15.00 lakh up to Rs.50.00 lakhs One Graduate Engineer  

Above Rs.50.00 lakh unto Rs.100.00 lakhs 
One Graduate Engineer and One 

Diploma holder 

Above Rs. 100.00 Lakhs  Two Graduate Engineers  
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6.2 Employment of technical personnel shall be with reference to the estimate cost of  

 work put to tender. 

6.3 In case the contractor himself is a Diploma holder / Graduate Engineer no agent need to 

be appointed to supervise works costing upto Rs.5.00 lakhs.  Even if the contractor is 

himself a technically qualified person, he shall employ technical staff on the scale 

prescribed for supervising works when more than one work is undertaken and if they 

are beyond a radius of 5 Kms.  One or more works within a radius of say 5 Km. shall be 

treated as a single work for the purpose of employment of technical staff. 
 

6.4 The appointment of technical staff shall be on full time basis with following wages. The 

Technical staff shall be available at work site for supervising the work including quality 

checking of all items from time to time. Failure to employ the required technical 

personnel by the contractor, amounts will be recovered at the following rates from the 

contractor: 

Diploma Engineer:  - Rs.850/- per day. 

Graduate Engineer:  - Rs.1100/- per day. 

6.5 The Engineer-in-charge is the sole judge (a) to decide whether qualified technical staff 

is actually supervising the work and (b) to decide the actual period of absence of such 

staff which requires the above recovery to be enforced and his decision is final and 

binding on the contractor. 

6.6 The technical agents appointed by the contractor shall have to maintain properly all the 

records required by the department under safe custody at site, like checklists, 

calibration registers/records, Quality Test Registers, Test reports file, site order book, 

etc. and make signatures at appropriate places towards proof of verifications, 

conduction of tests, compliance to instructions etc. 

6.7 The technical personnel should be on full time and available at site whenever required 

by Engineer-in-Charge to take instructions. 

6.8 The names of the technical personnel to be employed by the contractor should be 

furnished in the statement enclosed separately. 

6.9 In case the contractor is already having more than one work on hand and has 

undertaken more than one work at the same time, he should employ separate technical 

personnel on each work. 

6.10 If the contractor fails to employ technical personnel the work will be suspended or 

department will engage a technical personnel and recover the cost at penal rate of two 

times thereof from the contractor. 

6.11 If the Engineer-in-charge asks the Contractor to remove a person who is a member of 

Contractor’s staff or his work force stating the reasons the Contractor shall ensure that 

the person leaves the site forthwith and has no further connection with the work in the 

contract 

 

7. Contractor’s Risks 

7.1 All risks of loss of or damage to physical property and of personnel injury and death, 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

 

8.  Insurance 

Works insurance is dispensed with vide G.O. Ms. No: 61 Irrigation & CAD (PW:     

   Reforms) Department Dt. 25-06-2013 

 

9. Site Inspections 

9.1 The contractor should inspect the site and also proposed quarries/material available 

location of choice for materials source of water and quote his percentage including 

quarrying, conveyance and all other charges etc. 
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9.2 The responsibility for arranging the land for borrow area rests with the Contractor and 

no separate payment will be made for procurement or otherwise.  The contractor’s 

quoted percentage will be inclusive of land cost. 

 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct and Commission the Work in accordance with the 

specifications and Drawings. 

 

11. Power Supply 

11.1  The contractor shall make his own arrangements for obtaining power from the 

Electricity dept., at his own cost.  The contractor will pay the bills of Electricity 

Department for the cost of power consumed by him. 

11.2  If the power is supplied by the RGUKT-Nuzvid, the contractor shall pay the bills to 

RGUKT-Nuzvid for the cost of power consumed by him @ Rs.10/unit or amendment 

rate specified. 

 

12. Safety 

12.1 The Contractor shall be responsible for the safety of all activities on the Site. 

13. Discoveries 

13.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the RGUKT-Nuzvid.  The Contractor is to notify the 

Administrative Officer, RGUKT-Nuzvid of such discoveries and carry out the 

Administrative Officer, RGUKT-Nuzvid  instructions for dealing with them. 

14. Possession of the Site 

14.1 The RGUKT-Nuzvid shall give possession of the site to the Contractor.  If possession of a 

part site is given, the RGUKT-Nuzvid will ensure that the part site so handed over is 

amenable to carry out the work at site by the Contractor. 

15. Access to the Site 

15.1 The Contractor shall provide the Engineer-in-Charge and any person authorized by the 

Engineer-in-Charge, access to the site and to any place where the work, in connection 

with the Contract, is being carried out or is intended to be carried out. 

16. Instructions 

16.1 The Contractor shall carry out all instructions of the Engineer-in-charge and comply 

with all the applicable local laws where the Site is located. 

 

17. Settlement of disputes 

18.1. All disputes and differences of any kind whatsoever arising out or in connection with 

contract, whether during or after completion of contract will be settled amicably in a 

spirit of co-operation and the RGUKT-Nuzvid decision shall be final on all such 

matters and shall be binding on the contractor. 

18.2. All contractors shall be governed by the laws of India for the time being in force. 

18.3. However, in case of any unresolved issues/disagreements/disputes in connection 

with the contract, the same shall be settled through Arbitration or through Court of 

Law within the jurisdiction of Nuzvid, Krishna District only. The resultant contract 

will be interpreted under Indian laws. 

 
B. TIME FOR COMPLETION 

 

18. Program 

19.1. The total period of completion is 30 days from the date of entering with 

agreement/handover of site (whichever is earlier) to proceed including rainy season. 
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19.2. The attention of the tenderer is directed to the contract requirement at the time of 

beginning of the work, the rate of progress and the dates for the whole work and its 

several parts as per milestones.  Time is the essence of the contract. The following 

rate of progress and proportionate value of work done from time to time as will be 

indicated by the Engineer-in-charge’s Certificate for the value of work done and 

completion of mile-stones will be required. 

19.3. The following rate of progress will be required to be maintained by the contractor as 

a minimum. The start date of this work is the date of signing the agreement but not 

the date of handing over the site. Contractor may give a separate time schedule for the 

completion of the whole work and the consideration will be given for accelerated 

programme. It is imperative that the work progress shall be ahead of the rate of 

progress given below. 

   Milestone dates : 

   Mile stone- 1 Completion of the Work 

19.4. After signing the agreement, the contractor shall forthwith begin the work, shall 

regularly and continuously proceed with them. Work programme of achieving of 

milestones (statement) should be submitted from time to time. 

19.5. The contractor shall commence the works on site as specified under condition 19.1 to 

19.3 above after the receipt by him of a written order to this effect from the Engineer-

in-charge and shall proceed with the same with due expedition and without delay, 

except as may be expressly sanctioned or ordered by the Engineer-in-charge or his 

nominee, or be wholly beyond the contractor’s control. 

19.6. Save in so far as the contractor may prescribe, the extent of portions of the site of 

which the contractor is to be given possession  from time to time and the order in 

which such portions shall be made available to him and, Subject to any requirement in 

the contract as to the order in which the works shall be executed, the Engineer-in-

charge or his nominee will, with the Engineer-in-charge’s written order to commence 

the works, give to the contractor possession of so much of the site as may be required 

to enable the contractor to commence proceed with the execution of the works in 

accordance with the programme if any, and otherwise in accordance with such 

reasonable proposals of the contractor as he shall by written notice to the Engineer-

in-charge or his nominee, may and will from time to time as the works proceed, give 

to the contractor possession of such further portions of the site as may be required to 

enable the contractor to proceed with the execution of the works with due dispatch in 

accordance with the said programme or proposals as the case maybe ; if the 

contractor suffers delay or incurs cost from failure on the part of the Engineer-in-

charge or his nominee to give possession in accordance with the terms of this clause, 

the Engineer-in-charge or his nominee shall grant an extension of time for the 

completion of works. 

19.7. The contractor shall bear all costs and charges for special or temporary way leases 

required by him in connection with access to the site. The contractor shall also 

provide at his own cost any additional accommodation outside the site required by 

him for the purposes of the work. 

19.8. Subject to any requirement in the contract as to completion of any section of the 

works before completion of the whole of the works shall be completed, in accordance 

with provisions of clauses in the Schedule within the time stated in the contract 

calculated from the last day of the period named in the statement to the tender as that 

within which the works are to be commenced or such extended time as may be 

allowed. 

20. Suspension of works by the Contractor 

1. If the Contractor shall suspend the works, or sublet the work without sanction of the 

Engineer-in-charge, or in the opinion of the Engineer-in-charge shall neglect or fail to 

proceed with due diligence in the performance of his part of the Contract as laid 
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down in the Schedule rate of progress, or if he shall continue to default or repeat 

such default in the respects mentioned in clause 27 of the APSS, the  Engineer-in-

charge shall take action in accordance with Clause 61 of APSS. 

2. If the Contractor stops work for 5 days and the Stoppage has not been authorized by 

the Engineer-in-charge the Contract will be terminated under Clause 61 of APSS. 

3. If the Contractor has delayed the completion of works the Contract will be 

terminated under Clause 61 of APSS. 

 

21. Extension of the Intended Completion Date 

1. The Engineer-in-charge shall extend or recommend for extension, in accordance 

with the delegation of powers in force, the Intended Completion Date if a Variation is 

issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date. 

2. The Engineer-in-charge shall decide whether and by how much to extend the 

Intended Completion Date within 3 days of the Contractor asking the Engineer for a 

decision upon the effect of a Variation and submitting full supporting information.  If 

the Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be considered in assessing the 

new Intended Completion Date. 

 

22. Delays Ordered by the Engineer-in-Charge 

1. The Engineer-in-charge may instruct the Contractor to delay the start or progress of 

any activity within the Work. 

 

23. Management Meetings 

1. The Engineer-in-Charge may require the Contractor to attend a management 

meeting. The business of a management meeting shall be to review the programme 

for remaining work and to deal with matters raised in accordance with the early 

warning procedure. 

 

  Records to be maintained at site: 

ii. Drawings: One copy of the drawings furnished to the contractor shall be kept by the 

contractor on the site and same shall be available for inspection and use by the 

Departmental officers. 

iii. Variations by way of modification, omissions or additions: For all modifications 

omissions from or additions to the drawings and specifications, the Engineer-in-charge 

will issue revised plans, or written instructions, or both and modification, omission or 

additions shall be made unless authorized and directed by the Engineer-in-charge in 

writing. 

iv. The Engineer-in-charge shall have the privilege of ordering modifications, omission or 

additions at any time before the completion of the work and such orders shall not 

operate to annual those portions of the specifications with which said changes do not 

conflict. 

v. Site Order Book: The site order book shall be maintained by the contractors at the site 

of the work.  As far as possible all orders regarding the work are to be entered in this 

book.  All entries shall be signed and dated by the Departmental Officer who issues 

such orders and signed by the contractor or by his representative towards compliance.  

The order book shall not be removed from the work spot except with the written 

permission of the Engineer-in-charge. 

vi. Quality Test Register (QTR): The contractor shall maintain the QTR at the site in the 

format specified and record therein the results of all the tests conducted by him. The 

relevant reports of the tests conducted shall be maintained in a separate file. 
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vii. Other Documents: Other prescribed documents like register on calibration of 

equipments maintained at site and other checklists shall be maintained at site and 

produced for verification of inspecting officers. 

viii. Return of site documents: All the site records / documents mentioned therein must be 

returned to the engineer-in-charge in full shape after the satisfactory completion of 

work. 

24.  Identifying Defects 

The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of 

any Defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Engineer-in-Charge may instruct the Contractor to verify the 

Defect and to uncover and test any work that the Engineer considers may be a Defect. 

25. Correction of Defects 

1. The Engineer-in-Charge shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins on Completion.  

The defect liability period shall be extended for as long as defects remain to be 

corrected by the Contractor. 

2. Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer-in-Charge’s notice. 

26. Uncorrected Defects 

1. If the contractor has not corrected the defect within the time specified in the Engineer-

in-Charge’s notice, the Engineer-in-Charge will assess the cost of having the defect 

corrected and the contractor will pay this amount. 

2. The Engineer-in-Charge shall introduce O.K. cards and prescribed the formats there of.  

O.K. cards shall relate to all major components of the work.  The contractor / his 

authorized representative shall be required to initiate and fill in and present the O.K. 

card to the construction staff who would check the respective items.  Any defects 

pointed out by the construction supervision staff or by the Quality Control staff shall 

promptly be attended to by the contractors and the fact of doing so be duly recorded on 

the back of O.K. card. 

3. The Engineer-in-Charge may also introduce checklists, which shall be kept in Bound 

registers by the construction supervision staff.  The contractor may be required to fill 

up these lists in the first instance and shall be subsequently checked by the 

Construction / Quality Control engineers. 

 

 

C. COST CONTROL 
27. Bill of Quantities 

1. The Bill of Quantities shall contain items for the construction work to be done by 

the Contractor. 

2. The Contractor is paid for the quantity of the work done at the estimate rate in 

the Bill of Quantities for each item plus or minus Tender percentage. 

 

28. Supplemental items : 

1. The contractor is bound to execute all supplemental works that are found 

essential, incidental and inevitable during execution of main work. 

2. The payment of rates for such supplemental items of work will be regulated as 

under; Supplemental items directly deducible from similar items in the original 

agreement. 

1. The rates shall be derived by adding to or subtracting from the agreement rate of 

such similar item the cost of the difference in the quantity of materials labour 

between the new items and similar items in the agreement worked out with 

reference to the Standard Schedule of Rates adopted in the sanctioned estimate 

with which the tenders are accepted plus or minus over all tender percentage. 
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2. (a) Similar items but the rates of which cannot be directly deduced from the original 

agreement. 

  (b) Purely new items which do not correspond to any item in the agreement. 

3. The rates of all such items shall be Estimated Rates plus or minus overall Tender 

premium. 

 

29. Extra Items 

1. Extra items of work shall not vitiate the contract.  The contractor shall be bound 

to execute extra items of work as directed by the Engineer-in-Charge.  The rates 

for extra items shall be worked out by the Engineer-in-Charge as per the 

conditions of the Contract and the same are binding on the Contractor. 

2. The contractor shall before the 3rd day of each week or when ever required, 

submit in writing to the Engineer-in-charge a statement of extra items if any that 

they have executed during the preceding month failing which the contractor 

shall not be entitled to claim any. 

 

30. Entrustment of additional items 

1. Where ever additional items not contingent on the main work and outside the scope 

of original agreement are to be entrusted to the original contractor dispensing with 

bids and if the value of such items exceeds the limits upto which the officer is 

empowered to entrust works initially to contractor without calling for tenders, 

approval of competent authority shall be obtained. Entrustment of such items on 

nomination shall be the estimated rates or agreement rates (-) Tender Percentage 

whichever is less. 

2. Entrustment of the additional items contingent on the main work will be authorized 

by the officers upto the monetary limits upto which they themselves are competent 

to accept items in the original agreement so long as the rates for such items shall be 

worked out in accordance with the procedure - For all items of work in excess of the 

quantities shown in the Bill of Quantities of the Tenders, the rate payable for such 

items shall be estimate rates for the items (+) or (-) over all tender percentage 

accepted by the competent authority. 

3. Entrustment of either the additional or supplemental items shall be subject to the 

provisions of the agreement entered into by a Competent Authority after the tender 

is accepted. The Engineer-in-charge who entered into the agreement approves the 

rate for the items / variation in quantity in the current agreement.  The items shall 

not be ordered by an officer on his own responsibility if the revised estimate or 

deviation statement providing for the same requires the sanction of competent 

authority. 

4. Note: It may be noted that the term Estimate Rate used above means the rate in the 

sanctioned estimate with which the tenders are accepted, or if no such rates is 

available in the estimate, the rate derived will be with reference to the Standard 

Schedule of Rates adopted in the sanctioned estimate with which tenders are 

accepted. 

 

31. Payments 

1. Payment for the work done by the contractor will be made for the finished item of 

work based on the measurements recorded in measurement books by concerned 

officer of the RGUKT-Nuzvid not lower in rank than a Assistant Engineer and check 

measured by concerned officer not lower in rank than a Deputy Executive Engineer. 

The measurement shall be recorded at various stages of the work done and also after 

work is completed.  The contractor shall be present at the time of recording of each 

set of measurement and their check measurement and accept them then and there so 

as to avoid disputes at a later stage.  If the contractor is not available at the work spot 

at the time of recording measurements or check measurements, the particulars of 

measurements shall be signed by the authorized agent of contractor based on which 
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the contractor shall accept the set of measurements without any further dispute. If 

for any reason the contractor’s authorized agent is also not available at site when the 

department decides to suspend the work recording of measurements in the absence 

of the contractor or his authorized representative, the department shall not entertain 

any claim from the contractor for any loss incurred by him on this account.  The 

Contractor shall however note that the RGUKT-Nuzvid cannot indefinitely wait for 

recording the measurement due to the absence of the Contractor and his authorized 

agent and check measure them even in the absence of the contractor. 

2. Payments and Certificates- Payments shall be adjusted for recovery of advance 

payments, liquidated damages in terms of tender conditions and security deposit for 

the due fulfillment of the contract.  Payment shall be made to work to measurement 

only. The contractor shall deposit an amount equal to 5% of contract value as 

security deposit towards works. This amount shall be paid to the contractor a period 

of 24 months as all defects shall have been made good and completion of defect 

liability period according to the true intent and meaning thereof. 

3. In case of over payments or wrong payment if any made to the contractor due to 

wrong interpretation of the provisions of the contract, APSS or Contract conditions 

etc., such unauthorized payment will be deducted in the subsequent bills or final bill 

for the work or from the running bills or at any time thereafter from the deposits 

available with the RGUKT-Nuzvid. 

4. Any recovery or recoveries advised by the Government Department either state or 

central, due to non-fulfillment of any contract entered into with them by the 

contractor shall be recovered from any bill or deposits of the contractor. 

5. No claim shall be entertained, if the same is not represented in writing to the 

Engineer-in-Charge within 7 days of its occurrence. 

6. The contractor is not eligible for any compensation for inevitable delay in handing 

over the site or for any other reason. In such case, suitable extensions of time will be 

granted after considering the merits of the case. 

7. Intermediate Payments 

1. For intermediate Stage of work, only part rates as fixed by the Engineer-in-Charge 

will be paid. 

2. Part rates shall be worked out for the work done portion based on the actual 

operations involved keeping in view the value of the balance work to be done, to 

avoid unintended benefit to the Contractor in initial Stage. 

3. Full rate shall be paid when the work is completed to the full profile as noted in 

the drawings. 

4. Where payment is intended for aggregates by Bill of Quantities item based on 

stack measurements, 10% of the quantity measured will be withheld.  No 

payment or advance will be made for unfixed materials when the rates are for 

finished work in site 

5. The contractor shall supply as built drawings drawn to scale in 5 sets along with 

original tracings within 28 days of the issue of certificate of completion of work 

failing which an amount of Rs. 25000/- will be withheld from the amounts due to 

the contractor. 

 

32. Interest on Money due to the Contractor 

No omission by the Engineer-in-Charge or the sub-divisional officer to pay the amount 

due upon certificates shall vitiate or make void the contract, nor shall the contractor be 

entitled to interest upon any guarantee fund or payments in arrear, nor upon any 

balance which may, on the final settlement of his accounts, found to be due to him. 

 

33. Taxes included in the bid 

The percentage quoted by the contractor shall be deemed to be exclusive of GST but 

inclusive of all other taxes on all materials that the contractor will have to purchase for 

performance of this contract. Any Central or State sales and other than current taxes 
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on completed items of works of this contract as may be levied and paid by the 

contractor shall be reimbursed by the RGUKT-Nuzvid to the contractor on proof of 

payment to the extent. 

 

34. Price Adjustment- Eligible for the work with ECV more than 2.00 crores. 

 

35. Retention or security deposit 

RGUKT-Nuzvid shall retain from the contractor @ of 5% of contract value as security 

deposit until completion of whole work & upto completion of defect liability period of 

24 months. 5% of security deposit will be released after completion of corrections 

and completion of defect liability period. 

 

36. Liquidated Damages 

1. If for any reason, which does not entitle the contractor to an extension of item, the 

rate of progress of works, or any section is at any time, in the opinion of the 

Engineer-in-charge too slow to ensure completion by the prescribed time or 

extended time for completion Engineer-in-charge shall so notify the contractor in 

writing and the contractor shall there upon take such steps as are necessary and 

the Engineer-in-charge may approve to expedite progress so as to complete the 

works or such section by the prescribed time or extended time. The contractor 

shall not be entitled to any additional payment for taking such steps.  If as a result 

of any notice given by the Engineer-in-charge under this clause the contractor shall 

seek the Engineer-in-charge’s permission to do any work at night or on Sundays, if 

locally recognized as days of rest, or their locally recognized equivalent, such 

permission shall not be unreasonably refused. 

2. If the contractor fails to complete whole of the works or any part thereof or section 

of the works within the stipulated periods of individual mile stones (including any 

bonfire extensions allowed by the competent authority without levying liquidated 

damages), the Engineer-in-charge may without prejudice to any other method of 

recovery will deduct for the period of delays subject to a maximum of 10% of the 

contract value from any monies in his hands due or which may become due to the 

contractor. The payment or deductions of such damages shall not relieve the 

contractor from his obligation to complete the works, or from any other of his 

obligations and liabilities under the contract. 

3. The liquidated damages for the whole of the work are Rs.1000/-(amount one tenth 

of one percent of contract value per day) The maximum amount of liquidated 

damages for the whole of the works is ten percent of final contract price. 

 

For milestone 1      -  Rs.245/-  Per day 

37. Securities 

1. The Earnest Money Deposit and Additional Security (for discount tender 

percentage beyond 15%) shall be provided to the RGUKT-Nuzvid not later than the 

date specified in the Letter of Acceptance and shall be issued in an amount and 

form and by a bank acceptable to the RGUKT-Nuzvid. The security deposit shall be 

valid until a date 28 days from the date of expiry of Defects Liability Period and the 

additional security shall be valid until a date 28 days from the date of issue of the 

certificate of completion. 

 

38. Cost of Repairs 

1. Loss or damage to the Works or materials to the Works between the Start Date and 

the end of the Defects Correction Periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s acts or 

omissions. 
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E.    FINISHING OF THE CONTRACT 

 

39. Completion 

1. The Contractor shall request the Engineer-in-Charge to issue a Certificate of 

completion of the Works and the Engineer-in-Charge will do so upon deciding that 

the work is completed. 

 

40. Taking Over 

1. The RGUKT-Nuzvid shall takes over the Site and the Works within seven days of the 

Engineer-in-Charge issuing a certificate of Completion. 

 

41. Termination 

1. The Engineer-in-charge may terminate the Contract if the contractor causes a 

fundamental breach of the Contract. 

2. Fundamental breaches of Contract include, but shall not be limited to the following. 

a) The Contractor stops work for 3 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorized by the Engineer-in-

Charge. 

b) The Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation. 

c) The Engineer-in-Charge gives Notice that failure to correct a particular Defect is 

a fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer-in-Charge;   and 

d) The Contractor does not maintain a security which is required and 

e) The Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined. 

f) If the contractor, in the judgment of the RGUKT-Nuzvid has engaged in corrupt 

or fraudulent practices in competing for or in the executing the contract. 

g) The Contractor has contravened Sub-Clause 5 of Conditions of Contract and 

sublet the work. 

h) The Contractor does not adhere to the agreed construction program (Clause 

time of completion of Conditions of Contract) and also fails to take satisfactory 

remedial action as per agreements reached in the management meetings for a 

period of 15 days. 

i) The Contractor fails to carry out the instructions of Engineer-in-Charge within a 

reasonable time determined by the Engineer-in-Charge. 

 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in 

the procurement process or in contract execution.  “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution 

of a contract to the detriment to the Government and includes collusive practice among 

Tenderness (prior to or after Tender submission) designed to establish Tender prices at 

artificial non-competitive levels and to deprive the Government of the benefits of free 

and open competition. 

 

3. Notwithstanding the above the RGUKT-Nuzvid may terminate the contract for 

convenience. 

4. If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secured, leave the Site as soon as reasonably possible. 

 

42. Payment upon Termination 

1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work 

done less advance payments received upon the date of the issue of the certificate, 
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less other recoveries due in terms of the Contract, less taxes due to be deducted at 

source as per applicable law and the percentage to apply to the value of the work 

not completed representing additional cost for completing the works at the rate of 

20 percent of balance work. Additional Liquidated Damages shall not apply.  If the 

total amount due to the RGUKT-Nuzvid exceeds any payment due to the Contractor 

the difference shall be a debt payable to the RGUKT-Nuzvid.   

 

43. Property 

1. All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the RGUKT-Nuzvid if the Contract is terminated 

because of Contractor’s default. 

 

44. Release from Performance 

1. If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the RGUKT-Nuzvid or the Contractor the Engineer-in-

Charge shall certify that the contract has been frustrated.  The Contractor shall 

make the site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all works carried out before receiving it and for any 

work carried out after wards to which commitment was made. 

 

F.    SPECIAL CONDITIONS 

 
45. Water Supply 

The Contractor has to make his own arrangements for water required for the work and 

to the colonies and work sites, which are to be established by the Contractor. 

 

1. Contractor not to dispose off Spoil etc. :- 

The contractor shall not dispose off or remove except for the purpose of fulfillment 

of this contract, sand, stone, clay ballast, earth, trees and shrubs or other materials 

obtained in the excavation made or lying on the site of the work, and all such 

materials and produce shall remain property of the RGUKT-Nuzvid.  The RGUKT-

Nuzvid may upon request from the contractor, or if so stipulated in the conditions 

of the contract allow the contractor to use any of the above materials for the works 

either free of cost or after payment as may be specifically mentioned or considered 

necessary during the execution of the work. 

 

46. Manpower 

The contractor shall, make his own arrangements for the engagement of all staff and 

labour, local or other, and for their payment, housing, feeding and transport. 

Labour importation and amenities to labour and contractor’s staff shall be to the 

contractor’s account. His quoted percentage shall include the expenditure towards 

importation of labour amenities to labour and staff; 

The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-

in-Charge a written in detail, in such form and at such intervals as the Engineer-in-

Charge may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the contractor on the Site and such 

information pertaining to Contractor’s Equipment as the Engineer-in-Charge may 

require. 

1. Transportation of Labour 

a. The contractor shall make his own arrangement for the daily transportation of the 

labour and staff from labour camps colonies to the work spot and no labour or 

staff of the contractor shall stay at the work spot.  No extra payment will be made 

to the contractor for the above transportation of the labour and his quoted 
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percentage to the work shall include the transportation charges of labour from 

colonies to work spot and back. 

 

47. Safety Measures 

1. The contractor shall take necessary precautions for safety of the workers and 

preserving their health while working in such jobs, which require special protection 

and precautions.   

 

48. Indemnity Bond: 

 

The tenderers should submit Indemnity Bond at the time of the Agreement as 

specified below. 

 

Name of work: FORMATION OF APPROACH ROAD TO O-1,2 & 3 BUILDINGS AT 

RGUKT NUZVID 
 

I/We___________________ do hereby bind myself to pay all the claims may come (a) under 

Workmen’s Compensation Act. 1933 with any statutory modification thereof and rules 

there under or otherwise for or in respect of any damage or compensation payable in 

connection with any accident or injury sustained (b) under Minimum wages Act 1948 (c) 

under payment of wages Act.1936 (d) under the Contractor labour (Regulation and 

Abolition) Act. 1970 by workmen engaged for the performance of the business relating to 

the above contract ie., Failing such payment of claims of workmen engaged in the above 

work, I abide in accepting for the recovery of such claims, effected from any of my assets 

with the RGUKT-Nuzvid and with other Government Departments / Corporations. 
 

49. Compliance With Labour Regulations 

During continuance of the contract, the contractor and his sub contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notifications that may be issued under any labour law in future either by the State or the 

Central Government or the local authority and also applicable labour regulations, health 

and sanitary arrangements for workmen, insurance and other benefits.   

 

50. Liabilities of the Contractor 

1. Accident Relief and workmen compensation 

The contractor should make all necessary arrangements for the safety of workmen 

on the occurrence of the accident, which results in the injury or death of any of the 

workmen employed by the contractor, the contractor shall within 24 hours of the 

happenings of the accident and such accidents should intimate in writing to the 

concerned Asst. Engineer / Asst. Executive Engineer of the RGUKT-Nuzvid the act of 

such accident.  The contractor shall indemnify RGUKT-Nuzvid against all loss or 

damage sustained by the RGUKT-Nuzvid resulting directly or indirectly from his 

failure to give intimation in the manner aforesaid including the penalties or fines if 

any payable by RGUKT-Nuzvid as a consequence of RGUKT-Nuzvid failure to give 

notice under workmen’s compensation Act or otherwise conform to the provisions 

of the said Act. in regard to such accident. 

51. Possession prior to completion 

The Engineer-in-charge shall have the right to take possession of or use any 

completed part of work or works or any part there of under construction either 

temporarily or permanently.  Such possession or use shall not be deemed as an 

acceptance of any work either completed or not completed in accordance with the 
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contract with in the interest of Clause 28 of APSS except where expressly otherwise 

specified by the Engineer-in-charge. 

 

52. Payment upon termination 

If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work 

done less advance payments received upon the date of the issue of the certificate, less 

other recoveries due in terms of the Contract, less taxes due to be deducted at source 

as per applicable law and the percentage to apply to the value of the work not 

completed representing additional cost for completing the works at the rate of 20 

percent of balance work. Additional Liquidated Damages shall not apply.  If the total 

amount due to the RGUKT-Nuzvid exceeds any payment due to the Contractor the 

difference shall be a debt payable to the RGUKT-Nuzvid.  In case of default for 

payment within 28 days  from the date of issue of notice to the above effect,  the 

contractor  shall be  liable  to pay  interest at 12% per annum for the period of delay. 

 

53. Access to the contractor’s books 

Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual 

cost of execution of any particular extra item of work or supply of the plant or 

material on which advance is to be made or of extra items or claims, he shall direct 

the contractor to produce the relevant documents such as payrolls, records of 

personnel, invoices of materials and any or all data relevant to the item or necessary 

to determine its cost etc. and the contractor shall when so required furnish all 

information pertaining to the aforesaid items in the mode and manner that may be 

specified by the Engineer-in-Charge. 

 

54. Drawing to be kept at site 

One copy of the drawings furnished to the contractor shall be kept by the contractor 

on the site and the same shall at all reasonable time be available for inspection and use 

by the Engineer-in-Charge and the Engineer-in-Charge’s representative and by any 

other persons authorized by the Engineer-in-Charge in writing. 

 

55. B.I.S. [I.S.I.] books and APSS to be kept at site 

A complete set of Indian Standard specification referred to in “Technical 

Specifications” and A.P.S.S. shall be kept at site for reference. 

 

56. Variations by way of modification, omissions or additions 

a. For all modifications, omissions from or additions to the drawings and 

specifications, the Engineer-in-charge will issue revised plans, or written 

instructions, or both and no modification, omission or addition shall be made 

unless so authorized and directed by the Executive Engineer in writing. 

b. The Engineer-in-Charge shall have the privilege of ordering modifications, 

omission or additions at any time before the completion of the work and such 

orders shall not operate to annual those portions of the specifications with which 

said changes do not conflict. 

c. Engineer-in-Charge’s Decision: It shall be accepted as in separable part of the 

contract that in matters regarding materials, workmanship, removal of improper 

work, interpretation of the contract drawings and contract specification, mode of 

the procedure and the carrying out of the work, the decision of the Engineer-in-

Charge, which shall be given in writing shall be binding on the contractor. 

 

57. Site Order Book : An order book shall be kept at the Department office on the site of the 

work. As far as possible all orders regarding the work are to be entered in this book. All 

entries shall be signed and dated by the Departmental officer who issues such orders and 
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by the contractor or by his representative. The order book shall not be removed from the 

work spot except with the written permission of the Engineer-in-charge 

 

58. Income tax 

a) During the currency of the contract deduction of income tax at source itself or 

amended from time to time shall be made from the gross value of each bill of the 

contract. 

b) Income Tax clearance certificate should be furnished before the payment of final 

bill. 

c) The contractor’s staff, personnel and labour will be liable to pay personnel income 

taxes in respect of their salaries and wages as are chargeable under the laws and 

regulations for the time being in force, and the contractor shall perform such duties 

in regard to such deductions thereof as may be imposed on him by such laws and 

regulations. 

 

59. Seigniorage charges 

1. The Seigniorage charge will be remitted as per the rates prescribed by the State 

Government / Mines and Geology Department from time to time and as per the 

government orders in vogue at that time for the materials used on the work. In 

data Seigniorage charges are not included. 

2. The percentage quoted by the contractor is exclusive of Seigniorage charges on 

all materials that the contractor will have to purchase for performance of this 

contract 

3. Seigniorage component of the estimate shall be added in each bill of the 

contractor and recovered and remitted to Dept. 

 

60. Goods and Service tax on works contracts 

1. The rates included in BOQ (schedule-A) are exclusive of GST 

2. GST at the prescribed rates as indicated by the Government from time to time 

will be worked out and added in the work bill. The GST component added thus 

to the work will be recovered. 

3. The contractor shall produce a valid GSTIN certificate before payment of the 

final bill. Otherwise payment to the contractor will be withheld.  

 

61. CESS: “An amount equivalent to 1% of gross amount will be deducted from each bill of 

the Contractor towards cess and will be remitted to Andhra Pradesh Building and other 

Construction workers, Welfare Board as per G.O.Ms.No.57, LET&F (Lab.II) Department 

dt.26-06-2007 and G.O.Ms.No.59, LET&F (Lab.II) Department dt.29-06-2007”. 

 

62. Supply of construction materials 

i. The contractor has to make his own arrangements for procurements, supply and use 

of construction materials. 

ii. All materials so procured should confirm to the relevant specifications indicated in 

the bidding documents 

iii. The contractor shall follow all regulations of the RGUKT-Nuzvid/ Government of 

India in respect of import licenses etc., of the procurement of the materials is 

through imports and he shall be responsible for the payment of applicable duties and 

taxes, port clearances, inland transportation etc. 

iv. The contractor shall make his own arrangements for adequate storage of the 

materials. 

 

63. CONSTRUCTION MATERIALS 

1. The contractor has to make his own arrangement for procurement, supply and 

use of all construction materials including cement, steel and blasting materials 

etc., and compliance of following should be ensured. 
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2. All materials so procured should confirm to the relevant specifications indicated 

in the tender documents or to alternative standards or specifications which are 

equal or higher in quality than those specified subject to Engineer-in-Charge’s 

prior review and written approval difference between the standards specified 

and the proposed alternatives must be fully described by the contractor and 

submitted to Engineer-in-Charge’s at least 7 days prior to the date when the 

contractor desires Engineer-in-Charge’s approval.  In the event Engineer-in-

Charge determines that the alternative do not ensure equal or higher quality the 

same will be rejected and the contractor shall comply with the standards set 

forth within the documents. 

3. All materials to be supplied should fully confirm to provisions of A.P.S.S. / I.S. 

Specifications as applicable 

4. Materials, workmanship, period and certificate of maintenance and defect 

liability, quality:-All materials and workmanship shall be of the respective kinds 

described in the contract and in accordance with Engineer-in-Charge’s 

instructions and shall be subjected from time to time to such tests as the 

Engineer-in-Charge may direct at the place of manufacture or fabrication or on 

the site or at such other place or places as may be specified in the contract, or at 

all or any of such places.  The contractors shall provide such assistance, 

instruments, machines, labour and materials as are normally required for 

examining measuring and testing the work and the quality weight or quantity of 

any materials used and shall supply samples of materials before incorporation in 

the works for testing as may be selected and required by the Engineer-in-Charge. 

5. Tests, inspection of defective materials: The contractor shall without extra cost 

provide samples and co-operate in the testing of materials.  The Engineer-in-

Charge shall have access at all times to the places of storage and where materials 

are being manufactured and proceeded for use in the works under contract to 

determine whether their manufacture and process are proceeding in accordance 

with the drawings and specifications.  The Engineer-in-Charge shall during the 

progress of the works have power to order in writing from time to time in 

respect of the following. 

a) The removal from the site, within such time or times as may be specified in 

the order of any materials which in opinion of the Engineer-in-Charge, are 

not in accordance with contract. 

b) The substitution of proper and suitable materials and 

c) The removal and proper re-execution, not withstanding of any work which 

in respect of materials or workmanship is not, in the opinion of the 

Engineer-in-Charge, in accordance with contract. 

d) The contractor shall carry out such order at no extra cost to the Engineer-in-

Charge.  In case of default on the part of the contractor in carrying out such 

order, the Engineer-in-Charge shall be entitled to employ and pay other 

persons to carry out the same and all expenses consequent thereon or 

incidental thereto shall be recoverable from the contractor by Engineer-in-

Charge or may be deducted by the Engineer-in-Charge from any monies due 

to or which may become due to the contractor. 

e) In lieu of removing the work or materials not in accordance with the 

contract the Engineer-in-Charge may order such work or materials to 

remain and in that case such may be paid at the reduced rates as may be 

decided by Engineer-in-Charge.  However any action by the Engineer-in-

Charge under this para shall not any way absolve the contractor from his 

responsibility and liabilities as per conditions of contract. 
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TECHNICAL SPECIFICATIONS 

 

[INCORPORATED AS PER REQUIREMENT OF THE WORK PUT TO TENDER WITH THE 

RELEVANT SPECIFICATION AND NUMBER OF AP   STANDARD SPECIFICATION / SPECIAL 

SPECIFICATION] 

 

SPECIFICATIONS 

STANDARD SPECIFICATION FOR BUILDING WORK (AS PER A.P.S.S) 

 

All the items of work shall be executed as per the Standard Specifications laid down in APSS, the relevant 

I.S Codes of the Special Specification as indicated in Schedule - 'A' of the tender. 

 

Sl. No Name of the specification 
Specification 

No.ofAPSS 

1 2 3 

1. STANDARD SPECIFICATION FOR MATERIALS  

1.01 General 101 

1.02 Common Burnt Clay Brick 102 

1.03 Broken Brick 103 

1.04 Surki 104 

1.05 Fly Ash 105- 

1.06 Rough Stones for dry packed Revetments and aprons 106 

1.07 Stone for Masonry 107 

1.08 Broken Stone/Coarse Aggregate for Concrete 108 

1.09 Marble 109 

1.10 Sand 110 

1.11 Lime 111 

1.12 Portland Cement of not less than '43' glade 112 

1.13 Lime Mortar 113 

1.14 Surki Mortar 114 

1.15 Cement Mortar 115 

1.16 Cement Lime Mortar 116 

1.17 Sebara Putty (Lime Putty) 117 

1.18 Pan Tiles 118 

1.19 Burnt Clay Flat Terracing Tiles 119 

1.20 Clay Roofing Tiles, Mangalore pattern 120 

1.21 Glazed Tiles 121 

1.22 Bitumen Felts for Water Proofing and Damp Proofing 122 

1.23 Cuddapah/Shahbad Slabs 123 

1.24 Galvanized Steel Sheets (Plain and Corrugated) 124 

1.25 Un-reinforced Corrugated Asbestos Cement sheets 125 

1.26 Steel for Reinforcement 126 

1.27 Steel for Structural Work 127 

1.28 Asbestos Cement Flat Sheets 128 

1.29 Water 129 

1.30 Teak Wood 130 

1.31 Bamboos 131 

1.32 Ballies 132 

1.33 Steel Sheets piling Sections 133 

1.34 Bitumen Emulsion for Roads (Anionic Type) 134 

1.35 Cut back Bitumen 135 

1.36 Paving Bitumen 136 

1.37 Coal Tar Pitch 137 

2. STANDARD SPECIFICATIONS FOR CLEARING SITE, DISMANTLING 

BUILDING AND OTHER STRUCTURES AND BLASTING 

 

2.01 Clearing Site 201 
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Sl. No Name of the specification 
Specification 

No.ofAPSS 

1 2 3 

2.02 Dismantling of Buildings and other Structures 202 

2.03 Blasting 203 

3. STANDARD SPECIFICATIONS FOR EARTH WORK  

3.01 Excavation and Forming un compacted banks 301 

3.02 Embankment compacted by other than driven equipment 302 

3.03 Embankment compacted by power driven equipment 303 

3.04 Clay blankets 304 

3.05 Filters 305 

3.06 Rock-fill in toe of embankment 306 

3.07 Turfing 307 

3.08 Excavation of foundation 308 

3.09 Filling in foundations 309 

3.10 Filling in Basement 310 

3.11 Well sinking for foundations 311 

3.12 Well sinking for Water Supply 312 

3.13 RCC Precast and Cast-in-situ pile foundations 313 

4. STANDARD SPECIFICATIONS FOR CONCRETES  

4.01 lime Concrete and surki concrete 401 

4.02 Cement Concrete for plain and reinforced works. 402 

4.03 Reinforced cement concrete work 403 

4.04 Repair grouting to aprons and revetments with surki 

Concrete and pointing with surki mortar 

404 

4.05 Prestressed concrete work. 405 

5. STANDARD SECIFICATIONS FOR BRICK MASONRY  

5.01 Brick Masonry-General 501 

5.02 Brick in Lime Mortar 502 

5.03 Brick in Surki Mortar 503 

5.04 Brick in Cement Mortar 504 

5.05 Brick in Cement Lime Mortar 505 

5.06 Brick in clay 506 

5.07 Brick Arch work 507 

5.08 Brick in Honey Comb work 508 

5.09 Reinforced half-brick partition walls 509 

5.10 Boiler Brick works 510 

5.11 Honey Comb works with white washed pan tiles 511 

5.12 Brick Nogging 512 

6. STANDARD SPECIFICATIONS FOR STONE MASONRY  

6.01 Stone Masonry-General 601 

6.02 Cut stone in Lime Mortar 602 

6.03 Cut stone in Surki Mortar 603 

6.04 Cut stone in Cement Mortar 604 

6.05 Cut stone-Rock Rustic or quarry faced in mortar 605 

6.06 Cut stone string course and other cornice etc. in mortar 606 

6.07 Cut stone arch work 607 

6.08 Rubble arching 608 

6.09 Coursed Rubble in Lime Mortar (1 st sort) 609 

6.10 Coursed Rubble in Surki Mortar (1 st sort) 610 

6.11 Coursed Rubble in Cement Mortar (1 st sort) 611 

6.12 Coursed Rubble in Mortar (2nd sort) 612 

6.13 Uncoursed Rubble or random rubble in lime mortar 613 

6.14 Random Rubble in surki mortar 614 

6.15 Random Rubble in Cement Mortar' 615 

6.16 Random Rubble in Clay 616 

6.17 Dry stone masonry (for retaining wall) 617 

6.18 Damp proof (or any proof) course with Shahabad stone/Cuddapah stone 50mm thick in 

cement mortar 1:3 

618 
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Sl. No Name of the specification 
Specification 

No.ofAPSS 

1 2 3 

6.19 Rough stone dry packing for aprons and revetment 619 

6.20 Laterite or rough stone pitching for fiver conservancy works 620 

6.21 Moorum back to rough stone dry packing and gravelling to top and side slopes of 

bunds 150 mm thick 

621 

7. STADARD SPECIFICATIONS FOR FLOORING GENERAL  

7.01 Flooring General 701 

7.02 Flooring with Shahabad/Cuddapah slabs 702 

7.03 Flooring with polished Shahabad/Cuddapah slabs 703 

7.04 Flooring with Cement Mortar (1 :3) 12mm thick 704 

7.05 Flooring with coloured cement mortar (1 :3),12mm thick 705 

7.06 Terraced flooring with brick on edge, 75mm thick broken brick aggregate concrete and 

12mm thick cement plastering (1 :3) on top 

706 

7.07 Flooring with Glazed Tiles 707 

7.08 Flooring with in-situ Terrazzo finish 708 

7.09 Flooring with Cement Tiles (A) plain or coloured (B) Terrazzo (C) Chequered or 

embossed 

709 

7.10 In-situ-Granolithic concrete flooring 710 

8. STANDARD SPECIFICATIONS FOR ROOFING AND CEILING  

8.01 Roofing with pan tiles set mortar over flat tiles with lime mortar borders including 

reepers 

801 

8.02 Roofing with pan tiles and lime mortar borders including reepers 802 

8.03 Roofmg with Mangalore tiles set in mortar over flat tiles and including reepers 803 

8.04 Roofing with Mangalore tiles including reepers 804 

8.05 Roofing with Mangalore tiles over ceiling tiles with air  spaces and including reepers 805 

8.06 Madras terraced roofing with brick on edge 75mm thick broken brick aggregate 

concrete three courses flat tiles and three coats of lime plaster to top and bottom 

806 

8.07 Madras terraced roofing with brick on edge, 75mm thick broken brick aggregate 

concrete three courses of flat tiles and three coats of lime plaster to top and one coat of 

12mm thick cement plaster (1 :3) to bottom 

807 

8.08 Terraced roofing with brick on edge, 75mm thick broken brick aggregate concrete two 

courses of flat tiles to top and one coat of cement plaster (1 :3) to bottom 

808 

8.09 Weather proof course for reinforced cement concrete roofing with Lime broken brick 

aggregate concrete and two courses of flat tiles 

809 

8.10 Water proof course for reinforced cement concrete roofing with two courses of flat 

tiles 

810 

8.11 Complete surface repair to leaky lime plastered terrace roof 811 

 

8.12 Water proofing of concrete and masonry (flat or sloping) roofs with Bitumen felts 

Normal treatment 

812 

8.13 Water proofing of concrete and masonry (flat or sloping) roofs with Bitumen felts 

Heavy treatment 

813 

8.14 Roofing with corrugated galvanized steel sheets 814 

8.15 Roofing with corrugated asbestos cement sheets 815 

8.16 Roofing with semi-corrugated asbestos cement sheets 816 

8.17 False ceilings 817 

9. STANDARD SPECIFICATION FOR PLASTERING, POINTING, WHITE 

WASHING, COLOUR WASHING, DISTEMPERING AND WATER PROOF 

CEMENT PAINING ETC. 

 

9.01 Plastering General 901 

9.02 Plastering with time mortar one coat, 12mm thick, including fine Rendering 902 

9.03 Plastering with cement mortar, one coat 12mm or 20mm thick including fine rendering 903 

9.04 Plastering with cement mortar 2 coats 20mm thick with sponge finish 904 

9.05 Plastering with combination mortar, one coat 12mm thick including fine rendering 905 

9.06 Pointing to masonry with cement mortar 906 

9.07 Pointing to masonry with surki mortar 907 
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Sl. No Name of the specification 
Specification 

No.ofAPSS 

1 2 3 

9.08 White-washing 908 

9.09 Colour-washing 909 

9.10 Dry distempering 910 

9.11 Oil bound distempering 911 

9.12 Water proof cement painting 912 

10. STANDARD SPECIFICATIONS FOR WOOD WORK  

10.1 Wood work-General 1001 

10.2 Doors, windows, ventilators, ward robes and cup-boards etc., 1002 

10.3 Frame work for Roofs 1003 

10.4 Wooden Partitions 1004 

10.5 Wall Paneling 1005 

10.6 Wooden Railing 1006 

11. STANDARD SPECIFICATIONS FOR STRUCTURAL STEEL WORK  

11.01 Materials 1101 

11.02 Steel work in single section of R.S. Joists, Flats, Tees Angles and Channels etc. 1102 

11.03 Steel work Riveted and bolted in built-up sections, trusses and framed work 1103 

11.04 Steel work (welded) in built-up sections trusses and Framed works 1104 

11.05 Miscellaneous Steel work Collapsible steel structures 1105 

11.06 M.S.Steel sliding shutters 1106 

11.07 M.S. Sheet Doors 1107 

11.08 Rolling Shutters 1108 

11.09 Clamps for ceiling Fan 

 

 

1109 

12. STANDARD SPECIFICATIONS FOR PAINTING AND VARNISHING  

12.01 Painting-General 1201 

12.02 Removing old paint with patent paint remover 1202 

12.03 Removing old paint with caustic soda solution 1203 

12.04 Removing old paint with blow lamp 1204 

12.05 Painting with wood preservative 1205 

12.06 Coal tarring 1206 

12.07 Painting priming coat on wood, iron or plastered surfaces 1207 

12.08 Painting with ready mixed paint 1208 

12.09 Painting of GI. sheets with ready mixed paint 1209 

12.10 Spray painting with flat wall paint on new work including priming coat 1210 

12.11 Spray painting with flat wall paint on old work 1211 

12.12 Painting with synthetic enamel paint 1212 

12.13 Painting with Aluminum paint 1213 

12.14 Painting with acid proof paint 1214 

12.15 Painting with anti-corrosive bitumanistic paint 1215 

12.16 Wall painting with plastic emulsion paint 1216 

12.17 Varnishing 1217 

12.18 Oiling with raw linseed oil 1218 

12.19 Wax polishing with ready made wax polish 1219 

12.20 Painting cast iron rain water, soil waste and vent pipes and fittings including priming 

coal 

1220 

12.21 Lettering with paint 1221 

12.22 French polishing. 1222 

Sl. No Name of the specification 
Specification 

No. of APSS 

1 2 3 

11. STANDARD SPECIFICATIONS FOR STRUCTURAL STEEL WORK  

11.01 Materials 1101 

11.02 Steel work in single section of R.S. Joists, Flats, Tees Angles and Channels etc. 1102 

11.03 Steel work Riveted and bolted in built-up sections, trusses and framed work 1103 
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Sl. No Name of the specification 
Specification 

No.ofAPSS 

1 2 3 

11.04 Steel work (welded) in built-up sections trusses and Framed works 1104 

11.05 Miscellaneous Steel work Collapsible steel structures 1105 

11.06 M.S.Steel sliding shutters 1106 

11.07 M.S. Sheet Doors 1107 

11.08 Rolling Shutters 1108 

11.09 Clamps for ceiling Fan 

 

 

1109 

12. STANDARD SPECIFICATIONS FOR PAINTING AND VARNISHING  

12.01 Painting-General 1201 

12.02 Removing old paint with patent paint remover 1202 

12.03 Removing old paint with caustic soda solution 1203 

12.04 Removing old paint with blow lamp 1204 

12.05 Painting with wood preservative 1205 

12.06 Coal tarring 1206 

12.07 Painting priming coat on wood, iron or plastered surfaces 1207 

12.08 Painting with ready mixed paint 1208 

12.09 Painting of GI. sheets with ready mixed paint 1209 

12.10 Spray painting with flat wall paint on new work including priming coat 1210 

12.11 Spray painting with flat wall paint on old work 1211 

12.12 Painting with synthetic enamel paint 1212 

12.13 Painting with Aluminum paint 1213 

12.14 Painting with acid proof paint 1214 

12.15 Painting with anti-corrosive bitumanistic paint 1215 

12.16 Wall painting with plastic emulsion paint 1216 

12.17 Varnishing 1217 

12.18 Oiling with raw linseed oil 1218 

12.19 Wax polishing with ready made wax polish 1219 

12.20 Painting cast iron rain water, soil waste and vent pipes and fittings including 

priming coal 

1220 

12.21 Lettering with paint 1221 

12.22 French polishing. 1222 

13. SANITORY WORKS AND ROOF PLUMBING  

13.01 Stoneware pipes and fittings 1301 

13.02 Cast iron pipes & special castings for water & Sewage 1302 

13.03 Galvanised mild Steel Pipes & Fittings 1303 

13.04 Concrete & pre-stressed Concrete Pipes & Collars 1304 

13.05 Asbestos Cement Pressure Pipes & Fittings 1305 

13.06 Unplasticised (Rigid) PVC pipes and fittings for potable water supplies 1306 

13.07 Polyethylene pipes and fittings for potable water supplies 1307 

13.08 Cast iron manhole covers & frames intended for use in drainage works 1308 

13.09 C.I. Surface boxes for sluice valves, fire hydrants and air valves 1309 

13.10 C.I. Grating for drainage works 1310 

13.11 Sheet metal rain Water Pipes, gutters, fitting & accessories 1311 

13.12 C.I. Rain water pipes and fittings 1312 

13.13 Asbestos cement rain water pipes, gutters and fittings (spigot and socket type) 1313 

13.14 Asbestos cement soil, waste and ventilating pipes and fittings 1314 

13.15 C.I. Soil, waste and ventilating pipes & fittings 1315 

13.16 Handling, transport and custody of pipes, fittings valves etc. 1316 

13.17 Trench work excavation and back filling 1317 

13.18 Laying and Jointing of glazed stoneware pipes and fittings 1318 

13.19 Laying & Jointing of C.I. pipes, fittings & fixing accessories 1319 

13.20 Laying & Jointing of Galvanised mild steel pipes & fittings 1320 

13.21 Laying & jointing of cement pipes 1321 

13.22 Laying & jointing of AC pressure pipes & fittings 1322 
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Sl. No Name of the specification 
Specification 

No.ofAPSS 

1 2 3 

13.23 Laying & jointing of Unplasticised (Rigid) PVC pipes and fittings for potable water 

supplies 

1323 

13.24 Disinfection of water mains before commissioning 1324 

13.25 Construction of manholes, flush tanks & other masonry works on sewers 1325 

13.26 Fixing and Plumbing of sanitary fittings 1326 

13.27 House Drains Connection – Construction 1327 

13.28 fixing of rain water gutters & down take pipes for roof drainage 1328 

   

   

16. STANDARD SPECIFICATIONS FOR MISCELLANEOUS  

16.01 Bamboo chicks with blue Dungary cloth pulleys, rings, ropes, hools, staples etc., 

complete including painting two coats. 

1601 

16.02 Teak wood trellis work for verandahs 1602 

16.03 Forming black boards on walls 1603 

16.04 Barbed wire for fencing 1604 

16.05 Reinforced concrete fence posts 1605 

16.06 Fencing with barbed wire or chain link mesh 1606 

16.07 Protection of building and altered structures against lighting 1607 

16.08 Steel doors, windows and ventilators 1608 

16.09 Aluminum doors, windows and ventilators 1609 

16.10 Fixing and glazing of metal (steel and aluminum) doors and  1610 

 

1. PREAMBLE 

The technical specifications for various items of work contained herein shall be 

read in conjunction with the specifications mentioned for each item of work in bill 

of quantities (Schedule – A) and also plans and drawings. 

 

2. Part I - General Technical Specifications 

The following are the general technical specifications normally adopted for 

construction of buildings/other works.  Each item of work shall be executed 

according to the relevant standard specification number as described in the 

“Andhra Pradesh Standard Specification”(APSS) and Indian Standard (I.S) 

Specifications, including Water supply, Sanitary and Electrical  Installations. In the 

absence of any definite provisions on any particular item of work in the aforesaid 

specifications in A.P.S.S., reference may be made to the latest codes and 

specifications of Indian Standards or Indian Roads congress (IRC  in  case of Roads). 

Where even these are silent, the  construction  and  completion  of  works shall 

conform to sound engineering practice as  approved  by  Engineer-in-charge and in 

case of dispute  arising  out of the  interpretation of the above, the decision of 

Engineer-in-charge shall be final and binding on the contractor. 

 

3. GENERAL INSTRUCTIONS  

3.1. Site Clearance and Demolition 

The site shall be cleared of all trees, stumps, roots, brush wood, bushes and other 

objectionable materials.  Useful and saleable material shall be the property of the 

Owner and shall be stacked properly as directed by the Engineer-in-charge. The 

areas to be covered with embankments shall be stripped of top soil to required 

depths to expose acceptable founding strata.  Top soil unsuitable for use in 

embankment construction and other fills shall be disposed off as directed.  All 

combustible materials shall be stacked and burnt in locations sufficiently remote to 

eliminate all danger of fire hazards.  All old concrete, brick works and drains which 
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interfere with construction works shall be dismantled with the approval of the 

Engineer-in-charge duly taking all necessary precautions prescribed in safety 

specification given below.  Top soil which is suitable for use in construction work 

shall be stockpiled for later use. Other objectionable materials such as trash, debris, 

stones, brick, broken concrete, scrap metal etc., shall be disposed off as directed by 

the Engineer-in-charge. Payment for cutting and removal of trees, stumps, 

dismantling existing structures and stripping shall be regulated by the description 

in the Schedule of Items or Section 2 of A.P.S.S. 

 

3.2. Drawings, Instructions, Measurements 

All works shall be done according to the detailed drawings and specifications.  

Figured dimensions shall be followed.  Measurement shall be taken of the actual 

work done but shall not exceed those marked on the drawings for payments. 

3.3. Quality of work 

The materials, Equipment, tools and plants and workmanship should be of high and 

acceptable quality conforming to the standard specifications. 

3.4. Testing of works and materials 

 

I. All materials used and works done shall be subject to approval of the Engineer-

in-charge. 

II. The contractor shall arrange sufficiently in advance to test materials and 

portions of works in order to prove their soundness and efficiency if required, 

including samples and supporting test results from the approved laboratory and 

other documentary evidence from the manufacturer, wherever applicable, and 

indicate the types of materials and their respective sources.  The delivery of 

materials at site shall commence only after the approval of the quality, grading 

and sources of the materials by the Engineer-in-charge. 

 

3.5. Rejection of Materials/works 

 

i. Any material brought to site which in the opinion of the Engineer is  defective,  sub-

standard, damaged, contaminated, deteriorated or does not comply with the 

requirement of the specification shall be rejected. The contractor shall remove 

from site such materials within 4 hours of notice from site. 

ii. If the work or portion of the work which in the opinion of the Engineer is found to 

be defective or unsound, the contractor shall pull it down and re-execute the 

same work at his own cost. 

 

3.6. Measurement Materials 

 Materials requiring mixing should be measured separately in boxes of appropriate 

size before being mixed in the specified proportions. 

 

3.7. Storage of Materials 

3.8.1 Adequate safe, dry storage shall be provided for all materials particularly cement. 

 

3.8. Codes 

i. Unless mentioned otherwise, current versions of all codes, specifications and 

standards issued by the Indian Standards Institution and Indian Roads Congress 

shall be fully applicable to these specifications. In the absence of appropriate 

publications by ISI or IRC, adoptable specification of the International Organization 

for Standardization shall apply. 

ii. In case of any conflict in meaning between the specifications mentioned hear in and 

those of ISI or IRC, the provisions of these specifications shall prevail. 
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NAME OF WORK:  FORMATION OF APPROACH ROAD TO O-1,2 & 3 BUILDINGS AT 

RGUKT NUZVID 
 

BILL OF QUANTITIES 

 

PREAMBLE 

 

1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, 

General and Special conditions of Contract Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional and are given 

to provide common basis for tendering. The quantities here given are those upon which the 

lumpsum tender cost of the work is based but they are subject to alterations, omissions, 

deductions or additions as provided for in the conditions of this contract and do not 

necessarily show the actual quantities of work to be done.  The basis of payment will be 

actual quantities of work ordered and carried out as measured by the Contractor and 

verified by the Engineer and valued at the estimate rate plus or minus tender percentage 

quoted in the Bill of Quantities where applicable, and otherwise at such rates and prices 

as the Engineer-in-Charge may fix within the terms of Contract. 

3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise 

provided under the Contract include cost of all constructional material, labour, 

machinery, transportation, erection, maintenance, profit, taxes and duties together with 

all general risks, liabilities and obligations set out or implied in the Contract. 

4. The plans enclosed with the tender are liable to be altered during execution of work as 

per necessity of site conditions.  The Tender percentage quoted by the tenderer shall hold 

good for execution of work even with altered plans. 

5. The whole cost of complying with the provisions of the Contract shall be included in the 

estimated rates for items provided in the Bill of Quantities and where no items are 

provided in the Bill of Quantities, their cost shall be deemed to be distributed among the 

estimate rates entered for the related items of work. 

6. General directions and descriptions of work and materials are not necessarily repeated 

nor summarized in the Bill of Quantities.  References to the relevant sections of the 

Contract documentation shall be made before entering estimate rate against each item in 

the Bill of Quantities. 

7. The method of measurements of completed work for payment shall be in accordance 

with the relevant B.I.S. Codes & A. P. S. Specifications. 

8. All items of work are to be executed as per the drawings / specifications supplied with 

the contract documents. If there is any contradiction between the drawings and the text 

of the specifications, the later shall prevail. 

9. The Tenderer should inspect and select the quarries of his choice before he quotes the 

tender percentage in the Schedule of Bill of Quantities and satisfy himself about the 

availability of required quantum of materials. 

10. Diversion drains should be excavated before completion of the embankments and the 

useful soils should be used in the nearby embankments. 

11. The actual mix proportion by weight to be adopted during execution will be got 

designed in the laboratories to suit the grade of concrete and mortar to be used.  It will be 

the responsibility of the contractor to manufacture concrete and mortar of required 

strength. 

12. The quantum of measurement for all items of earthwork involving conveyance 

manually or by machinery shall be as assessed by level measurement.  The 

measurements for the embankment will be for the consolidated banks only 

13. Wherever manual dewatering is involved either for excavation or for foundations or for 

constructions, the same will have to be carried out by the agency at no extra cost, since 

the agreement rates are inclusive of  dewatering  charges. 
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14. Wherever embankment work is involved, useful soils approved by the Engineer-in-

Charge from the cutting reaches and diversion drains shall be taken and used for forming 

nearby embankments soils used for constructions will be at free of cost. 

15. The quoted tender percentage shall also include the work of any kind necessary for the 

due and satisfactory construction, completion and maintenance of the works according to 

the drawings and these specifications and further drawings and orders that may be 

issued by the Engineer-in-Charge from time to time.  The quoted tender percentage shall 

include compliance by the Contractor with all the general conditions of contract, whether 

specifically mentioned or not in the various clauses of these specifications, all materials, 

machinery, plant, equipment, tools, fuel, water, strutting, timbering, transport, offices, 

stores, workshop staff, labour and the provision of proper and sufficient protective 

works, diversions, temporary fencing and lighting.  It shall also include safety of workers, 

first aid equipments suitable accommodation for the staff and workmen, with adequate 

sanitary arrangements, the effecting and maintenance of all insurances, the payment of 

all wages, salaries, fees, royalties / Taxes, duties or other charges arising out of the 

execution of works and the regular clearance of rubbish, reinstatement and clearing-up of 

the site as may be required on completion of works safety of the public and protection of 

the works and adjoining land. The work of Building in quality control / assurance of work 

shall be deemed to be covered in the quoted percentage. 

16. The Contractor shall ensure that, the quoted tender percentage shall cover all stages of 

work such as setting out, selection of materials, selection of construction methods, 

selection of equipment and plant, deployment of personnel and supervisory staff, quality 

control testing etc.  The work quality assurance shall be deemed to be covered in the 

tender percentage. 

 

17. a) The special attention of the tenderer is drawn to the conditions in the tender notices 

wherein reference has been made to the Andhra Pradesh Standard Specifications 

[APSS] and the Standard preliminary specifications containing therein.  These 

preliminary specifications shall apply to the agreement to be entered into between the 

contractor and the RGUKT-Nuzvid and shall form an in-separable condition of the 

contract along with the estimate.  All these documents taken together shall be deemed 

to form one contract and shall be complimentary to another. 

b). The tenderer shall carefully study the drawings and additional specifications and    

    all the documents, which form part of the agreement to be entered into by the    

    successful tenderer.  The APSS and other documents connected with contract such     

    as estimate plans, specifications, can be seen on all working days in the office of the 

    Engineer-In-Charge, RGUKT-Nuzvid 
 

18. The tenderers attention is directed to requirements for materials under the clause 

‘materials and workmanship’ in the preliminary specifications of APSS.  Materials 

conforming to the Bureau of Indian Standards specifications, APSS etc.,  shall be used on 

the work and the tenderers shall quote his overall tender percentage accordingly. 

 

19. The tenderer has to do his own testing of materials and satisfy himself that they 

conform to the specifications of respective I.S.I. Codes before tendering. 

 

20. The contractor shall himself procure the required construction materials of approved 

quality including the earth for formation of embankment and water from quarries / 

sources of his choice.  All such quarries / sources of materials required for the work shall 

be got approved by the Engineer-in-Charge in writing well before their use of the work. 

 

21. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, 

sand, metal, soils, etc., and such other materials required for the work well in advance.  

The contractor has to bear the cost of materials for conveyance.  The department will not 
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take any responsibility for fluctuations in market in cost of the materials, transportation 

and for loss of materials etc. 

 

22. Inspection of site and quarries/material available locations by the tenderer:  Every 

tenderer is expected before quoting his overall tender percentage, to inspect the site of 

proposed work.  He should also inspect the quarries/material available locations and 

satisfy himself about the quality, and availability of materials.  The best class of materials 

to be obtained from quarries/material available locations, or other sources shall be used 

on the work.  In every case the materials must comply with the relevant standard 

specifications.  Samples of materials as called for in the standard specifications or in this 

tender notice, or as required by the Engineer-in-charge, in any case, shall be submitted 

for the Engineer-in-charge’s approval before the supply to site of work is begun. 

 

23. The tenderer’s particular attention is drawn to the sections and clauses in the A.P. 

standard specification dealing with 

 

a) Test, inspection and rejection of defective materials and work. 

b) Carriage 

c) Construction plan 

d) Water and lighting 

e) Cleaning up during the progress and for delivery. 

f)                 Accidents 

g) Delays 

h) Particulars of payments. 

 

The contractor should closely peruse all the specification clauses, which govern the 

overall tender percentage he is tendering. 

 

24. The defect liability period of contract is six months plus defects correction period. 

25. The estimate rates for items shown in the Schedule “A” include all construction 

materials.  No escalation in rates will be paid unless specified in the tender document.  

The tenderer has to quote an overall tender percentage considering all the aspects of the 

tender to complete the finished item of work as per the APSS / B.I.S. specifications, the 

special specifications appended, Drawings etc. 

 

26. If there is any contradiction between APSS and B.I.S. specifications, listed and detailed 

technical specifications, the latter shall prevail. 

 

27. In case of a job for which specifications are not available with the Schedule or in APSS / 

B.I.S. code and are required to be prescribed, such work shall be carried out in 

accordance with the written instructions of the Engineer-in-charge. 

 

28. The contractor should use the excavated useful soils and stone for construction 

purpose.  Soils used for construction either for homogeneous section in hearting or in 

casing zone based on the suitability will be at free of cost and the cost of stone used for 

construction purpose will be recovered from the contractors bill. 

 

The contractor should quote his tender percentage keeping in view of the above aspects. 

 

29. Additions and alternations by the Tenderer in the Schedule of quantities will disqualify 

the tender. 

         In the case of discrepancies between the written description of the item in the bill of 

quantities (Schedule “A”) and the detailed description in the specification of the same 

item, the later shall be adopted 
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30. The Unit rates noted below are those governing payment of extras or deductions for 

omissions according to the conditions of the contract as set-forth in the preliminary 

specifications of the A.P. standard specifications and other conditions of specification of 

this contract. 

31. It is to be expressly understood that the measured work is to be taken according to the 

actual quantities when in place and finished according to the drawings or as may be 

ordered from time to time by the Engineer-In-Charge and the cost calculated by 

measurement or weight at their respective rates without any additional charge for any 

necessary or contingent works connected works connected herewith.  The Percentage 

Excess or less on ECV quoted are for works in situ and complete in every respect. 

32. For all items of work in excess of the quantities indicated the rates payable for such 

excess quantities will be tendered rates i.e., estimate rates plus or minus tender 

percentage. 

33. For all items of work, intermediate payment will be made provisionally as per relevant 

clause.  Full-accepted agreement rates will be paid only after all the items of works are 

completed. 

34. The contractor is bound to execute all supplemental works that are found essential 

incidental and inevitable during execution of main work. 

35. The payment of rates for supplement items of work will be regulated as under. 

36. a)Supplemental items directly deductible from similar items in the original agreement. 

         b) The rates shall be derived by adding to or subtracting from the agreement rate of 

such similar item the cost of the difference in the quantity of materials labour between 

the new items and similar items in the agreement worked out with reference to the 

schedule of rates adopted in the sanctioned estimate with which the tenders are 

accepted plus or minus overall tender percentage. 

       c) Similar items but the rates of which cannot be directly deducted from the original 

agreement. 

       d) Purely new items which do not correspond to any item in the agreement. 

 

The rate of all such items shall be estimated rates plus or minus overall tender percentage. 

 

37. Extra Items: 

37.1. Extra items of work shall not vitiate the contract.  The contractor shall be bound to 

execute extra items of work as directed by the Engineer-in-Charge.  The rates for extra 

items shall be worked out by the Engineer-in-charge as per the conditions of the 

Contract and the same are binding on the Contractor. 

37.2. The contractor shall before the 15th day of each month, submit in writing to the 

Engineer-in-charge a statement of extra items if any that they have executed during the 

preceding month failing which the contractor shall not be entitled to claim any. 

 

38. Entrustment of additional items: 

38.1. Where ever additional items not contingent on the main work and outside the 

scope of original agreement are to be entrusted to the original contractor 

dispensing with bids and if the value of such items exceeds the limits upto 

which the officer is empowered to entrust works initially to contractor without 

calling for tenders, approval of competent authority shall be obtained.  

Entrustment of such items on nomination shall be at rates not exceeding the 

estimated rates. 

38.2. Entrustment of the additional items contingent on the main work will be 

authorized by the officers upto the monetary limits upto which they themselves 

are competent to accept items in the original agreement so long as the total 

amounts upto which they are competent to accept in an original agreement 

rates for such items shall be worked out in accordance with the procedure - For 

all items of work in excess of the quantities shown in the Bill of Quantities of the 
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Tenders, the rate payable for such items shall be estimate rates for the items (+) 

or (-) over all tender percentage accepted by the competent authority. 

38.3. Entrustment of either the additional or supplemental items shall be subject to 

the provisions under para 176 (B) of APWD Code,  the items shall not be 

ordered by an officer on his own responsibility if the revised estimate or 

deviation statement providing for the same requires the sanction of competent 

authority. The Engineer-In-Charge who entered into the agreement approves 

the rate for the items / variation in quantity in the current agreement.   

Note: It may be noted that the term estimate rate used above means the rate in the 

sanctioned estimate with which the tender’s compared or if no such rate is available in 

the estimate the rate derived will be with reference to the schedule of rates adopted in 

the sanctioned estimate with which tenders are compared. 
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BILL OF QUANTITIES 

 

 SCHEDULE –A       PART - I 

 

 

NAME OF WORK:    FORMATION OF APPROACH ROAD TO O-1,2 & 3 BUILDINGS AT 

RGUKT NUZVID 

 
 

 

S.No 

Approximate 

Quantity 

In figures/ words 

Description of work 

Unit 

In figures / 

words 

Estimate Rate 

In figures /  

words 

Amount 

inRs. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Schedule  - A                ( 

PART- I )Enclosed 
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SCHEDULE -C 

LIST OF SPECIFICATIONS FOR THE VARIOUS ITEMS OF WORKS SUPPLEMENTING THOSE 

DESCRIBED IN (All makes shall conform to the specifications as per AP SSR) 

LIST OF MAKES  

 

Sl.No. Item Makes Suggested 

 

1. CI pipes BPL / INDO / BIC / BIF / or any other equivalent ISI 

marked makes. 

 

2. GI pipes Zindal / Tata / Zenith / or any other equivalent ISI 

marked makes. 

 

3. GM Valves Zolota / Zenith / Anchor or any other ISI marked makes. 

 

4. Cast Iron Valves IVC / Kirloskar / Durga or any other ISI marked makes 

 

5. HDPE Pipes Superflow / Godavari / Premier Plastics or any other 

equivalent ISI accredited / ISI marked makes. 

 

6. PVC pipes Phenelex / Sudhakar / Nandi or any other ISO 

accredited / ISI marked makes. 

 

7. Wash Basins Parry ware / Neycer / HSW or any other ISI marked 

makes. 

 

8. IWC Parry ware / Neycer / HSW or any other ISI marked 

makes. 

 

9. EWC Parry ware / Neycer / HSW or any other ISI marked 

makes. 

 

10. Porcelain Flush Tanks Parry ware / Neycer / HSW or any other ISI marked 

makes. 

 

11. Urinals Parry ware / Neycer / HSW or any other ISI marked 

makes. 

 

12. Pillar / Bib / Stop cocks Seiko / Reico / Jaquar or any other equivalent makes. 

 

13. EWC Parry ware / Neycer / HSW or any other ISI marked 

makes. 

 

   

 

LIST OF MAKES for civil items to be used. 

 

Sl.No. Item Makes Suggested 

 

1. Cement Ultra Tech / Ramco / Priya / Rajashree / Birla / 

Kesoram or any other ISI marked or ISO accredited 

makes. 
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2. Steel Rashtriya Ispat Nigam Limited , Visakhapatnam Steel 

Plant, Visakhapatnam / TATA Steel / SAIL or equivalent 

ISI marked approved make 

3. Ceramic Tiles 

 (a)  Dadooing Tiles Jhonson / Somani / Kajaria or any equivalent ISO 

accredited makes. 

 (b)  Flooring Tiles Jhonson / Somani / Kajaria / Spartek / Regency  or any 

equivalent ISO accredited makes. 

 

4. Flush Door Shutters Kutti / Anand / Raveela / Subhdwar or any equivalent 

ISI marked makes. 

 

5. Aluminium Fixtures Jyothi / Classic / Oxford or any other ISI marked 

 for wood and iron  makes. 

 works 

 

6. Aluminium Sections Jindal / Hindalco or any other equivalent makes. 

 

7. M S Tubes Tata / Khandelwal / Zenith or any other equivalent 

makes. 

 

8.        GI Sheets   Jindal / TATA or any other equivalent makes. 

 

 

9. Paints  

         a) Synthetic enamel paint,  ASIAN / NEROLAC or make as mentioned in AP SSR 

             Oil Bound distemper 

         b) White primer coat  JK / BIRLA or make as mentioned in AP SSR 

             external walls 

10. WPC doors & frames  ECHON/Rajshri/  

 

LIST OF MAKES FOR CIVIL ITEMS TO BE USED. 
 

Sl.No. Item Makes Suggested 

 
1. Cement Ultra Tech / Ramco / Priya / Rajashree / Birla / 

Kesoramor any other ISI marked or ISO accredited 
makes. 

2.                    Floor tiles Johnson/cera/somay/Aparna. 
3.  Reinforcement TATA/VIZAG/ISI 
 

 

4. Particle boards: NCL/Bison/Ramco-Hilusx/Ramco-Hicem/Everest-board/Visaka 

board/Rajshri/Innsula/Birla aerocon/Aerolite/Novopan/Bhutan 

board/Greenly/Greenpanel/Kajariaply/Ecoboard/Action Tesa 

5. CEILINGS, WALL PARTITIONS & WALL LININGS -Ramco-Hilux, Everest-board, Visakha-

board, Rajshri, Innsula, Gypsum India, Saint-Gobain, Armstrong-Knauf Ceilings, Daikin, NCL-

Seccolor, NC Bison, Rock Strength, Aerolite, USG Boral, Birla Aerocon, Diamond, Aerolite, 

DIAMOND FRAMES, Shaurya,iqubx, Aerolite Industries Pvt Ltd, EUROBOND 

6. WPC  material –ECHON/RAJSHRI/Equivalent 
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PRICE BID 

 

 

NAME OF WORK:  FORMATION OF APPROACH ROAD TO O-1,2 & 3 BUILDINGS AT 

RGUKT NUZVID 

 

 

Estimated contract value (in figures & words): Rs.2,45,091 /- 
 

[RUPEES TWO LAKHS FORTY FIVE THOUSAND AND NINETY ONE ONLY] 

 

I, _______ do hereby express my willingness to execute the aforesaid work as per the conditions, 

standards, specifications, rules, regulations, etc., stipulated in the tender documents. 

 

 

a. At an overall  tender percentage of _____________% (in figures)________________percentage (in 

words) excess/less over estimated value. 

 

OR 

 

b. At estimate value 

 

 

 

 

 

 

SIGNATURE & NAME OF THE TENDERER / AUTHORISED SIGNATORY. 
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DECLARATION 

 

I/We ……………………………………………………………… have gone through carefully all the bid 

conditions and solemnly declare that I/We will abide by any penal action such as 

disqualification or black listing or determination of contract or any other action deemed fit, 

taken by the Department against me/us if it is found that the statements, documents, 

certificates produced by me/us are false/fabricated. 

I/We hereby declare that, I/We have not been blacklisted/debarred/suspended/demoted in 

any department in Andhra Pradesh or in any State due to any reasons. 

 

Signature of the bidder 

 

 

 

 


