Ref. No.: CT-17/Engg/2025-26/2nd call dt.:05.01.2026

NOTICE INVITING TENDER
Through

E-Procurement

For

HIRING OF SKILLED MASON AND CARPENTER ON DAILY
WAGES FOR MAINTENANCE WORKS AT RGUKT NUZVID
(2md call)

Proprietary & Confidential

RAJIV GANDHI UNIVERSITY OF KNOWLEDGE TECHNOLOGIES
NUZVID INSTITUTE
Mylavaram Road, Nuzvid-521202, Eluru Dist., A.P
Phone No: 8333981193
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Ref. No. CT-17/Engg/2025-26/2nd call

Name of the work

HIRING OF SKILLED MASON AND CARPENTER ALONG WITH HELPERS ON DAILY
WAGES FOR MAINTENANCE WORKS AT RGUKT NUZVID (24 call)

OFFICER INVITING TENDERS: Administrative Officer, RGUKT-Nuzvid

1.

Tenders are invited on the e-procurement platform for the above -mentioned work from the
Contractors / Contracting firms. The details of Tender conditions and terms can be
downloaded from the electronic procurement platform of Government of Andhra Pradesh
i.e. https://tender.apeprocurement.gov.in

Approximate Estimate Contract value of work :2,47,180,/-

. Contractors would be required to register on the e-Procurement Market place

“https://tender.apeprocurement.gov.in” and submit their bids online. The RGUKT-
Nuzvid will not accept any bid submitted in the paper form.

Non refundable Processing fee of Rs.750/- to be paid by way of crossed demand draft drawn
in favour of Director, RGU I1I-Nuzvid.

. a) EM.D. Rs. 9000/- to be drawn in favour of Director, RGU IIIT Nuzvid along with bids/

online at prevailing AP GO'’s.

b) All the participating bidders should pay a Transaction fee [(@0.03% of ECV (estimate
contract value) with a cap of Rs.10,000/- + GST on transaction fee)] to the Managing
Director, APTS, Hyderabad by using Credit cards (Any MASTER / VISA Card) issued by any
bank or through net banking accounts with ICICI or HDFC Banks as per G.0.Ms.No.13/ IT&C
Dept. Dt.07.05.06 with effect for 02.02.2007.

. Scanned E.M.D. and Processing fee may be uploaded with the bids and originals must be

submitted to the Administrative Officer, RGUKT-Nuzvid so as to reach before last date as
mentioned either personally or through courier or by post and the receipt of the same
within the stipulated time shall be the responsibility of the tenderer. Failure to furnish the
original DD towards EMD and DD for Processing fee before date mentioned above will entail
rejection of bid and blacklisting.

7. Period of completion of work 45 days from date of hand over of site
8. The tenderers can view/ down load the tender documents from the 'e’ market place
https://tender.apeprocurement.gov.in
9. Form of contract - Lump sum contract.
10. Class of Contractors eligible is as given below:
Eligible class of contractor as per G.0. Ms. No:
1) 132 of T(R&B) Dept., Dt.11-8-1999 Class - 111
2) 178 of 1& CAD Dt 27.9.1997 Class - 11
3) 94 of I & CAD (PW-COD) Dept. Dt. 01-07-2003 Class -1
4) 94 of 1 & CAD (PW-COD) Dept. Dt. 01-07-2003 Class-1V
5) 94 of 1 & CAD (PW-COD) Dept. Dt. 01-07-2003 Class-V
11. Downloading of Tender Documents : From 05.01.2026 to 19.01.2026 up to 05.00PM

12. Last date for uploading of documents online: 20.01.2026 upto 05.00 PM

Page 2 of 51



13. Time and date of opening of Technical bid: 21.01.2026 @ 03.00PM

14. Price Bid :21.01.2026 @ 03.30PM

Note: The dates stipulated above are firm and under no circumstances they will be
relaxed unless otherwise extended by an official communication or happen to be Public
Holidays.

15.

16.
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Procedure for submission of Tenders :

. Tenderers need to contact Administrative Officer, RGUKT, Nuzvid for

information on e-Procurement.

. Tenderers need to register on the electronic procurement market place of

Government of Andhra Pradesh i.e., “https://tender.apeprocurement.gov.in on
registration on the e-Procurement market place they will be provided with a
user id and password by the system through which they can submit their
tenders online.

. While registering on the e-procurement market Place, Tenderers need to scan

and upload the required documents as per the Tender requirements onto their
profile.

. Such uploaded documents pertaining to Technical Bid need to be attached to the

tender while submitting the tenders online. The original technical documents &
DD towards EMD and processing fee should be submitted to the Administrative
Officer, RGUKT, Nuzvid on or before date mentioned above.

Qualification Requirements: To qualify for consideration of award of the
contract each Tenderer should fulfill the following criteria; The details and
certificates are to be furnished as per the Performa available in the tender
schedules.

. The Tenderer should submit copy of any class registration certificate as

mentioned in tender notice

. The contractor shall furnish a copy of valid GST registration with Commercial

Tax department

. The contractor should furnish copy of permanent account number (PAN) and

copy of latest Income Tax returns AY 2024-25

. The bidder should have satisfactorily completed similar nature (construction

works/maintenance works/execution of repairing works in buildings) of work
of value equal to 50% of ECV in any one financial year during last five financial
years in the same name as a prime contractor from 2020-21 to 2024-25.

. GPA holder’s experience shall not be taken into account.
. Non refundable Processing fee of Rs. 750/- to be paid by way of crossed demand

draft drawn in favour of Director, RGU IIIT Nuzvid/ online at prevailing AP GO’s.

. Transaction fee [(@0.03% of ECV (estimate contract value) with a cap of

Rs.10,000/- + GST on transaction fee)] shall be payable to the Managing
Director, APTS, Hyderabad in the manner mentioned at 5(b) above.

. EMD Rs. 9000/- in of favour Director, RGU IIIT Nuzvid to be valid for 6Months

from the date of NIT.

i. Signed Undertaking and declaration form (as mentioned in Pg. 17,18,19)
j. The tenderer is subjected to be black listed and the EMD forfeited, if he is found

to have misled or furnished false information in the forms / statements /
certificates submitted in proof of qualification requirements or record of
performance such as abandoning of work not properly completed in earlier
contracts, inordinate delays in completion of the works, litigation history and /



or financial failures and /or participated in the previous tendering for the same
work and had quoted unreasonable high bid prices
k. Even while execution of the work, if found that the contractor had produced
false/fake certificates of experience he will be black listed and the contract will
be terminated under clause 60 (a) of PS to APSS.
l. The Tenderer should submit signed undertaking & declaration of tender online.
m.The bidder should submit the particulars invariably in the prescribed format
specified in the bid document along with necessary certificates, failing which his
bid shall be treated as incomplete and summarily rejected.
n. a.Tenders from Joint Ventures are not accepted.
b. Contractors against whom Vigilance / disciplinary / blacklisting cases are
pending in the Govt. of AP are not entitled to participate in the tender for the
above work.

17.Procedure for Tender Submission

a. The Tenderers who are desirous of participating in e-procurement shall submit
their Technical bids, price bids etc., in the Standard formats prescribed in the
Tender documents, displayed at e-market place. The Tenderers should upload
the scanned copies of documents in support of their Technical bids. The bidders
shall sign on all the statements, documents, certificates, uploaded by them,
owning responsibility for their correctness / authenticity.

b. After uploading the Technical bid / Price bid, the original technical documents &
Demand Drafts in respect of Processing fee and EMD (except the Price bid /
offer) are to be submitted by the Tenderer to the Administrative Officer, RGUKT-
Nuzvid so as to reach before last date as mentioned. The RGUKT-Nuzvid shall
not hold any risk on account of postal delay or non receipt.

c. The RGUKT-Nuzvid will not hold any risk and responsibility for the loss in
transit during uploading of the scanned document, for the invisibility of the
scanned document online, and any other problem(s) encountered by the
Tenderers while submitting his bids online.

d. The Tenderers shall authenticate the bid with his digital certificate for
submitting the bid electronically on e-Procurement platform and the bids not
authenticated by digital certificate of the bidder will not be accepted on the e-
Procurement platform.

e. Related certificates, documents etc., duly self attested are to be scanned and uploaded
on to the e-procurement platform at https://tender.apeprocurement.gov.in in
support of items mentioned in clause

f. Any other condition regarding receipt of tenders in conventional method appearing in

Tender document may be treated as Non-applicable.

General Terms & Conditions
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18. The technical bid evaluation of the tenderers will be done on the certificates

/documents uploaded through online only towards qualification criteria
furnished by them. The qualification criteria detailed in tender document only
shall be considered for submitting certificate.

19. After uploading the Technical bid / Price bid, the original technical documents &

Demand Drafts in respect of processing fee, and EMD are to be submitted by the
tenderer to the Administrative Officer, RGUKT-Nuzvid so as to reach before last
date as mentioned. The Institute shall not hold any risk on account of postal
delay. Similarly, if any of the certificates, documents, etc., furnished by the
tenderer are found to be false / fabricated / bogus, the tenderer will be



20.

21.

22.

23.

24.

25.

disqualified, blacklisted, action will be initiated as deemed fit and the EMD will
be forfeited. The Institute will not hold any risk and responsibility for the loss in
transit during uploading of the scanned document, for the invisibility of the
scanned document online, and any other problem(s) encountered by the
Tenderers while submitting his bids online
The successful tenderer is expected to complete the work within the time period
specified in the Tender Notice.
The Tenderer is subject to be disqualified, if he is found to have misled or
furnished false information in the forms / statements/ certificates submitted in
proof of qualification requirements or record of performance such as
abandoning completion of the works, litigation history and or financial failures
and or participated in the previous tendering for the same work and has quoted
unreasonable high bid price.
Even while execution of the work, if found that the contractor had produced
false / fake certificates of experience, he will be black listed and the contract will
be terminated as per clause 60(a) of PS to APDSS and his EMD will be forfeited.
Any other condition regarding receipt of tenders in conventional method
appearing in the tender documents may please be treated as not applicable.
The contractors are requested to upload the information’s in Zip format
preferably.
Transaction fees: A transaction fee at 0.04% of the estimate contract value of the
work towards service charges has to be paid by successful bidder before starting
of work in the form of Demand draft as follows in favour of :

1) Managing Director, APTS, Rs.____ /- (@ 0.04% of estimate contract value with

a cap of Rs.10,000/-)

IMPORTANT NOTE:

After uploading the Technical bid / Price bid, the original Demand Drafts in
respect of Processing fee and EMD are to be submitted by the bidder to the
Administrative Officer, RGUKT-Nuzvid so as to reach before last date as
mentioned.

INSTRUCTIONS TO TENDERERS
A - GENERAL

Name of the work: HIRING OF SKILLED MASON AND CARPENTER ALONG WITH

HELPERS ON DAILY WAGES FOR MAINTENANCE WORKS AT RGUKT NUZVID (2rd

call)
Scope of work : Civil Works
a) ECV put to tender : Rs. 2,47,180/-
b) Period of completion. : 45 Days
c) SSR adopted : Common SSR of 2025-26
d) Seigniorage Charges :As per Government Orders issued from time to time.
e) Goods and Services Tax (GST). 18% (As per tender condition No. 60)

The contractor should supply skilled mason and carpenter along with helper to attend
maintenance works at RGUKT Nuzvid.
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1.1 Firms Ineligible to Tender:

i)

A retired officer of the Govt. of AP or Govt. of India executing works is
disqualified from tendering for a period of two years from the date of
retirement without the prior permission of the Government.

ii) The Tenderer who has employed any retired officer as mentioned above shall

iii)

be considered as an ineligible tenderer.

The contractor himself or any of his employees is found to be Gazette Officer
who retired from Government Service and had not obtained permission from
the Government for accepting the contractor’s employment within a period of
2 years from the date of his retirement.

The Contractor or any of his employees is found at any time after award of
contract, to be such a person who had not obtained the permission of the
Government as aforesaid before submission of the tender or engagement in
the Contractor’s service.

Contractor shall not be eligible to tender for works in the division/circle
where any of his near relatives are employed in the rank of Assistant
Engineer or Assistant Executive Engineers and above on the Engineering side
and Divisional Accounts Officer and above on the administrative side. The
Contractor shall intimate the names of persons who are working with him in
any capacity or are subsequently employed. He shall also furnish a list of
Gazette /Non-Gazette, State Government Employees related to him. Failure to
furnish such information tenderer is liable to be removed from the list of
approved contractors and his contract is liable for cancellation.

1.2 Firms Ineligible to Tender:
vi)A retired officer of the Govt. of AP or Govt. of India executing works is

disqualified from tendering for a period of two years from the date of
retirement without the prior permission of the Government.

vii)  The Tenderer who has employed any retired officer as mentioned above

shall be considered as an ineligible tenderer.

viii) The contractor himself or any of his employees is found to be Gazette Officer

who retired from Government Service and had not obtained permission from
the Government for accepting the contractor’s employment within a period of
2 years from the date of his retirement.

The Contractor or any of his employees is found at any time after award of
contract, to be such a person who had not obtained the permission of the
Government as aforesaid before submission of the tender or engagement in
the Contractor’s service.

Contractor shall not be eligible to tender for works in the division/circle
where any of his near relatives are employed in the rank of Assistant
Engineer or Assistant Executive Engineers and above on the Engineering side
and Divisional Accounts Officer and above on the administrative side. The
Contractor shall intimate the names of persons who are working with him in
any capacity or are subsequently employed. He shall also furnish a list of
Gazette /Non-Gazette, State Government Employees related to him. Failure to
furnish such information tenderer is liable to be removed from the list of
approved contractors and his contract is liable for cancellation.

Note: Near relatives include
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i. Sons, step sons, daughters, and stepdaughters.
ii. Son-in-law, and daughter-in-law.



iii. Brother-in-law, and sister-in-law.

iv. Brothers and Sisters.

v. Father and Mother.

vi. Wife / Husband.

vii. Father-in-law and Mother-in-law

viii. Nephews, nieces, uncle and aunts

ix. Cousins and

X. Any person residing with or dependent on the contractor.

2. Qualification data of the Tenderers
2.1 The Tenderer shall furnish the following particulars in the formats enclosed,
supported by documentary evidence as specified in the formats.

a) Checksslip to accompany the tender (in Annexure-I).
Attested copies of documents relating to the Registration of the firm,
Registration as Civil Contractor, Partnership deed, Articles of Association,
Commercial Tax Registration (GST), Permanent Account Number with latest IT
returns submitted and proof of receipt etc.
Note: The Partnership firms, which are registered as Contractors shall intimate
the change in partnership deed, if any as per G.0.Ms.No.58, I & CAD dt.: 23-04-
2002 within one month of such change. Failure to notify the change to the
registration authority in time will entail the firms to forfeit their registration
and their tender will be rejected. The intimation of change of partners if any
and the acceptance by the Registration authority may be enclosed.

b) availability of key personnel for administration / site management and
execution viz., technical personnel required for the work (Statement -VII);

c) The contractor shall employ the following technical staff during execution of
work, unless he himself is technically qualified person.

Cost of work (Technical sanction Qualification of Technical Staff

amount)

1 2
From Rs.50,000/- to Rs.1 Lakh One L.T.I. candidate
Above Rs.1.00 lakh up to Rs.15.00 | One diploma holder
lakhs
Above Rs.15.00 lakh up to Rs.50.00 | One Graduate Engineer
lakhs
Above Rs.50.00 lakh upto Rs.100.00 One Graduate Engineer and One
lakhs Diploma holder

Rs.100.00 Lakhs to Rs.500.00 lakhs Two Graduate Engineers

d) Information regarding any litigation, with Government during the last five years,
in which the Tenderer is involved in (Statement VIII);
Note : The tenderer shall sign all the statements /documents and certificates up
loaded by him owning the responsibility for their correctness/ authenticity.

2.2 a.Tenders from Joint Ventures are not accepted.
b. Contractors against whom Vigilance / disciplinary / blacklisting cases are
pending in the Govt. of AP are not entitled to participate in the tender for the
above work.
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2.3

2.4

2.5
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QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID.
To qualify for opening the price Bid, each contractor / firm

i. Should have valid GST Registration with Commercial Tax department and latest
Commercial Tax clearance certificate (Govt. of AP Only).

ii. Should furnish copy of Permanent Account Number (PAN) card and copy of latest
Income Tax returns submitted along with proof of receipt etc..

iii. Availability of the key technical personal with adequate experience as per clause
6.2 of conditions of contract in Statement

iv. Copy of appropriate class registration with govt. of AP as mentioned in Tender
Notice

v. Information on Litigation history in which tenderer is involved if any.

vi. Non refundable Processing fee of Rs. 750/- to be paid by way of crossed demand
draft drawn in favour of Director, RGU IIIT-Nuzvid.

vii.All the participating bidders should pay a Transaction fee of XXXXXX [(@0.03% of
ECV (estimate contract value) with a cap of Rs.10,000/- + GST on transaction fee)]
shall be payable to the Managing Director, APTS, Hyderabad in the manner
mentioned at 5(b) above.

viii. EMD in the shape of DD issued by any Nationalized Bank/scheduled bank in favour

of Director, RGU IIIT, Nuzvid to be valid for 6 Months from the date of NIT/online
as per prevailing APGO’s.

ix. Signed undertaking of tender

x. The Tenderer should satisfactorily complete as a prime contractor in similar nature
of work in the same name with a value of 50% of ECV in any one year during last
five years.

The bidder should submit the particulars preferably in the format specified in the
tender schedule along with necessary certificates.

Note 1: Tenders from joint ventures will not be accepted.
Note 2: Contractors against whom Vigilance / disciplinary / blacklisting cases
are pending in the Government are not entitled to participate in the
tender for the above work.
No relaxation will be given to any of the qualification criteria.

Even though the Tenderers meet the above qualifying criteria, they are liable to be
disqualified / debarred / suspended / blacklisted if they have
Furnished false / fabricated particulars in the forms, statements and /annexure

submitted in proof of the qualification requirements and/or

Not turned up for entering into agreement, when called upon.

record of poor progress such as abandoning the work, not properly completing the
contract, inordinate delays in completion, litigation history or financial failures etc.
and/or

participated in the previous bidding for the same work and had quoted unreasonably
high tender percentage and

even while execution of the work, if found that the work was awarded to the
Contractor based on false / fake certificates of experience, the Contractor will be
blacklisted and work will be taken over invoking clause 60(a) of PS to APSS.

The tender of the contractor will be disqualified along with the forfeiture of E.M.D. and
the contractor will be debarred from future tendering for a further period of 2 years in
the event of furnishing of false/fraudulent certificates along with the tender.

Tenders with an excess of above 5% of the estimated contract value shall summarily
be rejected.
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2.6

2.7

2.8

5.2

For tenders up to 15% less than the estimated contract value of work, no additional
security deposit is required. But for tenders less by more than 15% of the estimated
Contract Value of work, the difference between the tendered amount and 85% of the
estimated contract value, shall be paid by the successful tenderer at the time of
concluding agreement as an additional security to fulfill the contract through a Bank
Guarantee or Demand Draft on a Nationalized Bank / Scheduled bank in the
prescribed format valid till completion of the work in all respects

If the percentage quoted by a tenderer is found to be either abnormally high or within
the permissible ceiling limits prescribed but under collusion or due to unethical
practices adopted at the time of tendering process, such tenders shall be rejected. A
tenderer submitting a Tender which the tender accepting authority considers
excessive and or indicative of insufficient knowledge of current prices or definite
attempt of profiteering will render himself liable to be debarred permanently from
tendering or for such period as the tender accepting authority may decide. The
tenderer overall percentage should be based on the controlled prices for the materials,
if any, fixed by the Government or the reasonable prices permissible for the tenderer
to charge a private purchaser under the provisions of clause-6 of the hoarding and
profiteering prevention ordinance of 1943 as amended from time to time and on
similar principle in regard to labour supervision on the construction.

CONDITIONAL TENDER
Conditional tenders are not accepted. Submission of tender would be construed as
acceptance to all the terms and conditions of the tender which include conditions of
contract, drawings and accompanying specifications.

One Tender per Tenderer:

3.1 Each Tenderer shall submit only one Tender for the work. A Tenderer who
submits more than one Tender will cause disqualification of all the Tenders
submitted by the Tenderer.

Cost of Tendering
4.1 The Tenderer shall bear all costs associated with the preparation and submission
of his Tender and the tender inviting authority will in no case be responsible and
liable for those costs.
Site Visit
5.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and
examine the Site of Work and its surroundings and obtain all information that may
be necessary for preparing the Tender for entering into a contract, for construction
of the work. The costs of visiting the site shall be at the Tenderer’s own expense.
OPENING OF THE PRICE BID.
The technical bids will be opened online by the Administrative officer, RGUKT-Nuzvid
or his authorized representative at the time and date as specified in the tender
documents. All the statements, documents, certificates, DD etc., uploaded by the
tenderers will be down loaded for technical evaluation. The clarifications, particulars
if any required from the bidders will be obtained in the conventional method by
addressing the bidders. The technical bids will be evaluated against the specified
parameters/ criteria, same as in the case of conventional tenders and the technically
qualified bidders will be identified. The result of technical bid evaluation will be
displayed on the e market place, which can be seen by all the bidders who
participated in the tenders. The bidder who fulfilled the technical criteria will allow to
financial bid opening.
Furnishing of hard copies by the Tenderers before opening of last date as mentioned
is mandatory.
The tenderer shall invariably furnish the original technical documents & DD towards
EMD to the tender inviting authority before last date either personally or through
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courier or by post and the receipt of the same within the stipulated time shall be the
responsibility of the tenderer. Department will not take any responsibility for any
delay or non receipt. Failure to furnish the original DD towards EMD before Price bid
opening will entail rejection of bid.

The bidder shall mandatorily pay the transaction fee to MD, APTS, Hyderabad.,,
through the electronic payment gateway.

The successful tenderer shall furnish the original hard copies of all the documents /
certificates / statements uploaded by him before last date.

If any tenderer fails to submit the Original DD for EMD, hard copies of uploaded
documents within the stipulated time, the tenderer will be suspended /disqualified
from participating in the tenders on e-procurement platform for a period of 12
months from the date of bid submission. The suspension of tenderer shall be
automatically enforced by the e-procurement system.

The tenderers shall furnish a declaration in online stating that the soft copies
uploaded by them are genuine. Any incorrectness/deviation noticed will be viewed
seriously and apart from canceling the work duly forfeiting the EMD, criminal action
will be initiated including suspension of business.

The Bidder shall authenticate the bid with his digital certificate for submitting the bid
electronically on e-Procurement Platform and the bids not authenticated by Digital
certificate of the bidder will not be accepted on the e-Procurement platform.

Even though the Tenderers meet the above qualifying criteria, they are liable to be
disqualified / debarred / suspended / blacklisted if they have

Furnished false / fabricated particulars in the forms, statements and /annexure
submitted in proof of the qualification requirements and/or

Not turned up for entering into agreement/work order, when called upon.
record of poor progress such as abandoning the work, not properly completing the
contract, inordinate delays in completion, litigation history or financial failures etc.
and/or
participated in the previous bidding for the same work and had quoted unreasonably
high tender percentage and

even while execution of the work, if found that the work was awarded to the
Contractor based on false / fake certificates of experience, the Contractor will be
blacklisted and work will be taken over invoking clause 60(a) of PS to APSS.

The tender of the contractor will be disqualified along with the forfeiture of E.M.D. and
the contractor will be debarred from future tendering for a further period of 2 years in
the event of furnishing of false/fraudulent certificates along with the tender.

Tenders with an excess of above 5% of the estimated contract value shall summarily
be rejected.

For tenders up to 15% less than the estimated contract value of work, no additional
security deposit is required. But for tenders less by more than 15% of the estimated
Contract Value of work, the difference between the tendered amount and 85% of the
estimated contract value, shall be paid by the successful tenderer at the time of
concluding agreement/work order as an additional security to fulfill the contract
through a Bank Guarantee or Demand Draft on a Nationalized Bank / Scheduled bank
in the prescribed format valid till completion of the work in all respects

If the percentage quoted by a tenderer is found to be either abnormally high or within
the permissible ceiling limits prescribed but under collusion or due to unethical
practices adopted at the time of tendering process, such tenders shall be rejected. A
tenderer submitting a Tender which the tender accepting authority considers
excessive and or indicative of insufficient knowledge of current prices or definite
attempt of profiteering will render himself liable to be debarred permanently from
tendering or for such period as the tender accepting authority may decide. The
tenderer overall percentage should be based on the controlled prices for the



materials, if any, fixed by the Government or the reasonable prices permissible for the
tenderer to charge a private purchaser under the provisions of clause-6 of the
hoarding and profiteering prevention ordinance of 1943 as amended from time to
time and on similar principle in regard to labour supervision on the construction.

B. TENDER DOCUMENT

1. Clarification on Tender Documents

2.

3.

4.
a.
b.
C.
d.
e.
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a. A prospective Tenderer requiring any clarification on Tender documents may
contact the Tender Inviting Officer at the address indicated in the NIT. The Tender
Inviting Officer will also respond to any request for clarification, received through
post.

Amendment to Tender Documents

a. Before the last date for submission of Tenders, the Tender Inviting Officer may
modify any of the Contents of the Tender Notice, Tender documents by issuing
amendment / Addendum.

b. Any addendum/amendments issued by the Tender Inviting Officer shall be part of
the Tender Document and it shall be attached to the Tender Notice on web site (i.e.)
https://tender.apeprocurement.gov.in & www.rguktn.ac.in /tenders

c. To give prospective Tenderers reasonable time to take an addendum into account in
preparing their bids, the Tender Inviting Officer may extend if necessary, the last
date for submission of tenders.

C. PREPARATION OF TENDERS

Language of the Tender.
a. All documents relating to the tender shall be in the English Language only.

Bid Offer
Bill of Quantities called Schedule “A” and the bid offer accompanies the tender
document. It shall be explicitly understood that the Tender Inviting Officer does not
accept any responsibility for the correctness or completeness of this schedule ‘A’ and
this schedule ‘A’ is liable to alterations by omissions, deductions or additions at the
discretion of the Engineer-in-charge or as set forth in the conditions of the contract.
The tenderers will have to state clearly their willingness to execute the work at
certain specific percentage of excess or less or at par of the ECV indicated at the
space provided therein in Schedule ‘A’. The tenderer should however quote his lump
sum tender based on this schedule of quantities. He should quote his offer as a
overall tender percentage. The over all tender percentage should be written both in
words and figures. The bid offers i.e., percentage shall be quoted both in figures and
words.
The Schedule -A (or Price-bid) contains not only the quantities but also the rates
worked out by the Department and the amount for each item and total value of the
estimated contract. The tenderer should workout his own rates keeping in view the
work, site conditions and quote his overall tender percentage with which he intends
to execute the work.
The rates displaced in the BOQ are excluding GST only.
The bid offer shall be for the whole work and not for individual items / part of the
work.
All duties, taxes, and other levies payable by the contractor as per State / Central
Government rules, shall be included in the tender percentage quoted by the tenderer.



The tendered contract amount as computed based on overall tender percentage is
subject to variation during the performance of the Contract in accordance with
variation in quantities etc.
Validity of Tenders
Tenders shall remain valid for a period of not less than three months from the last
date for receipt of Tender specified in NIT.
During above mentioned period no plea by the tenderer for any sort of modification of
the tender based upon or arising out of any alleged misunderstanding of
misconceptions or mistake or for any reason will be entertained.
In exceptional circumstances, prior to expiry of the original time limit, the Tender
Inviting Officer may request the bidders to extend the period of validity for a specified
additional period. Such request to the Tenderers shall be made in writing. A Tenderer
may refuse the request without forfeiting his EIM.D. A Tenderer agreeing to the
request will not be permitted to modify his Tender, but will be required to extend the
validity of his E.M.D. for a period of the extension.

6. Earnest Money Deposit and Security Deposit

a.

8.

The Tenderer shall furnish, Earnest Money Deposit equivalent to 3% of ECV along
with hard copies of Tender documents. The DD shall be from a Nationalized
Bank/Scheduled Bank in favour of Director, RGU IIIT, Nuzvid valid for a period of 6
Months. Xerox copy of the DD is to be scanned and uploaded along with the Bid and
the original technical documents & DD shall be sent to the Administrative Officer,
RGUKT, Nuzvid so as to reach before specified date. Failure to furnish the original DD
before specified date will entail to rejection of bid and blacklisting.
The successful tenderer should however pay the EMD at 3% on Estimated Contract
Value / Tender Contract Value whichever is higher plus the additional EMD/SD for
tenders less by more than 15% of the Estimate Contract Value at the time of
acceptance of work order in the shape of crossed Demand Draft on any Nationalized
Bank/Scheduled Bank
Demand Drafts furnished towards EMD shall be valid for a period of six months from
the date of tender notice.
Return of E.M.D. to unsuccessful tenderer: The earnest money deposit will be refunded
to the unsuccessful tenderer by registered post/online at the expiry of the period of
validity of tender or the entrustment of the work to the successful tenderer whichever
is earlier.
The successful tenderer should pay security deposit an amount of 3% of estimated/
contract value to the RGUKT-Nuzvid, in favour of Director, RGU IIIT, Nuzvid. It shall be
refunded after completion of Defect liability period of the project/work.
5% of security deposit will be released within 24 (Twenty) months after completion of
total work, completion of rectifications if any identified by the RGUKT-Nuzvid and
completion of defect liability period and after complete rectification of if any defect
identified by the RGUKT-Nuzvid.

Return of EMD to successful tenderer

The EMD paid by the successful tenderer at the time of tendering will be discharged

when the tenderer has accepted the work order and furnished the required SD.

The earnest money deposit and security deposit deposited by the successful tenderer

will not carry any interest and it will be dealt with as provided in the conditions stipulated in
the tender.

9. The E.M.D. /SD shall be forfeited.
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(a)If the Tenderer withdraws the Tender during the validity period of Tender.
(b) In the case of a successful Tenderer, if he fails to accept the work order for
whatever the reason.



i. In consideration of the Engineer-in-charge undertaking to investigate and to take

into account each tender and in consideration of the work thereby involved, all
earnest monies deposited by the tenderer will be forfeited to the RGUKT-Nuzvid in
the event of such tenderer either modifying or with-drawing his tender at his
instance within the said validity period of three months.

E. TENDER OPENING AND EVALUATION

17. Tender opening

18.

19.

20.

21.
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The Technical bids will be opened online by the Administrative Officer, RGUKT-Nuzvid
or his nominee at the time and date as specified in the Notice Inviting Tender. All the
Statements, documents, certificates, Demand Draft etc., uploaded by the Tenderers will
be downloaded for technical evaluation. The technical bids will be evaluated against
the specified parameters / criteria same as in the case of conventional tenders and the
technically qualified bidders will be identified. The result of Technical bids evaluation
will be displayed on the e-market place, which can be seen by all the tenderers who
participated in the Tenders.

Clarification on the Technical Bid

18.1. The tender opening authority may call upon any tenderer for clarification on
the statements, documentary proof relating to the technical bid. The request for
clarification and response thereto shall be in writing and it shall be only on the
qualification information uploaded online by the tenderer. The clarification called
for from the Tenderers shall be furnished within the stipulated time, which shall
not be more than a week.

18.2. The tenderer if so desirous, shall agree in writing to furnish the clarification
called for within the stipulated time and, for disqualification and rejection of his
tender in the event of failure to do so.

Examination of technical Bids and Determination of Responsiveness
19.1. The Engineer-in-charge or his nominee will evaluate whether each Tenderer is
satisfying the eligibility criteria prescribed in the tender document and declares
them as a qualified Tenderer if he satisfies the eligibility criteria.
19.2. If any alteration is made by the tenderer in the tender documents, the
conditions of the contract, the drawings, specifications or statements / formats or
quantities the tender will be rejected.

Price Bid Opening

20.1. At the specified date and time, the price bids of all the technically qualified
bidders will be opened online by the Administrative Officer, RGUKT-Nuzvid or his
nominee and the result will be displayed on the e-market place which can be seen
by all the bidders who participated in the Tenders.

20.2. The Price Bid of the Unqualified Tenderers will not be opened.

20.3. Tenders shall be scrutinized in accordance with the conditions stipulated in the
Tender document. In case of any discrepancy of non-adherence to conditions, the
Tender accepting authority shall communicate the same which will be binding
both on the tender Opening authority and the Tenderer. In case of any ambiguity
or dispute, the decision taken by the Tender Accepting Authority/Administrative
officer, RGUKT-Nzd on tenders shall be final.

Evaluation and Comparison of Price Bids
21.1. The Engineer-in-charge or his nominee will evaluate and compare the price bids
of all the qualified Tenderers.



22.

23.

24.

Page 14 of 51

21.2,

21.3.

21.4.

Negotiations at any level are strictly prohibited. However, good gesture rebate,
if offered by the lowest tenderer prior to finalization of tenders may be accepted
by the tender accepting authority.

Selection of Tenderer among the lowest & equally quoted Tenderers will be in
the following orders:

a. The tenderer whose bid capacity is higher will be selected.

b. In case the bid capacity is also same the tenderer whose annual turnover
is more will be preferred.

c. Even if the criteria incidentally become the same, the turnover on similar
works and thereafter machinery available for the work and then the clean
track record will be considered for selection.

According to AP GO.Ms.No. 79 dt.: 25.08.2020, it is order that the adoption of
reverse tendering procedure shall be mandatory in respect of procurement of
goods, services and works with a value of Rs. 1.00crore (rupees one crore) and
above, as per the guidelines to be issued by the finance department.

Discrepancy in Tender percentage quoted

22.1.

In case of any discrepancy between the overall tender percentage quoted in

words and figures, the percentage quoted in words shall prevail. In case the
tenderer has quoted overall tender percentage only in words and not in figures or
vice versa, such tender shall be treated as incomplete and rejected.

Process to be Confidential

23.1.

23.2.

23.3.

23.4.

Information relating to the examination, clarification, evaluation and
comparison of Tenders and recommendations for the award of a contract shall
not be disclosed to Tenderers or any other persons not officially concerned with
such process until the award to the successful Tenderer has been announced by
the tender accepting authority. Any effort by a Tenderer to influence the
processing of Tenders or award decisions may result in the rejection of his
Tender.

No Tenderer shall contact the Engineer-in-charge or any authority concerned
with finalization of tenders on any matter relating to its Tender from the time of
the Tender opening to the time the Contract is awarded. If the Tenderer wishes
to bring additional information to the notice of the Administrative Office,
RGUKT-Nuzvid, it should do so in writing.

Before recommending / accepting the tender, the tender recommending /
accepting authority shall verify the correctness of certificates submitted to meet
the eligibility criteria and specifically experience. The authenticated agreements
of previous works executed by the lowest tenderer shall be called for.

Tender will be finalized by the Administrative Officer, RGUKT-Nuzvid in
accordance with the conditions stipulated in the tender document and in case
any discrepancy of non-adherence to the conditions, the same shall be
communicated which will be binding both on the tender concluding authority
and contractor. In case of any ambiguity the decision takes by the Engineer-in-
charge on tender shall be final.

F. AWARD OF CONTRACT

Award Criteria

24.1.

24.2.

The Administrative Officer, RGUKT-Nuzvid or his nominee will award the
contract on approval of the tender by competent authority.

The tender accepting authority reserves the right to accept or reject any Tender
or all tenders and to cancel the Tendering process, at any time prior to the
award of Contract, without thereby incurring any liability to the affected
Tenderer or Tenderers or any obligation to inform the affected Tenderer or
Tenderers of the reasons for such action.



25.

26.
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Notification of Award of contract

25.1.

25.2,

25.3.

The Tenderer whose Tender has been accepted will be notified of the award of
the work prior to expiration of the Tender validity period by registered letter.
This letter (hereinafter and in the Conditions of Contract called “Letter of
Acceptance”) will indicate the sum that the RGUKT-Nuzvid will pay the
Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in
the Contract called the “Contract Amount”).

When a tender is accepted, the concerned tenderer shall attend the office of the
Administrative Officer, RGUKT-Nuzvid on the date fixed in the Letter of
acceptance. Upon intimation being given by the Administrative Officer, RGUKT-
Nuzvid, of acceptance of his tender, the tenderers shall make payment of the
E.M.D., and additional security deposit wherever needed by way of Demand
Draft from a Nationalized / Scheduled Bank with a validity period of duration of
Contract period plus defects liability period of 2 year and accept the work order
in the form prescribed by the department for the due fulfillment of the contract.
Failure to attend the Engineer-in-charge office on the date fixed, in the written
intimation, to accept the required work order shall entail forfeiture of the
Earnest Money deposited. The accept the work order to be entered into
between the contractor and the Engineer-in-charge shall be the foundation of
the rights and obligations of both the parties and the contract shall not be
deemed to be complete until the acceptance of work order has first been signed
by the contractor and then by the proper officer authorized to enter into
contract.

The successful tenderer has to accept the work order/LOA within a period of 7
days from the date of receipt of communication of acceptance of his tender. On
failure to do so his tender will be cancelled duly forfeiting the E.M.D., paid by
him without issuing any further notice and action will be initiated for black
listing the tenderer.

Rights of the RGUKT-Nuzvid

26.1.

26.2.

The Administrative Officer, RGUKT-Nuzvid reserves the right to reject any or all
of the tenders, without assigning any reason whatsoever.

In the event of any dispute regarding any of the tender conditions, the decision
of the RGUKT-Nuzvid shall be final.



QUALIFICATION INFORMATION
CHECKLIST TO ACOMPANY THE TENDER
Documents to be submitted by tenderer on the

E-procurement platform on line

(Annexure-I)

SL.No Document to be uploaded to profile Descriptionto | Scanned | Page No.
be given documents (see
to be Note
uploaded below)
1 2 3 4 5
1 (a) Contractors valid registration under | Registration Yes / No
appropriate class and category with
Government of Andhra Pradesh (for Civil ,
PH and Electrical categories)
(b) Partnership deed in case of firms &
article of association in case of companies
2 EMD Paid crossed DD/online to the EMD Yes / No
Account of The Director, RGU IIIT Nuzvid,
payable at Nuzvid and copy of Bank slip
should be scanned will be attached to
Uploaded documents.
3 Transaction fee through electronic gateway | Transaction Yes / No
payment Fee
4 Scanned copy of Bid processing fee by way | Bid processing | Yes / No
of DD/online to the Account of Director, Fee
RGU IIIT NUZVID, Payable at Nuzvid
5 Copy of PAN card and copy of latest| Income Tax Yes / No
income tax returns submitted along with | Documents
proof of receipt
6 Copies of GST registration GST Yes / No
Documents
7 Declaration in online stating that the soft | Undertaking Yes / No
copies uploaded by them are genuine
10 Self declaration by the bidder in proof of | Declaration Yes / No
going through all bid conditions (see
format below check list)

Note: 1.Please upload documents in ZIP format with suitable description as defined above.

1.
2.

The scanned documents shall be legible failing which they will not be considered.

Shall sign on all statements, documents, certificates uploaded owning responsibility for

their correctness / authenticity.

3.

All the statements copies of the certificates, documents etc., enclosed to the Technical
bid shall be given page numbers on the right corner of each certificate, which shall be indicated

in column (5) against each item.
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UNDERTAKING OF TENDERER

Date: ....cooeennnne
To
The Administrative Officer,
RGUKT-Nuzvid.
Sir,
I/We, do hereby tender and if this tender be accepted, under take to

execute the following work “HIRING OF SKILLED MASON AND CARPENTER ALONG
WITH HELPERS ON DAILY WAGES FOR MAINTENANCE WORKS AT RGUKT
NUZVID”, as shown in the drawings and described in the specifications available on
online and also in the office of the Administrative Officer, RGUKT-Nuzvid with such
variations by way of alterations or additions to, and omissions from the said works and
method of payment as provided for in the “conditions of the contract” for the sum as
quoted online or such other sum as may be arrived under the clause of the standard
preliminary specifications relating to “Payment on lump-sum basis or by final
measurement at unit rates”

[/WE have also quoted percentage excess or less on E.C.V,, in Schedule ‘A’, annexed (in words
and figures) for which I/We agree to execute the work when the lump sum payment under the
terms of the agreement is varied by payment on measurement quantities.

I/WE have quoted Percentage excess or less on E.C.V,, in Schedule ‘A’ both in words & figures.
In case of any discrepancy between the Percentage excess or less on E.C.V, in words and
figures, the rates quoted words only shall prevail.

I/WE agreed to keep the offer in this tender valid a period of six month(s) mentioned in the
tender notice and not to modify the whole or any part of it for any reason within above period.
If the tender is withdrawn by me/us for any reasons whatsoever, the earnest money paid by
me/us will be forfeited to RGUKT-Nuzvid.

[/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of
my/our tender I[/We have carefully followed the instructions in the tender notice and have read
the A.P.S.S. and the preliminary specifications therein and the A.P.S.S. addenda volume and that
[/We have made such examination of the contract documents and the plans, specifications and
quantities and of the location where the said work is to be done, and such investigation of the
work required to be done, and in regard to the material required to be furnished as to enable
me/us to thoroughly understand the intention of same and the requirements, covenants,
agreements, stipulations and restrictions contained in the contract, and in the said plans and
specifications and distinctly agree that I/We will not hereafter make any claim or demand upon
the RGUKT-Nuzvid based upon or arising out of any alleged misunderstanding or
misconception /or mistake on my/or our part of the said requirement, covenants, agreements,
stipulations, restrictions and conditions.

I/WE enclosed to my/our tender a crossed Demand Draft towards Earnest Money Deposit not
to bear any interest

[/WE enclosed to my/our tender a crossed Demand Draft towards Processing fee which is non-
refundable.

I/WE shall not assign the contract or sublet any portion of the same. In case if it becomes
necessary such subletting with the permission of the Administrative Officer, RGUKT-Nuzvid
shall be limited to (1) Labour contract (2) Material contract (3) Transport contract (4)
Engaging specialists for special items of work enjoined in A.P.S.S.
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IF MY/OUR tender is not accepted the sum shall be returned to me/us on application when
intimation is sent to me/us of rejection or at the expiration of three months from last date of
receipt of this tender, whichever is earlier. If my/our tender is accepted the earnest money
shall be retained by the RGUKT-Nuzvid as security for the due fulfillment of this contract. If
upon written intimation to me/us by the Administrative Officer, RGUKT-Nuzvid Office, [/We fail
to attend the said office on the date herein fixed or if upon intimation being given to me/us by
the Administrative Officer, RGUKT-Nuzvid or acceptance of my/our tender, and if I/We fail to
make the additional security deposit or to enter into the required agreement/acceptance of
work order as defined in condition- 14.2 of the tender conditions, then I/We agree the
forfeiture of the earnest money. Any notice required to be served on me/us here under shall be
sufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post to
(registered or ordinary) or left at my/our address given herein. Such notice shall if sent by post
be deemed to have been served on me/us at the time wherein due course of post it would be
delivered at the address to which it is sent.

[/WE fully understand that the written agreement/acceptance of work order to be entered into
between me/us and Institute shall be the foundation of the rights of the both the parties and
the contract shall not be deemed to be complete until the agreement/acceptance of work order
has first been signed by me/us and then by the proper officer authorized to enter into contract
on behalf of RGUKT-Nuzvid.

I/WE agree to pay the Transaction fee at 0.04% or as amended from time to time on estimated
contract value of the work through a Demand Draft drawn in favour of M/s A.P.T.S. Hyderabad
at the time of conclusion of Agreement/acceptance of work order.

TENDERERS / CONTRACTOR'’S CERTIFICATE

1.I/WE hereby declare that I/We have perused in detail and examined closely the Andhra
Pradesh Standard Specifications, all clauses of the preliminary specifications with all
amendments and have either examined all the standards specifications or will examine all the
standard specifications for items for which I/We tender, before I/We submit such tender and
agree to be bound and comply with all such specifications for this agreement/contract which
[/We execute at RGUKT-Nuzvid.

2.1/WE certify that [/We have inspected the site of the work before quoting my Percentage
excess or less on ECV, I /We have satisfied about the quality, availability and transport
facilities for all the materials.

3.I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when
called upon to do so without any reservations.

4.1/WE hereby declare that I/We will pay an additional security deposit in terms of conditions,
the difference between 85% of ECV and my/our tender amount, in case if my / our offer is less

than 15% as per clause 3.6

5.I/WE hereby declare that | am/we are accepting to reject my tender in terms of condition, if
my /our offer is more than 5% of ECV as per clause 3.5.

6.1/WE hereby declare that I am/We are accepting for the defect liability period as 24 months
under clause 28 of APSS.

7.1/WE declare that I/WE will procure the required construction materials including earth and
use for the work after approval of the RGUKT-Nuzvid. The responsibility for arranging and
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obtaining the land for borrowing or exploitation in any other way shall rest with me/us for the
materials for construction, [/WE shall ensure smooth and un-interrupted supply of materials.
I[/WE declare that the responsibility for arranging and obtaining the land for disposal of
spoil/soil not useful for construction purposes shall rest with me/us I/WE declare that [/WE
shall not claim any compensation or any payment for the land so arranged for disposal of
soil/material and the land for borrow area. My/our quoted percentage excess or less on ECV,,
are inclusive of the land so arranged and I/We will hand over the land so arranged for disposal
of soil/material to the Institute after completion of work.

8.I/WE declare that I/WE will execute the work as per the mile stone programme, and if [/WE
fail to complete the work as per the mile stone programme I abide by the condition to recover

liquidated damages as per the tender conditions.

9.1/WE declare that I/WE will abide for settlement of disputes as per the tender conditions.

DECLARATION OF THE TENDERER

1) | /WE have not been black listed in any department / Corporation of
State / Central Govt due to any reasons.

2) I/WE have not been demoted to the next lower category for not filing the tenders after
buying the tender schedules in a whole year and my/our registration has not been cancelled for
a similar default in two consecutive years.

3) [/WE agree to disqualify me/us for any wrong declaration in respect of the above and to
summarily reject my/our tender.

[/We have gone through carefully all the Tender conditions and
solemnly declare that [ / we will abide by any penal action such as disqualification or black
listing or determination of contract or any other action deemed fit, taken by, the RGUKT-Nuzvid
against us, if it is found that the statements, documents, certificates produced by us are false /
fabricated.

Address of the Tenderer:

Phone No.:
Fax No.:

Signature of the tenderer

Note: If the tender is made by an individual, it shall be signed with his full name and his
address shall be given. If it is made by a firm, it shall be signed with the co-partnership name
by a member of the firm, who shall also sign his own name, and the name and address of each
member of the firm shall be given, if the tender is made by a corporation it shall be signed by a
duly authorized officer who shall produce with his tender satisfactory evidence of his
authorization. Such tendering corporation may be required before the contract is executed, to
furnish evidence of its corporate existence. Tenders signed on behalf of G.P.A. holder will be
rejected
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3.1

4.1

5.1

6.1
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CONDITIONS OF CONTRACT
A.  GENERAL

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also
means female, and vice-versa. Headings have no significance. Works have their normal
meaning under the language of the contract unless specifically defined. The Engineer-
in-charge will provide instructions clarifying queries about the conditions of Contract.

Administrative Officer, RGUKT-Nuzvid Decisions

Except where otherwise specifically stated, the Administrative Officer, RGUKT-Nuzvid
will decide the contractual matters between the Institute and the Contractor in the role
representing the Department.

Delegation

The Administrative Officer, RGUKT-Nuzvid may delegate any of his duties and
responsibilities to other officers and may cancel any delegation by an official order
issued.

Communications

Communications between parties, which are referred to in the conditions, are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act)

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, Public
authorities, utilities, and the Department. The Contractor shall also provide facilities
and services for them as directed by the Engineer-in-charge

Schedule of key personnel

The Contractor shall employ the required Key Personnel named in the Schedule of Key
Personnel to carry out the functions stated in the Schedule or other personnel approved
by the Engineer-in-charge. The Engineer-in-charge will approve any proposed
replacement of Key Personnel only if their qualifications, abilities, and relevant
experience are substantially equal to or better than those of the personnel listed in the
Schedule.

The successful tenderer shall have to employ the following technical staff on full time
basis to be available at site.

Cost of work (Technical sanction amount) | Qualification of Technical Staff

Value upto Rs.1 Lakh One L.T.I. candidate

Above Rs.1.00 lakh up to Rs.15.00 lakhs One diploma holder

Above Rs.15.00 lakh up to Rs.50.00 lakhs One Graduate Engineer

One Graduate Engineer and One

Above Rs.50.00 lakh unto Rs.100.00 lakhs ,
Diploma holder

Above Rs. 100.00 Lakhs Two Graduate Engineers




6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

Employment of technical personnel shall be with reference to the estimate cost of

work put to tender.

In case the contractor himself is a Diploma holder / Graduate Engineer no agent need to
be appointed to supervise works costing upto Rs.5.00 lakhs. Even if the contractor is
himself a technically qualified person, he shall employ technical staff on the scale
prescribed for supervising works when more than one work is undertaken and if they
are beyond a radius of 5 Kms. One or more works within a radius of say 5 Km. shall be
treated as a single work for the purpose of employment of technical staff.

The appointment of technical staff shall be on full time basis with following wages. The
Technical staff shall be available at work site for supervising the work including quality
checking of all items from time to time. Failure to employ the required technical
personnel by the contractor, amounts will be recovered at the following rates from the
contractor:

Diploma Engineer: - Rs.850/- per day.

Graduate Engineer: - Rs.1100/- per day.

The Engineer-in-charge is the sole judge (a) to decide whether qualified technical staff
is actually supervising the work and (b) to decide the actual period of absence of such
staff which requires the above recovery to be enforced and his decision is final and
binding on the contractor.

The technical agents appointed by the contractor shall have to maintain properly all the
records required by the department under safe custody at site, like checklists,
calibration registers/records, Quality Test Registers, Test reports file, site order book,
etc. and make signatures at appropriate places towards proof of verifications,
conduction of tests, compliance to instructions etc.

The technical personnel should be on full time and available at site whenever required
by Engineer-in-Charge to take instructions.

The names of the technical personnel to be employed by the contractor should be
furnished in the statement enclosed separately.

In case the contractor is already having more than one work on hand and has
undertaken more than one work at the same time, he should employ separate technical
personnel on each work.

6.10If the contractor fails to employ technical personnel the work will be suspended or

department will engage a technical personnel and recover the cost at penal rate of two
times thereof from the contractor.

6.111If the Engineer-in-charge asks the Contractor to remove a person who is a member of

7.1

Contractor’s staff or his work force stating the reasons the Contractor shall ensure that
the person leaves the site forthwith and has no further connection with the work in the
contract

Contractor’s Risks

All risks of loss of or damage to physical property and of personnel injury and death,
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

Insurance
Works insurance is dispensed with vide G.O. Ms. No: 61 Irrigation & CAD (PW:
Reforms) Department Dt. 25-06-2013

9. Site Inspections

9.1
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The contractor should inspect the site and also proposed quarries/material available
location of choice for materials source of water and quote his percentage including
quarrying, conveyance and all other charges etc.



9.2 The responsibility for arranging the land for borrow area rests with the Contractor and
no separate payment will be made for procurement or otherwise. The contractor’s
quoted percentage will be inclusive of land cost.

10. Contractor to Construct the Works
10.1The Contractor shall construct and Commission the Work in accordance with the
specifications and Drawings.

11. Power Supply
11.1 The contractor shall make his own arrangements for obtaining power from the
Electricity dept., at his own cost. The contractor will pay the bills of Electricity
Department for the cost of power consumed by him.
11.2 If the power is supplied by the RGUKT-Nuzvid, the contractor shall pay the bills to
RGUKT-Nuzvid for the cost of power consumed by him @ Rs.10/unit or amendment
rate specified.

12. Safety
12.1The Contractor shall be responsible for the safety of all activities on the Site.
13. Discoveries
13.1Anything of historical or other interest or of significant value unexpectedly discovered
on the Site is the property of the RGUKT-Nuzvid. The Contractor is to notify the
Administrative Officer, RGUKT-Nuzvid of such discoveries and carry out the
Administrative Officer, RGUKT-Nuzvid instructions for dealing with them.
14. Possession of the Site
14.1The RGUKT-Nuzvid shall give possession of the site to the Contractor. If possession of a
part site is given, the RGUKT-Nuzvid will ensure that the part site so handed over is
amenable to carry out the work at site by the Contractor.
15. Access to the Site
15.1The Contractor shall provide the Engineer-in-Charge and any person authorized by the
Engineer-in-Charge, access to the site and to any place where the work, in connection
with the Contract, is being carried out or is intended to be carried out.
16. Instructions
16.1The Contractor shall carry out all instructions of the Engineer-in-charge and comply
with all the applicable local laws where the Site is located.

17. Settlement of disputes

18.1. All disputes and differences of any kind whatsoever arising out or in connection with
contract, whether during or after completion of contract will be settled amicably in a
spirit of co-operation and the RGUKT-Nuzvid decision shall be final on all such
matters and shall be binding on the contractor.

18.2. All contractors shall be governed by the laws of India for the time being in force.

18.3. However, in case of any unresolved issues/disagreements/disputes in connection
with the contract, the same shall be settled through Arbitration or through Court of
Law within the jurisdiction of Nuzvid, Krishna District only. The resultant contract
will be interpreted under Indian laws.

B. TIME FOR COMPLETION
18. Program

19.1. The total period of completion is 45 days from the date of entering with
agreement/handover of site (whichever is earlier) to proceed including rainy season.
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19.2. The attention of the tenderer is directed to the contract requirement at the time of
beginning of the work, the rate of progress and the dates for the whole work and its
several parts as per milestones. Time is the essence of the contract. The following
rate of progress and proportionate value of work done from time to time as will be
indicated by the Engineer-in-charge’s Certificate for the value of work done and
completion of mile-stones will be required.

19.3. The following rate of progress will be required to be maintained by the contractor as
a minimum. The start date of this work is the date of signing the agreement but not
the date of handing over the site. Contractor may give a separate time schedule for the
completion of the whole work and the consideration will be given for accelerated
programme. It is imperative that the work progress shall be ahead of the rate of
progress given below.

Milestone dates :
Mile stone- 1 Completion of the Work

19.4. After signing the agreement, the contractor shall forthwith begin the work, shall
regularly and continuously proceed with them. Work programme of achieving of
milestones (statement) should be submitted from time to time.

19.5. The contractor shall commence the works on site as specified under condition 19.1 to
19.3 above after the receipt by him of a written order to this effect from the Engineer-
in-charge and shall proceed with the same with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer-in-charge or his
nominee, or be wholly beyond the contractor’s control.

19.6. Save in so far as the contractor may prescribe, the extent of portions of the site of
which the contractor is to be given possession from time to time and the order in
which such portions shall be made available to him and, Subject to any requirement in
the contract as to the order in which the works shall be executed, the Engineer-in-
charge or his nominee will, with the Engineer-in-charge’s written order to commence
the works, give to the contractor possession of so much of the site as may be required
to enable the contractor to commence proceed with the execution of the works in
accordance with the programme if any, and otherwise in accordance with such
reasonable proposals of the contractor as he shall by written notice to the Engineer-
in-charge or his nominee, may and will from time to time as the works proceed, give
to the contractor possession of such further portions of the site as may be required to
enable the contractor to proceed with the execution of the works with due dispatch in
accordance with the said programme or proposals as the case maybe ; if the
contractor suffers delay or incurs cost from failure on the part of the Engineer-in-
charge or his nominee to give possession in accordance with the terms of this clause,
the Engineer-in-charge or his nominee shall grant an extension of time for the
completion of works.

19.7. The contractor shall bear all costs and charges for special or temporary way leases
required by him in connection with access to the site. The contractor shall also
provide at his own cost any additional accommodation outside the site required by
him for the purposes of the work.

19.8. Subject to any requirement in the contract as to completion of any section of the
works before completion of the whole of the works shall be completed, in accordance
with provisions of clauses in the Schedule within the time stated in the contract
calculated from the last day of the period named in the statement to the tender as that
within which the works are to be commenced or such extended time as may be
allowed.

20. Suspension of works by the Contractor
1. If the Contractor shall suspend the works, or sublet the work without sanction of the
Engineer-in-charge, or in the opinion of the Engineer-in-charge shall neglect or fail to
proceed with due diligence in the performance of his part of the Contract as laid
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21.

22.

23.

down in the Schedule rate of progress, or if he shall continue to default or repeat
such default in the respects mentioned in clause 27 of the APSS, the Engineer-in-
charge shall take action in accordance with Clause 61 of APSS.

If the Contractor stops work for 5 days and the Stoppage has not been authorized by
the Engineer-in-charge the Contract will be terminated under Clause 61 of APSS.

If the Contractor has delayed the completion of works the Contract will be
terminated under Clause 61 of APSS.

Extension of the Intended Completion Date

The Engineer-in-charge shall extend or recommend for extension, in accordance
with the delegation of powers in force, the Intended Completion Date if a Variation is
issued which makes it impossible for Completion to be achieved by the Intended
Completion Date.

The Engineer-in-charge shall decide whether and by how much to extend the
Intended Completion Date within 3 days of the Contractor asking the Engineer for a
decision upon the effect of a Variation and submitting full supporting information. If
the Contractor has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in assessing the
new Intended Completion Date.

Delays Ordered by the Engineer-in-Charge
The Engineer-in-charge may instruct the Contractor to delay the start or progress of
any activity within the Work.

Management Meetings
The Engineer-in-Charge may require the Contractor to attend a management
meeting. The business of a management meeting shall be to review the programme
for remaining work and to deal with matters raised in accordance with the early
warning procedure.

Records to be maintained at site:
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iii.

iv.

Vi.

Drawings: One copy of the drawings furnished to the contractor shall be kept by the
contractor on the site and same shall be available for inspection and use by the
Departmental officers.

Variations by way of modification, omissions or additions: For all modifications
omissions from or additions to the drawings and specifications, the Engineer-in-charge
will issue revised plans, or written instructions, or both and modification, omission or
additions shall be made unless authorized and directed by the Engineer-in-charge in
writing.

The Engineer-in-charge shall have the privilege of ordering modifications, omission or
additions at any time before the completion of the work and such orders shall not
operate to annual those portions of the specifications with which said changes do not
conflict.

Site Order Book: The site order book shall be maintained by the contractors at the site
of the work. As far as possible all orders regarding the work are to be entered in this
book. All entries shall be signed and dated by the Departmental Officer who issues
such orders and signed by the contractor or by his representative towards compliance.
The order book shall not be removed from the work spot except with the written
permission of the Engineer-in-charge.

Quality Test Register (QTR): The contractor shall maintain the QTR at the site in the
format specified and record therein the results of all the tests conducted by him. The
relevant reports of the tests conducted shall be maintained in a separate file.



vii. Other Documents: Other prescribed documents like register on calibration of
equipments maintained at site and other checklists shall be maintained at site and
produced for verification of inspecting officers.

viii.Return of site documents: All the site records / documents mentioned therein must be
returned to the engineer-in-charge in full shape after the satisfactory completion of
work.

24. ldentifying Defects
The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor of
any Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Engineer-in-Charge may instruct the Contractor to verify the
Defect and to uncover and test any work that the Engineer considers may be a Defect.
25. Correction of Defects
1. The Engineer-in-Charge shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins on Completion.
The defect liability period shall be extended for as long as defects remain to be
corrected by the Contractor.
2. Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer-in-Charge’s notice.
26. Uncorrected Defects

1. If the contractor has not corrected the defect within the time specified in the Engineer-
in-Charge’s notice, the Engineer-in-Charge will assess the cost of having the defect
corrected and the contractor will pay this amount.

2. The Engineer-in-Charge shall introduce O.K. cards and prescribed the formats there of.
0.K. cards shall relate to all major components of the work. The contractor / his
authorized representative shall be required to initiate and fill in and present the 0.K.
card to the construction staff who would check the respective items. Any defects
pointed out by the construction supervision staff or by the Quality Control staff shall
promptly be attended to by the contractors and the fact of doing so be duly recorded on
the back of O.K. card.

3. The Engineer-in-Charge may also introduce checklists, which shall be kept in Bound
registers by the construction supervision staff. The contractor may be required to fill
up these lists in the first instance and shall be subsequently checked by the
Construction / Quality Control engineers.

C. COST CONTROL
27. Bill of Quantities

1. The Bill of Quantities shall contain items for the construction work to be done by
the Contractor.
2. The Contractor is paid for the quantity of the work done at the estimate rate in

the Bill of Quantities for each item plus or minus Tender percentage.

28. Supplemental items :
1. The contractor is bound to execute all supplemental works that are found
essential, incidental and inevitable during execution of main work.
2. The payment of rates for such supplemental items of work will be regulated as
under; Supplemental items directly deducible from similar items in the original
agreement.

1. The rates shall be derived by adding to or subtracting from the agreement rate of
such similar item the cost of the difference in the quantity of materials labour
between the new items and similar items in the agreement worked out with
reference to the Standard Schedule of Rates adopted in the sanctioned estimate
with which the tenders are accepted plus or minus over all tender percentage.
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2. (a) Similar items but the rates of which cannot be directly deduced from the original
agreement.
(b) Purely new items which do not correspond to any item in the agreement.

3. The rates of all such items shall be Estimated Rates plus or minus overall Tender
premium.

Extra Items

1. Extra items of work shall not vitiate the contract. The contractor shall be bound
to execute extra items of work as directed by the Engineer-in-Charge. The rates
for extra items shall be worked out by the Engineer-in-Charge as per the
conditions of the Contract and the same are binding on the Contractor.

2. The contractor shall before the 3¢ day of each week or when ever required,
submit in writing to the Engineer-in-charge a statement of extra items if any that
they have executed during the preceding month failing which the contractor
shall not be entitled to claim any.

Entrustment of additional items

1.

Where ever additional items not contingent on the main work and outside the scope
of original agreement are to be entrusted to the original contractor dispensing with
bids and if the value of such items exceeds the limits upto which the officer is
empowered to entrust works initially to contractor without calling for tenders,
approval of competent authority shall be obtained. Entrustment of such items on
nomination shall be the estimated rates or agreement rates (-) Tender Percentage
whichever is less.

. Entrustment of the additional items contingent on the main work will be authorized

by the officers upto the monetary limits upto which they themselves are competent
to accept items in the original agreement so long as the rates for such items shall be
worked out in accordance with the procedure - For all items of work in excess of the
quantities shown in the Bill of Quantities of the Tenders, the rate payable for such
items shall be estimate rates for the items (+) or (-) over all tender percentage
accepted by the competent authority.

. Entrustment of either the additional or supplemental items shall be subject to the

provisions of the agreement entered into by a Competent Authority after the tender
is accepted. The Engineer-in-charge who entered into the agreement approves the
rate for the items / variation in quantity in the current agreement. The items shall
not be ordered by an officer on his own responsibility if the revised estimate or
deviation statement providing for the same requires the sanction of competent
authority.

Note: It may be noted that the term Estimate Rate used above means the rate in the
sanctioned estimate with which the tenders are accepted, or if no such rates is
available in the estimate, the rate derived will be with reference to the Standard
Schedule of Rates adopted in the sanctioned estimate with which tenders are
accepted.

Payments

1

. Payment for the work done by the contractor will be made for the finished item of

work based on the measurements recorded in measurement books by concerned
officer of the RGUKT-Nuzvid not lower in rank than a Assistant Engineer and check
measured by concerned officer not lower in rank than a Deputy Executive Engineer.
The measurement shall be recorded at various stages of the work done and also after
work is completed. The contractor shall be present at the time of recording of each
set of measurement and their check measurement and accept them then and there so
as to avoid disputes at a later stage. If the contractor is not available at the work spot
at the time of recording measurements or check measurements, the particulars of
measurements shall be signed by the authorized agent of contractor based on which



the contractor shall accept the set of measurements without any further dispute. If

for any reason the contractor’s authorized agent is also not available at site when the

department decides to suspend the work recording of measurements in the absence
of the contractor or his authorized representative, the department shall not entertain
any claim from the contractor for any loss incurred by him on this account. The

Contractor shall however note that the RGUKT-Nuzvid cannot indefinitely wait for

recording the measurement due to the absence of the Contractor and his authorized

agent and check measure them even in the absence of the contractor.

2. Payments and Certificates- Payments shall be adjusted for recovery of advance
payments, liquidated damages in terms of tender conditions and security deposit for
the due fulfillment of the contract. Payment shall be made to work to measurement
only. The contractor shall deposit an amount equal to 5% of contract value as
security deposit towards works. This amount shall be paid to the contractor a period
of 24 months as all defects shall have been made good and completion of defect
liability period according to the true intent and meaning thereof.

3. In case of over payments or wrong payment if any made to the contractor due to
wrong interpretation of the provisions of the contract, APSS or Contract conditions
etc., such unauthorized payment will be deducted in the subsequent bills or final bill
for the work or from the running bills or at any time thereafter from the deposits
available with the RGUKT-Nuzvid.

4. Any recovery or recoveries advised by the Government Department either state or
central, due to non-fulfillment of any contract entered into with them by the
contractor shall be recovered from any bill or deposits of the contractor.

5. No claim shall be entertained, if the same is not represented in writing to the
Engineer-in-Charge within 7 days of its occurrence.

6. The contractor is not eligible for any compensation for inevitable delay in handing
over the site or for any other reason. In such case, suitable extensions of time will be
granted after considering the merits of the case.

7. Intermediate Payments
1. For intermediate Stage of work, only part rates as fixed by the Engineer-in-Charge

will be paid.

2. Part rates shall be worked out for the work done portion based on the actual
operations involved keeping in view the value of the balance work to be done, to
avoid unintended benefit to the Contractor in initial Stage.

3. Full rate shall be paid when the work is completed to the full profile as noted in
the drawings.

4. Where payment is intended for aggregates by Bill of Quantities item based on
stack measurements, 10% of the quantity measured will be withheld. No
payment or advance will be made for unfixed materials when the rates are for
finished work in site

5. The contractor shall supply as built drawings drawn to scale in 5 sets along with
original tracings within 28 days of the issue of certificate of completion of work
failing which an amount of Rs. 25000/- will be withheld from the amounts due to
the contractor.

32. Interest on Money due to the Contractor
No omission by the Engineer-in-Charge or the sub-divisional officer to pay the amount
due upon certificates shall vitiate or make void the contract, nor shall the contractor be
entitled to interest upon any guarantee fund or payments in arrear, nor upon any
balance which may, on the final settlement of his accounts, found to be due to him.

33. Taxes included in the bid
The percentage quoted by the contractor shall be deemed to be exclusive of GST but
inclusive of all other taxes on all materials that the contractor will have to purchase for
performance of this contract. Any Central or State sales and other than current taxes
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on completed items of works of this contract as may be levied and paid by the
contractor shall be reimbursed by the RGUKT-Nuzvid to the contractor on proof of
payment to the extent.

Price Adjustment- Eligible for the work with ECV more than 2.00 crores.

Retention or security deposit
RGUKT-Nuzvid shall retain from the contractor @ of 5% of contract value as security
deposit until completion of whole work & upto completion of defect liability period of
24 months. 5% of security deposit will be released after completion of corrections
and completion of defect liability period.

Liquidated Damages
If for any reason, which does not entitle the contractor to an extension of item, the
rate of progress of works, or any section is at any time, in the opinion of the
Engineer-in-charge too slow to ensure completion by the prescribed time or
extended time for completion Engineer-in-charge shall so notify the contractor in
writing and the contractor shall there upon take such steps as are necessary and
the Engineer-in-charge may approve to expedite progress so as to complete the
works or such section by the prescribed time or extended time. The contractor
shall not be entitled to any additional payment for taking such steps. If as a result
of any notice given by the Engineer-in-charge under this clause the contractor shall
seek the Engineer-in-charge’s permission to do any work at night or on Sundays, if
locally recognized as days of rest, or their locally recognized equivalent, such
permission shall not be unreasonably refused.
If the contractor fails to complete whole of the works or any part thereof or section
of the works within the stipulated periods of individual mile stones (including any
bonfire extensions allowed by the competent authority without levying liquidated
damages), the Engineer-in-charge may without prejudice to any other method of
recovery will deduct for the period of delays subject to a maximum of 10% of the
contract value from any monies in his hands due or which may become due to the
contractor. The payment or deductions of such damages shall not relieve the
contractor from his obligation to complete the works, or from any other of his
obligations and liabilities under the contract.
The liquidated damages for the whole of the work are Rs.1000/-(amount one tenth
of one percent of contract value per day) The maximum amount of liquidated
damages for the whole of the works is ten percent of final contract price.

For milestone 1 - Rs.247/- Per day

Securities

The Earnest Money Deposit and Additional Security (for discount tender
percentage beyond 15%) shall be provided to the RGUKT-Nuzvid not later than the
date specified in the Letter of Acceptance and shall be issued in an amount and
form and by a bank acceptable to the RGUKT-Nuzvid. The security deposit shall be
valid until a date 28 days from the date of expiry of Defects Liability Period and the
additional security shall be valid until a date 28 days from the date of issue of the
certificate of completion.

Cost of Repairs
Loss or damage to the Works or materials to the Works between the Start Date and
the end of the Defects Correction Periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the Contractor’s acts or
omissions.



E. FINISHING OF THE CONTRACT

39. Completion
1.  The Contractor shall request the Engineer-in-Charge to issue a Certificate of
completion of the Works and the Engineer-in-Charge will do so upon deciding that
the work is completed.

40. Taking Over
1. The RGUKT-Nuzvid shall takes over the Site and the Works within seven days of the
Engineer-in-Charge issuing a certificate of Completion.

41. Termination
1.  The Engineer-in-charge may terminate the Contract if the contractor causes a
fundamental breach of the Contract.
2. Fundamental breaches of Contract include, but shall not be limited to the following.

a) The Contractor stops work for 3 days when no stoppage of work is shown on the
current program and the stoppage has not been authorized by the Engineer-in-
Charge.

b) The Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation.

c) The Engineer-in-Charge gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer-in-Charge; and

d) The Contractor does not maintain a security which is required and

e) The Contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined.

f) If the contractor, in the judgment of the RGUKT-Nuzvid has engaged in corrupt
or fraudulent practices in competing for or in the executing the contract.

g) The Contractor has contravened Sub-Clause 5 of Conditions of Contract and
sublet the work.

h) The Contractor does not adhere to the agreed construction program (Clause
time of completion of Conditions of Contract) and also fails to take satisfactory
remedial action as per agreements reached in the management meetings for a
period of 15 days.

i) The Contractor fails to carry out the instructions of Engineer-in-Charge within a
reasonable time determined by the Engineer-in-Charge.

For the purpose of this paragraph: “corrupt practice” means the offering, giving,
receiving or soliciting of anything of value to influence the action of a public official in
the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the execution
of a contract to the detriment to the Government and includes collusive practice among
Tenderness (prior to or after Tender submission) designed to establish Tender prices at
artificial non-competitive levels and to deprive the Government of the benefits of free
and open competition.

3. Notwithstanding the above the RGUKT-Nuzvid may terminate the contract for
convenience.

4, If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secured, leave the Site as soon as reasonably possible.

42. Payment upon Termination
1. If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work
done less advance payments received upon the date of the issue of the certificate,
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less other recoveries due in terms of the Contract, less taxes due to be deducted at
source as per applicable law and the percentage to apply to the value of the work
not completed representing additional cost for completing the works at the rate of
20 percent of balance work. Additional Liquidated Damages shall not apply. If the
total amount due to the RGUKT-Nuzvid exceeds any payment due to the Contractor
the difference shall be a debt payable to the RGUKT-Nuzvid.

Property
All materials on the Site, Plant, Equipment, Temporary Works and Works are
deemed to be the property of the RGUKT-Nuzvid if the Contract is terminated
because of Contractor’s default.

Release from Performance
If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the RGUKT-Nuzvid or the Contractor the Engineer-in-
Charge shall certify that the contract has been frustrated. The Contractor shall
make the site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all works carried out before receiving it and for any
work carried out after wards to which commitment was made.

F. SPECIAL CONDITIONS

Water Supply
The Contractor has to make his own arrangements for water required for the work and
to the colonies and work sites, which are to be established by the Contractor.

Contractor not to dispose off Spoil etc. :-

The contractor shall not dispose off or remove except for the purpose of fulfillment
of this contract, sand, stone, clay ballast, earth, trees and shrubs or other materials
obtained in the excavation made or lying on the site of the work, and all such
materials and produce shall remain property of the RGUKT-Nuzvid. The RGUKT-
Nuzvid may upon request from the contractor, or if so stipulated in the conditions
of the contract allow the contractor to use any of the above materials for the works
either free of cost or after payment as may be specifically mentioned or considered
necessary during the execution of the work.

Manpower
The contractor shall, make his own arrangements for the engagement of all staff and
labour, local or other, and for their payment, housing, feeding and transport.
Labour importation and amenities to labour and contractor’s staff shall be to the
contractor’s account. His quoted percentage shall include the expenditure towards
importation of labour amenities to labour and staff;
The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-
in-Charge a written in detail, in such form and at such intervals as the Engineer-in-
Charge may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the contractor on the Site and such
information pertaining to Contractor’s Equipment as the Engineer-in-Charge may
require.
Transportation of Labour
a. The contractor shall make his own arrangement for the daily transportation of the
labour and staff from labour camps colonies to the work spot and no labour or
staff of the contractor shall stay at the work spot. No extra payment will be made
to the contractor for the above transportation of the labour and his quoted



percentage to the work shall include the transportation charges of labour from
colonies to work spot and back.

47. Safety Measures
1. The contractor shall take necessary precautions for safety of the workers and
preserving their health while working in such jobs, which require special protection
and precautions.
48. Indemnity Bond:

The tenderers should submit Indemnity Bond at the time of the Agreement as
specified below.

Name of work: HIRING OF SKILLED MASON AND CARPENTER ALONG WITH

49,

50.

51
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HELPERS ON DAILY WAGES FOR MAINTENANCE WORKS AT RGUKT NUZVID

[/We do hereby bind myself to pay all the claims may come (a) under
Workmen’s Compensation Act. 1933 with any statutory modification thereof and rules
there under or otherwise for or in respect of any damage or compensation payable in
connection with any accident or injury sustained (b) under Minimum wages Act 1948 (c)
under payment of wages Act.1936 (d) under the Contractor labour (Regulation and
Abolition) Act. 1970 by workmen engaged for the performance of the business relating to
the above contract ie., Failing such payment of claims of workmen engaged in the above
work, [ abide in accepting for the recovery of such claims, effected from any of my assets
with the RGUKT-Nuzvid and with other Government Departments / Corporations.

Compliance With Labour Regulations

During continuance of the contract, the contractor and his sub contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notifications that may be issued under any labour law in future either by the State or the
Central Government or the local authority and also applicable labour regulations, health
and sanitary arrangements for workmen, insurance and other benefits.

Liabilities of the Contractor
1. Accident Relief and workmen compensation
The contractor should make all necessary arrangements for the safety of workmen
on the occurrence of the accident, which results in the injury or death of any of the
workmen employed by the contractor, the contractor shall within 24 hours of the
happenings of the accident and such accidents should intimate in writing to the
concerned Asst. Engineer / Asst. Executive Engineer of the RGUKT-Nuzvid the act of
such accident. The contractor shall indemnify RGUKT-Nuzvid against all loss or
damage sustained by the RGUKT-Nuzvid resulting directly or indirectly from his
failure to give intimation in the manner aforesaid including the penalties or fines if
any payable by RGUKT-Nuzvid as a consequence of RGUKT-Nuzvid failure to give
notice under workmen’s compensation Act or otherwise conform to the provisions
of the said Act. in regard to such accident.
Possession prior to completion

The Engineer-in-charge shall have the right to take possession of or use any
completed part of work or works or any part there of under construction either
temporarily or permanently. Such possession or use shall not be deemed as an
acceptance of any work either completed or not completed in accordance with the



contract with in the interest of Clause 28 of APSS except where expressly otherwise
specified by the Engineer-in-charge.

52. Payment upon termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work
done less advance payments received upon the date of the issue of the certificate, less
other recoveries due in terms of the Contract, less taxes due to be deducted at source
as per applicable law and the percentage to apply to the value of the work not
completed representing additional cost for completing the works at the rate of 20
percent of balance work. Additional Liquidated Damages shall not apply. If the total
amount due to the RGUKT-Nuzvid exceeds any payment due to the Contractor the
difference shall be a debt payable to the RGUKT-Nuzvid. In case of default for
payment within 28 days from the date of issue of notice to the above effect, the
contractor shall be liable to pay interest at 12% per annum for the period of delay.

53. Access to the contractor’s books

Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual
cost of execution of any particular extra item of work or supply of the plant or
material on which advance is to be made or of extra items or claims, he shall direct
the contractor to produce the relevant documents such as payrolls, records of
personnel, invoices of materials and any or all data relevant to the item or necessary
to determine its cost etc. and the contractor shall when so required furnish all
information pertaining to the aforesaid items in the mode and manner that may be
specified by the Engineer-in-Charge.

54. Drawing to be kept at site
One copy of the drawings furnished to the contractor shall be kept by the contractor
on the site and the same shall at all reasonable time be available for inspection and use
by the Engineer-in-Charge and the Engineer-in-Charge’s representative and by any
other persons authorized by the Engineer-in-Charge in writing.

55. B.LS. [I.S.I.] books and APSS to be kept at site
A complete set of Indian Standard specification referred to in “Technical
Specifications” and A.P.S.S. shall be kept at site for reference.

56. Variations by way of modification, omissions or additions

a. For all modifications, omissions from or additions to the drawings and
specifications, the Engineer-in-charge will issue revised plans, or written
instructions, or both and no modification, omission or addition shall be made
unless so authorized and directed by the Executive Engineer in writing.

b. The Engineer-in-Charge shall have the privilege of ordering modifications,
omission or additions at any time before the completion of the work and such
orders shall not operate to annual those portions of the specifications with which
said changes do not conflict.

c. Engineer-in-Charge’s Decision: It shall be accepted as in separable part of the
contract that in matters regarding materials, workmanship, removal of improper
work, interpretation of the contract drawings and contract specification, mode of
the procedure and the carrying out of the work, the decision of the Engineer-in-
Charge, which shall be given in writing shall be binding on the contractor.

57. Site Order Book : An order book shall be kept at the Department office on the site of the

work. As far as possible all orders regarding the work are to be entered in this book. All
entries shall be signed and dated by the Departmental officer who issues such orders and
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by the contractor or by his representative. The order book shall not be removed from the
work spot except with the written permission of the Engineer-in-charge

58. Income tax

a) During the currency of the contract deduction of income tax at source itself or
amended from time to time shall be made from the gross value of each bill of the
contract.

b) Income Tax clearance certificate should be furnished before the payment of final
bill.

c) The contractor’s staff, personnel and labour will be liable to pay personnel income
taxes in respect of their salaries and wages as are chargeable under the laws and
regulations for the time being in force, and the contractor shall perform such duties
in regard to such deductions thereof as may be imposed on him by such laws and
regulations.

59. Seigniorage charges

1.  The Seigniorage charge will be remitted as per the rates prescribed by the State
Government / Mines and Geology Department from time to time and as per the
government orders in vogue at that time for the materials used on the work. In
data Seigniorage charges are not included.

2. The percentage quoted by the contractor is exclusive of Seigniorage charges on
all materials that the contractor will have to purchase for performance of this
contract

3.  Seigniorage component of the estimate shall be added in each bill of the
contractor and recovered and remitted to Dept.

60. Goods and Service tax on works contracts
1. The rates included in BOQ (schedule-A) are exclusive of GST
2. GST at the prescribed rates as indicated by the Government from time to time

will be worked out and added in the work bill. The GST component added thus
to the work will be recovered.

3. The contractor shall produce a valid GSTIN certificate before payment of the
final bill. Otherwise payment to the contractor will be withheld.

61. CESS: “An amount equivalent to 1% of gross amount will be deducted from each bill of
the Contractor towards cess and will be remitted to Andhra Pradesh Building and other
Construction workers, Welfare Board as per G.0.Ms.No.57, LET&F (Lab.II) Department
dt.26-06-2007 and G.0.Ms.No.59, LET&F (Lab.II) Department dt.29-06-2007".

62. Supply of construction materials

i. The contractor has to make his own arrangements for procurements, supply and use
of construction materials.

ii. All materials so procured should confirm to the relevant specifications indicated in
the bidding documents

iii. The contractor shall follow all regulations of the RGUKT-Nuzvid/ Government of
India in respect of import licenses etc., of the procurement of the materials is
through imports and he shall be responsible for the payment of applicable duties and
taxes, port clearances, inland transportation etc.

iv. The contractor shall make his own arrangements for adequate storage of the
materials.

63. CONSTRUCTION MATERIALS
1. The contractor has to make his own arrangement for procurement, supply and
use of all construction materials including cement, steel and blasting materials
etc., and compliance of following should be ensured.
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All materials so procured should confirm to the relevant specifications indicated
in the tender documents or to alternative standards or specifications which are
equal or higher in quality than those specified subject to Engineer-in-Charge’s
prior review and written approval difference between the standards specified
and the proposed alternatives must be fully described by the contractor and
submitted to Engineer-in-Charge’s at least 7 days prior to the date when the
contractor desires Engineer-in-Charge’s approval. In the event Engineer-in-
Charge determines that the alternative do not ensure equal or higher quality the
same will be rejected and the contractor shall comply with the standards set
forth within the documents.
All materials to be supplied should fully confirm to provisions of A.P.S.S. / LS.
Specifications as applicable
Materials, workmanship, period and certificate of maintenance and defect
liability, quality:-All materials and workmanship shall be of the respective kinds
described in the contract and in accordance with Engineer-in-Charge’s
instructions and shall be subjected from time to time to such tests as the
Engineer-in-Charge may direct at the place of manufacture or fabrication or on
the site or at such other place or places as may be specified in the contract, or at
all or any of such places. The contractors shall provide such assistance,
instruments, machines, labour and materials as are normally required for
examining measuring and testing the work and the quality weight or quantity of
any materials used and shall supply samples of materials before incorporation in
the works for testing as may be selected and required by the Engineer-in-Charge.
Tests, inspection of defective materials: The contractor shall without extra cost
provide samples and co-operate in the testing of materials. The Engineer-in-
Charge shall have access at all times to the places of storage and where materials
are being manufactured and proceeded for use in the works under contract to
determine whether their manufacture and process are proceeding in accordance
with the drawings and specifications. The Engineer-in-Charge shall during the
progress of the works have power to order in writing from time to time in
respect of the following.
a) The removal from the site, within such time or times as may be specified in
the order of any materials which in opinion of the Engineer-in-Charge, are
not in accordance with contract.

b) The substitution of proper and suitable materials and

c) The removal and proper re-execution, not withstanding of any work which
in respect of materials or workmanship is not, in the opinion of the
Engineer-in-Charge, in accordance with contract.

d) The contractor shall carry out such order at no extra cost to the Engineer-in-
Charge. In case of default on the part of the contractor in carrying out such
order, the Engineer-in-Charge shall be entitled to employ and pay other
persons to carry out the same and all expenses consequent thereon or
incidental thereto shall be recoverable from the contractor by Engineer-in-
Charge or may be deducted by the Engineer-in-Charge from any monies due
to or which may become due to the contractor.

e) In lieu of removing the work or materials not in accordance with the
contract the Engineer-in-Charge may order such work or materials to
remain and in that case such may be paid at the reduced rates as may be
decided by Engineer-in-Charge. However any action by the Engineer-in-
Charge under this para shall not any way absolve the contractor from his
responsibility and liabilities as per conditions of contract.



TECHNICAL SPECIFICATIONS

[INCORPORATED AS PER REQUIREMENT OF THE WORK PUT TO TENDER WITH THE
RELEVANT SPECIFICATION AND NUMBER OF AP STANDARD SPECIFICATION / SPECIAL

SPECIFICATION]

SPECIFICATIONS
STANDARD SPECIFICATION FOR BUILDING WORK (AS PER A.P.S.S)

All the items of work shall be executed as per the Standard Specifications laid down in APSS, the relevant

L.S Codes of the Special Specification as indicated in Schedule - 'A’ of the tender.

. . Specification
SL. No Name of the specification No.ofAPSS

1 2 3

1. STANDARD SPECIFICATION FOR MATERIALS
1.01 |General 101
1.02  |Common Burnt Clay Brick 102
1.03 |Broken Brick 103
1.04 [Surki 104
1.05 [Fly Ash 105-
1.06 |Rough Stones for dry packed Revetments and aprons 106
1.07 |Stone for Masonry 107
1.08 |Broken Stone/Coarse Aggregate for Concrete 108
1.09 [Marble 109
1.10 |Sand 110
1.11 |Lime 111
1.12  |Portland Cement of not less than '43' glade 112
1.13 |Lime Mortar 113
1.14 |Surki Mortar 114
1.15 |Cement Mortar 115
1.16 |Cement Lime Mortar 116
1.17 |Sebara Putty (Lime Putty) 117
1.18 |Pan Tiles 118
1.19 Burnt Clay Flat Terracing Tiles 119
1.20 [Clay Roofing Tiles, Mangalore pattern 120
1.21 |Glazed Tiles 121
1.22 |Bitumen Felts for Water Proofing and Damp Proofing 122
1.23 |Cuddapah/Shahbad Slabs 123
1.24 |Galvanized Steel Sheets (Plain and Corrugated) 124
1.25 |Un-reinforced Corrugated Asbestos Cement sheets 125
1.26 |Steel for Reinforcement 126
1.27 [Steel for Structural Work 127
1.28 |Asbestos Cement Flat Sheets 128
1.29 |Water 129
1.30 |Teak Wood 130
1.31 |Bamboos 131
1.32 |Ballies 132
1.33 [Steel Sheets piling Sections 133
1.34 |Bitumen Emulsion for Roads (Anionic Type) 134
1.35 |Cut back Bitumen 135
1.36 |Paving Bitumen 136
1.37 |Coal Tar Pitch 137

2. |[STANDARD SPECIFICATIONS FOR CLEARING SITE, DISMANTLING

BUILDING AND OTHER STRUCTURES AND BLASTING

2.01 [Clearing Site 201
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. . Specification
SL. No Name of the specification No.ofAPSS
1 2 3
2.02 |Dismantling of Buildings and other Structures 202
2.03 |Blasting 203
3. |[STANDARD SPECIFICATIONS FOR EARTH WORK
3.01 |Excavation and Forming un compacted banks 301
3.02 |[Embankment compacted by other than driven equipment 302
3.03 |[Embankment compacted by power driven equipment 303
3.04 [Clay blankets 304
3.05 [Filters 305
3.06 |Rock-fill in toe of embankment 306
3.07 [Turfing 307
3.08 |Excavation of foundation 308
3.09 [Filling in foundations 309
3.10 [|Filling in Basement 310
3.11 |Well sinking for foundations 311
3.12  |Well sinking for Water Supply 312
3.13 |RCC Precast and Cast-in-situ pile foundations 313
4. |STANDARD SPECIFICATIONS FOR CONCRETES
4.01 |lime Concrete and surki concrete 401
4.02 |Cement Concrete for plain and reinforced works. 402
4.03 |Reinforced cement concrete work 403
4.04 [Repair grouting to aprons and revetments with surki 404
Concrete and pointing with surki mortar
4.05 |Prestressed concrete work. 405
5. |STANDARD SECIFICATIONS FOR BRICK MASONRY
5.01 [Brick Masonry-General 501
5.02 [Brick in Lime Mortar 502
5.03 |Brick in Surki Mortar 503
5.04 |Brick in Cement Mortar 504
5.05 |Brick in Cement Lime Mortar 505
5.06 [Brick in clay 506
5.07 |Brick Arch work 507
5.08 [Brick in Honey Comb work 508
5.09 [Reinforced half-brick partition walls 509
5.10 [Boiler Brick works 510
5.11 [Honey Comb works with white washed pan tiles 511
5.12 |Brick Nogging 512
6. |STANDARD SPECIFICATIONS FOR STONE MASONRY
6.01 [Stone Masonry-General 601
6.02 |Cut stone in Lime Mortar 602
6.03 |Cut stone in Surki Mortar 603
6.04 |Cut stone in Cement Mortar 604
6.05 |Cut stone-Rock Rustic or quarry faced in mortar 605
6.06 |Cut stone string course and other cornice etc. in mortar 606
6.07 |Cut stone arch work 607
6.08 [Rubble arching 608
6.09 |Coursed Rubble in Lime Mortar (1 st sort) 609
6.10 |Coursed Rubble in Surki Mortar (1 st sort) 610
6.11 |Coursed Rubble in Cement Mortar (1 st sort) 611
6.12 |Coursed Rubble in Mortar (2nd sort) 612
6.13 |Uncoursed Rubble or random rubble in lime mortar 613
6.14 [Random Rubble in surki mortar 614
6.15 |Random Rubble in Cement Mortar' 615
6.16 |[Random Rubble in Clay 616
6.17 |Dry stone masonry (for retaining wall) 617
6.18 [Damp proof (or any proof) course with Shahabad stone/Cuddapah stone 50mm thick in 618
cement mortar 1:3
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. . Specification
SL. No Name of the specification No.ofAPSS
1 2 3
6.19 |Rough stone dry packing for aprons and revetment 619
6.20 |Laterite or rough stone pitching for fiver conservancy works 620
6.21 Moorum back to rough stone dry packing and gravelling to top and side slopes of 621
bunds 150 mm thick
7. |ISTADARD SPECIFICATIONS FOR FLOORING GENERAL
7.01 [Flooring General 701
7.02  [Flooring with Shahabad/Cuddapah slabs 702
7.03  [Flooring with polished Shahabad/Cuddapah slabs 703
7.04 |Flooring with Cement Mortar (1 :3) 12mm thick 704
7.05 |Flooring with coloured cement mortar (1 :3),12mm thick 705
7.06 [Terraced flooring with brick on edge, 75mm thick broken brick aggregate concrete and 706
12mm thick cement plastering (1 :3) on top
7.07 [Flooring with Glazed Tiles 707
7.08 |Flooring with in-situ Terrazzo finish 708
7.09 [Flooring with Cement Tiles (A) plain or coloured (B) Terrazzo (C) Chequered or 709
embossed
7.10 [In-situ-Granolithic concrete flooring 710
8. |ISTANDARD SPECIFICATIONS FOR ROOFING AND CEILING
8.01 [Roofing with pan tiles set mortar over flat tiles with lime mortar borders including 801
reepers
8.02 [Roofing with pan tiles and lime mortar borders including reepers 802
8.03 |Roofmg with Mangalore tiles set in mortar over flat tiles and including reepers 803
8.04 [Roofing with Mangalore tiles including reepers 804
8.05 |[Roofing with Mangalore tiles over ceiling tiles with air spaces and including reepers 805
8.06 [Madras terraced roofing with brick on edge 75mm thick broken brick aggregate 806
concrete three courses flat tiles and three coats of lime plaster to top and bottom
8.07 [Madras terraced roofing with brick on edge, 75mm thick broken brick aggregate 807
concrete three courses of flat tiles and three coats of lime plaster to top and one coat of
12mm thick cement plaster (1 :3) to bottom
8.08 [Terraced roofing with brick on edge, 75mm thick broken brick aggregate concrete two 808
courses of flat tiles to top and one coat of cement plaster (1 :3) to bottom
8.09  |Weather proof course for reinforced cement concrete roofing with Lime broken brick 809
aggregate concrete and two courses of flat tiles
8.10 |Water proof course for reinforced cement concrete roofing with two courses of flat 810
tiles
8.11 |Complete surface repair to leaky lime plastered terrace roof 811
8.12 \Water proofing of concrete and masonry (flat or sloping) roofs with Bitumen felts 812
INormal treatment
8.13  |Water proofing of concrete and masonry (flat or sloping) roofs with Bitumen felts 813
Heavy treatment
8.14 |Roofing with corrugated galvanized steel sheets 814
8.15 |Roofing with corrugated asbestos cement sheets 815
8.16 |Roofing with semi-corrugated asbestos cement sheets 816
8.17 |False ceilings 817
9. |STANDARD SPECIFICATION FOR PLASTERING, POINTING, WHITE
'WASHING, COLOUR WASHING, DISTEMPERING AND WATER PROOF
CEMENT PAINING ETC.
9.01 |Plastering General 901
9.02 |Plastering with time mortar one coat, 12mm thick, including fine Rendering 902
9.03 |Plastering with cement mortar, one coat 12mm or 20mm thick including fine rendering 903
9.04 |Plastering with cement mortar 2 coats 20mm thick with sponge finish 904
9.05 |Plastering with combination mortar, one coat 12mm thick including fine rendering 905
9.06 |Pointing to masonry with cement mortar 906
9.07 |Pointing to masonry with surki mortar 907
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. . Specification
SL. No Name of the specification No.ofAPSS
1 2 3
9.08 |White-washing 908
9.09 |Colour-washing 909
9.10 |Dry distempering 910
9.11 |Oil bound distempering 911
9.12 |Water proof cement painting 912
10. [STANDARD SPECIFICATIONS FOR WOOD WORK
10.1 |Wood work-General 1001
10.2 |Doors, windows, ventilators, ward robes and cup-boards etc., 1002
10.3 |Frame work for Roofs 1003
10.4 |Wooden Partitions 1004
10.5 |Wall Paneling 1005
10.6 |Wooden Railing 1006
11. |[STANDARD SPECIFICATIONS FOR STRUCTURAL STEEL WORK
11.01 |Materials 1101
11.02 |Steel work in single section of R.S. Joists, Flats, Tees Angles and Channels etc. 1102
11.03 |Steel work Riveted and bolted in built-up sections, trusses and framed work 1103
11.04 |Steel work (welded) in built-up sections trusses and Framed works 1104
11.05 |Miscellaneous Steel work Collapsible steel structures 1105
11.06 |M.S.Steel sliding shutters 1106
11.07 |M.S. Sheet Doors 1107
11.08 |Rolling Shutters 1108
11.09 |Clamps for ceiling Fan 1109
12. STANDARD SPECIFICATIONS FOR PAINTING AND VARNISHING
12.01  |Painting-General 1201
12.02  |Removing old paint with patent paint remover 1202
12.03  |Removing old paint with caustic soda solution 1203
12.04 |Removing old paint with blow lamp 1204
12.05 |Painting with wood preservative 1205
12.06 |Coal tarring 1206
12.07 |Painting priming coat on wood, iron or plastered surfaces 1207
12.08 |Painting with ready mixed paint 1208
12.09 |Painting of GI. sheets with ready mixed paint 1209
12.10  |Spray painting with flat wall paint on new work including priming coat 1210
12.11  |Spray painting with flat wall paint on old work 1211
12.12  |Painting with synthetic enamel paint 1212
12.13  |Painting with Aluminum paint 1213
12.14  |Painting with acid proof paint 1214
12.15 |Painting with anti-corrosive bitumanistic paint 1215
12.16  |Wall painting with plastic emulsion paint 1216
12.17  |Varnishing 1217
12.18 |Oiling with raw linseed oil 1218
12.19  |Wax polishing with ready made wax polish 1219
12.20  |Painting cast iron rain water, soil waste and vent pipes and fittings including priming 1220
coal
12.21  |Lettering with paint 1221
12.22  [French polishing. 1222
o e Specification
Sl. No Name of the specification No. of APSS
1 2 3
11. |STANDARD SPECIFICATIONS FOR STRUCTURAL STEEL WORK
11.01 |Materials 1101
11.02 [Steel work in single section of R.S. Joists, Flats, Tees Angles and Channels etc. 1102
11.03 [Steel work Riveted and bolted in built-up sections, trusses and framed work 1103
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. . Specification
SL. No Name of the specification No.ofAPSS
1 2 3
11.04 [Steel work (welded) in built-up sections trusses and Framed works 1104
11.05 Miscellaneous Steel work Collapsible steel structures 1105
11.06 |M.S.Steel sliding shutters 1106
11.07 |M.S. Sheet Doors 1107
11.08 |Rolling Shutters 1108
11.09 (Clamps for ceiling Fan 1109
12. STANDARD SPECIFICATIONS FOR PAINTING AND VARNISHING
12.01 |Painting-General 1201
12.02 |Removing old paint with patent paint remover 1202
12.03 |Removing old paint with caustic soda solution 1203
12.04 |Removing old paint with blow lamp 1204
12.05 |Painting with wood preservative 1205
12.06 |Coal tarring 1206
12.07 |Painting priming coat on wood, iron or plastered surfaces 1207
12.08 |Painting with ready mixed paint 1208
12.09 [Painting of GI. sheets with ready mixed paint 1209
12.10 [Spray painting with flat wall paint on new work including priming coat 1210
12.11 [Spray painting with flat wall paint on old work 1211
12.12  |Painting with synthetic enamel paint 1212
12.13 |Painting with Aluminum paint 1213
12.14 |Painting with acid proof paint 1214
12.15 |Painting with anti-corrosive bitumanistic paint 1215
12.16  |Wall painting with plastic emulsion paint 1216
12.17 |Varnishing 1217
12.18 |Oiling with raw linseed oil 1218
12.19 |Wax polishing with ready made wax polish 1219
12.20 |Painting castiron rain water, soil waste and vent pipes and fittings including 1220
priming coal
12.21 |Lettering with paint 1221
12.22  [French polishing. 1222
13. SANITORY WORKS AND ROOF PLUMBING
13.01 |Stoneware pipes and fittings 1301
13.02  |Cast iron pipes & special castings for water & Sewage 1302
13.03  |Galvanised mild Steel Pipes & Fittings 1303
13.04 |Concrete & pre-stressed Concrete Pipes & Collars 1304
13.05 |Asbestos Cement Pressure Pipes & Fittings 1305
13.06 |Unplasticised (Rigid) PVC pipes and fittings for potable water supplies 1306
13.07 |Polyethylene pipes and fittings for potable water supplies 1307
13.08 |Cast iron manhole covers & frames intended for use in drainage works 1308
13.09 |C.I. Surface boxes for sluice valves, fire hydrants and air valves 1309
13.10 |C.I. Grating for drainage works 1310
13.11  |Sheet metal rain Water Pipes, gutters, fitting & accessories 1311
13.12  |C.I. Rain water pipes and fittings 1312
13.13  |Asbestos cement rain water pipes, gutters and fittings (spigot and socket type) 1313
13.14  |Asbestos cement soil, waste and ventilating pipes and fittings 1314
13.15 |C.I. Soil, waste and ventilating pipes & fittings 1315
13.16  |Handling, transport and custody of pipes, fittings valves etc. 1316
13.17 [Trench work excavation and back filling 1317
13.18 |Laying and Jointing of glazed stoneware pipes and fittings 1318
13.19 |Laying & Jointing of C.I. pipes, fittings & fixing accessories 1319
13.20 |Laying & Jointing of Galvanised mild steel pipes & fittings 1320
13.21 |Laying & jointing of cement pipes 1321
13.22 |Laying & jointing of AC pressure pipes & fittings 1322
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. . Specification
SL. No Name of the specification No.ofAPSS
1 2 3
13.23  |Laying & jointing of Unplasticised (Rigid) PVC pipes and fittings for potable water 1323
supplies

13.24 |Disinfection of water mains before commissioning 1324
13.25 |Construction of manholes, flush tanks & other masonry works on sewers 1325
13.26  |Fixing and Plumbing of sanitary fittings 1326
13.27 |House Drains Connection — Construction 1327
13.28  [fixing of rain water gutters & down take pipes for roof drainage 1328
16. STANDARD SPECIFICATIONS FOR MISCELLANEOUS

16.01 |Bamboo chicks with blue Dungary cloth pulleys, rings, ropes, hools, staples etc., 1601

complete including painting two coats.

16.02 [Teak wood trellis work for verandahs 1602
16.03  |[Forming black boards on walls 1603
16.04 |Barbed wire for fencing 1604
16.05 |[Reinforced concrete fence posts 1605
16.06 |Fencing with barbed wire or chain link mesh 1606
16.07 |Protection of building and altered structures against lighting 1607
16.08 |[Steel doors, windows and ventilators 1608
16.09 |Aluminum doors, windows and ventilators 1609
16.10 [Fixing and glazing of metal (steel and aluminum) doors and 1610
1. PREAMBLE

The technical specifications for various items of work contained herein shall be
read in conjunction with the specifications mentioned for each item of work in bill
of quantities (Schedule - A) and also plans and drawings.

2. PartI- General Technical Specifications

The following are the general technical specifications normally adopted for
construction of buildings/other works. Each item of work shall be executed
according to the relevant standard specification number as described in the
“Andhra Pradesh Standard Specification”(APSS) and Indian Standard (I.S)
Specifications, including Water supply, Sanitary and Electrical Installations. In the
absence of any definite provisions on any particular item of work in the aforesaid
specifications in A.P.S.S., reference may be made to the latest codes and
specifications of Indian Standards or Indian Roads congress (IRC in case of Roads).
Where even these are silent, the construction and completion of works shall
conform to sound engineering practice as approved by Engineer-in-charge and in
case of dispute arising out of the interpretation of the above, the decision of
Engineer-in-charge shall be final and binding on the contractor.

3. GENERAL INSTRUCTIONS

3.1.
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Site Clearance and Demolition

The site shall be cleared of all trees, stumps, roots, brush wood, bushes and other
objectionable materials. Useful and saleable material shall be the property of the
Owner and shall be stacked properly as directed by the Engineer-in-charge. The
areas to be covered with embankments shall be stripped of top soil to required
depths to expose acceptable founding strata. Top soil unsuitable for use in
embankment construction and other fills shall be disposed off as directed. All
combustible materials shall be stacked and burnt in locations sufficiently remote to
eliminate all danger of fire hazards. All old concrete, brick works and drains which




interfere with construction works shall be dismantled with the approval of the
Engineer-in-charge duly taking all necessary precautions prescribed in safety
specification given below. Top soil which is suitable for use in construction work
shall be stockpiled for later use. Other objectionable materials such as trash, debris,
stones, brick, broken concrete, scrap metal etc., shall be disposed off as directed by
the Engineer-in-charge. Payment for cutting and removal of trees, stumps,
dismantling existing structures and stripping shall be regulated by the description
in the Schedule of [tems or Section 2 of A.P.S.S.

3.2. Drawings, Instructions, Measurements
All works shall be done according to the detailed drawings and specifications.
Figured dimensions shall be followed. Measurement shall be taken of the actual
work done but shall not exceed those marked on the drawings for payments.

3.3. Quality of work
The materials, Equipment, tools and plants and workmanship should be of high and
acceptable quality conforming to the standard specifications.

3.4. Testing of works and materials

[. All materials used and works done shall be subject to approval of the Engineer-
in-charge.

II. The contractor shall arrange sufficiently in advance to test materials and
portions of works in order to prove their soundness and efficiency if required,
including samples and supporting test results from the approved laboratory and
other documentary evidence from the manufacturer, wherever applicable, and
indicate the types of materials and their respective sources. The delivery of
materials at site shall commence only after the approval of the quality, grading
and sources of the materials by the Engineer-in-charge.

3.5.Rejection of Materials/works

i. Any material brought to site which in the opinion of the Engineer is defective, sub-
standard, damaged, contaminated, deteriorated or does not comply with the
requirement of the specification shall be rejected. The contractor shall remove
from site such materials within 4 hours of notice from site.

ii. If the work or portion of the work which in the opinion of the Engineer is found to
be defective or unsound, the contractor shall pull it down and re-execute the
same work at his own cost.

3.6.Measurement Materials
Materials requiring mixing should be measured separately in boxes of appropriate
size before being mixed in the specified proportions.

3.7.Storage of Materials
3.8.1 Adequate safe, dry storage shall be provided for all materials particularly cement.

3.8.Codes

i.Unless mentioned otherwise, current versions of all codes, specifications and
standards issued by the Indian Standards Institution and Indian Roads Congress
shall be fully applicable to these specifications. In the absence of appropriate
publications by ISI or IRC, adoptable specification of the International Organization
for Standardization shall apply.

ii.In case of any conflict in meaning between the specifications mentioned hear in and
those of ISI or IRC, the provisions of these specifications shall prevail.
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NAME OF WORK: HIRING OF SKILLED MASON AND CARPENTER ALONG WITH
HELPERS ON DAILY WAGES FOR MAINTENANCE WORKS AT RGUKT NUZVID

BILL OF QUANTITIES
PREAMBLE

1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers,
General and Special conditions of Contract Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional and are given
to provide common basis for tendering. The quantities here given are those upon which the
lumpsum tender cost of the work is based but they are subject to alterations, omissions,
deductions or additions as provided for in the conditions of this contract and do not
necessarily show the actual quantities of work to be done. The basis of payment will be
actual quantities of work ordered and carried out as measured by the Contractor and
verified by the Engineer and valued at the estimate rate plus or minus tender percentage
quoted in the Bill of Quantities where applicable, and otherwise at such rates and prices
as the Engineer-in-Charge may fix within the terms of Contract.

3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise
provided under the Contract include cost of all constructional material, labour,
machinery, transportation, erection, maintenance, profit, taxes and duties together with
all general risks, liabilities and obligations set out or implied in the Contract.

4. The plans enclosed with the tender are liable to be altered during execution of work as
per necessity of site conditions. The Tender percentage quoted by the tenderer shall hold
good for execution of work even with altered plans.

5. The whole cost of complying with the provisions of the Contract shall be included in the
estimated rates for items provided in the Bill of Quantities and where no items are
provided in the Bill of Quantities, their cost shall be deemed to be distributed among the
estimate rates entered for the related items of work.

6. General directions and descriptions of work and materials are not necessarily repeated
nor summarized in the Bill of Quantities. References to the relevant sections of the
Contract documentation shall be made before entering estimate rate against each item in
the Bill of Quantities.

7. The method of measurements of completed work for payment shall be in accordance
with the relevant B.LS. Codes & A. P. S. Specifications.

8. All items of work are to be executed as per the drawings / specifications supplied with
the contract documents. If there is any contradiction between the drawings and the text
of the specifications, the later shall prevail.

9. The Tenderer should inspect and select the quarries of his choice before he quotes the
tender percentage in the Schedule of Bill of Quantities and satisfy himself about the
availability of required quantum of materials.

10. Diversion drains should be excavated before completion of the embankments and the
useful soils should be used in the nearby embankments.

11. The actual mix proportion by weight to be adopted during execution will be got
designed in the laboratories to suit the grade of concrete and mortar to be used. It will be
the responsibility of the contractor to manufacture concrete and mortar of required
strength.

12. The quantum of measurement for all items of earthwork involving conveyance
manually or by machinery shall be as assessed by level measurement. The
measurements for the embankment will be for the consolidated banks only

13. Wherever manual dewatering is involved either for excavation or for foundations or for
constructions, the same will have to be carried out by the agency at no extra cost, since
the agreement rates are inclusive of dewatering charges.
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14. Wherever embankment work is involved, useful soils approved by the Engineer-in-
Charge from the cutting reaches and diversion drains shall be taken and used for forming
nearby embankments soils used for constructions will be at free of cost.

15. The quoted tender percentage shall also include the work of any kind necessary for the
due and satisfactory construction, completion and maintenance of the works according to
the drawings and these specifications and further drawings and orders that may be
issued by the Engineer-in-Charge from time to time. The quoted tender percentage shall
include compliance by the Contractor with all the general conditions of contract, whether
specifically mentioned or not in the various clauses of these specifications, all materials,
machinery, plant, equipment, tools, fuel, water, strutting, timbering, transport, offices,
stores, workshop staff, labour and the provision of proper and sufficient protective
works, diversions, temporary fencing and lighting. It shall also include safety of workers,
first aid equipments suitable accommodation for the staff and workmen, with adequate
sanitary arrangements, the effecting and maintenance of all insurances, the payment of
all wages, salaries, fees, royalties / Taxes, duties or other charges arising out of the
execution of works and the regular clearance of rubbish, reinstatement and clearing-up of
the site as may be required on completion of works safety of the public and protection of
the works and adjoining land. The work of Building in quality control / assurance of work
shall be deemed to be covered in the quoted percentage.

16. The Contractor shall ensure that, the quoted tender percentage shall cover all stages of
work such as setting out, selection of materials, selection of construction methods,
selection of equipment and plant, deployment of personnel and supervisory staff, quality
control testing etc. The work quality assurance shall be deemed to be covered in the
tender percentage.

17. a) The special attention of the tenderer is drawn to the conditions in the tender notices
wherein reference has been made to the Andhra Pradesh Standard Specifications
[APSS] and the Standard preliminary specifications containing therein. These
preliminary specifications shall apply to the agreement to be entered into between the
contractor and the RGUKT-Nuzvid and shall form an in-separable condition of the
contract along with the estimate. All these documents taken together shall be deemed
to form one contract and shall be complimentary to another.

b). The tenderer shall carefully study the drawings and additional specifications and
all the documents, which form part of the agreement to be entered into by the
successful tenderer. The APSS and other documents connected with contract such
as estimate plans, specifications, can be seen on all working days in the office of the
Engineer-In-Charge, RGUKT-Nuzvid

18. The tenderers attention is directed to requirements for materials under the clause
‘materials and workmanship’ in the preliminary specifications of APSS. Materials
conforming to the Bureau of Indian Standards specifications, APSS etc., shall be used on
the work and the tenderers shall quote his overall tender percentage accordingly.

19. The tenderer has to do his own testing of materials and satisfy himself that they
conform to the specifications of respective L.S.I. Codes before tendering.

20. The contractor shall himself procure the required construction materials of approved
quality including the earth for formation of embankment and water from quarries /
sources of his choice. All such quarries / sources of materials required for the work shall
be got approved by the Engineer-in-Charge in writing well before their use of the work.

21. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials,

sand, metal, soils, etc., and such other materials required for the work well in advance.
The contractor has to bear the cost of materials for conveyance. The department will not
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take any responsibility for fluctuations in market in cost of the materials, transportation
and for loss of materials etc.

22. Inspection of site and quarries/material available locations by the tenderer: Every
tenderer is expected before quoting his overall tender percentage, to inspect the site of
proposed work. He should also inspect the quarries/material available locations and
satisfy himself about the quality, and availability of materials. The best class of materials
to be obtained from quarries/material available locations, or other sources shall be used
on the work. In every case the materials must comply with the relevant standard
specifications. Samples of materials as called for in the standard specifications or in this
tender notice, or as required by the Engineer-in-charge, in any case, shall be submitted
for the Engineer-in-charge’s approval before the supply to site of work is begun.

23. The tenderer’s particular attention is drawn to the sections and clauses in the A.P.
standard specification dealing with

a) Test, inspection and rejection of defective materials and work.
b) Carriage

) Construction plan

d) Water and lighting

e) Cleaning up during the progress and for delivery.

f) Accidents

g) Delays

h) Particulars of payments.

The contractor should closely peruse all the specification clauses, which govern the
overall tender percentage he is tendering.

24. The defect liability period of contract is six months plus defects correction period.

25. The estimate rates for items shown in the Schedule “A” include all construction
materials. No escalation in rates will be paid unless specified in the tender document.
The tenderer has to quote an overall tender percentage considering all the aspects of the
tender to complete the finished item of work as per the APSS / B.LS. specifications, the
special specifications appended, Drawings etc.

26. If there is any contradiction between APSS and B.LS. specifications, listed and detailed
technical specifications, the latter shall prevail.

27. In case of a job for which specifications are not available with the Schedule or in APSS /
B.LS. code and are required to be prescribed, such work shall be carried out in
accordance with the written instructions of the Engineer-in-charge.

28. The contractor should use the excavated useful soils and stone for construction
purpose. Soils used for construction either for homogeneous section in hearting or in
casing zone based on the suitability will be at free of cost and the cost of stone used for
construction purpose will be recovered from the contractors bill.

The contractor should quote his tender percentage keeping in view of the above aspects.

29. Additions and alternations by the Tenderer in the Schedule of quantities will disqualify
the tender.
In the case of discrepancies between the written description of the item in the bill of
quantities (Schedule “A”) and the detailed description in the specification of the same
item, the later shall be adopted
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30.

31

32.

33.

34.

35.
36.

The Unit rates noted below are those governing payment of extras or deductions for
omissions according to the conditions of the contract as set-forth in the preliminary
specifications of the A.P. standard specifications and other conditions of specification of
this contract.
It is to be expressly understood that the measured work is to be taken according to the
actual quantities when in place and finished according to the drawings or as may be
ordered from time to time by the Engineer-In-Charge and the cost calculated by
measurement or weight at their respective rates without any additional charge for any
necessary or contingent works connected works connected herewith. The Percentage
Excess or less on ECV quoted are for works in situ and complete in every respect.
For all items of work in excess of the quantities indicated the rates payable for such
excess quantities will be tendered rates i.e, estimate rates plus or minus tender
percentage.
For all items of work, intermediate payment will be made provisionally as per relevant
clause. Full-accepted agreement rates will be paid only after all the items of works are
completed.
The contractor is bound to execute all supplemental works that are found essential
incidental and inevitable during execution of main work.
The payment of rates for supplement items of work will be regulated as under.
a)Supplemental items directly deductible from similar items in the original agreement.
b) The rates shall be derived by adding to or subtracting from the agreement rate of
such similar item the cost of the difference in the quantity of materials labour between
the new items and similar items in the agreement worked out with reference to the
schedule of rates adopted in the sanctioned estimate with which the tenders are
accepted plus or minus overall tender percentage.

c) Similar items but the rates of which cannot be directly deducted from the original
agreement.

d) Purely new items which do not correspond to any item in the agreement.

The rate of all such items shall be estimated rates plus or minus overall tender percentage.

37.

Extra Items:

37.1. Extra items of work shall not vitiate the contract. The contractor shall be bound to

execute extra items of work as directed by the Engineer-in-Charge. The rates for extra
items shall be worked out by the Engineer-in-charge as per the conditions of the
Contract and the same are binding on the Contractor.

37.2. The contractor shall before the 15t day of each month, submit in writing to the

38.
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Engineer-in-charge a statement of extra items if any that they have executed during the
preceding month failing which the contractor shall not be entitled to claim any.

Entrustment of additional items:

38.1. Where ever additional items not contingent on the main work and outside the
scope of original agreement are to be entrusted to the original contractor
dispensing with bids and if the value of such items exceeds the limits upto
which the officer is empowered to entrust works initially to contractor without
calling for tenders, approval of competent authority shall be obtained.
Entrustment of such items on nomination shall be at rates not exceeding the
estimated rates.

38.2. Entrustment of the additional items contingent on the main work will be
authorized by the officers upto the monetary limits upto which they themselves
are competent to accept items in the original agreement so long as the total
amounts upto which they are competent to accept in an original agreement
rates for such items shall be worked out in accordance with the procedure - For
all items of work in excess of the quantities shown in the Bill of Quantities of the



Tenders, the rate payable for such items shall be estimate rates for the items (+)
or (-) over all tender percentage accepted by the competent authority.

38.3. Entrustment of either the additional or supplemental items shall be subject to
the provisions under para 176 (B) of APWD Code, the items shall not be
ordered by an officer on his own responsibility if the revised estimate or
deviation statement providing for the same requires the sanction of competent
authority. The Engineer-In-Charge who entered into the agreement approves
the rate for the items / variation in quantity in the current agreement.

Note: It may be noted that the term estimate rate used above means the rate in the
sanctioned estimate with which the tender’s compared or if no such rate is available in
the estimate the rate derived will be with reference to the schedule of rates adopted in
the sanctioned estimate with which tenders are compared.
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BILL OF QUANTITIES

SCHEDULE -A  PART -1

NAME OF WORK: HIRING OF SKILLED MASON AND CARPENTER ALONG WITH

HELPERS ON DAILY WAGES FOR MAINTENANCE WORKS AT RGUKT NUZVID

S.No

Approximate

Quantity

In figures/ words

Description of work

Estimate Rate
In figures /
words

Amount
inRs.

70nos

Supply of skilled mason for maintenance
works, rate including wages, hiring
charges, conveyance charges, sundries,
maintenance charges, overheads and
contractor profits for complete item of
work

970

67,900

94nos

Supply of semi-skilled mason for
maintenance works, rate including wages,
hiring charges, conveyance charges,
sundries, maintenance charges, overheads
and contractor profits for complete item of
work

870

81,780

50nos

Supply of skilled carpenter for
maintenance works, rate including wages,
hiring charges, conveyance charges,
sundries, maintenance charges, overheads
and contractor profits for complete item of
work

1080

54,000

50nos

Supply of semi-skilled carpenter for
maintenance works, rate including wages,
hiring charges, conveyance charges,
sundries, maintenance charges, overheads
and contractor profits for complete item of
work

870

43,500

Rs.
2,47,180
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SCHEDULE -C

LIST OF SPECIFICATIONS FOR THE VARIOUS ITEMS OF WORKS SUPPLEMENTING THOSE

DESCRIBED IN

LIST OF MAKES for water supply and sanitary items to be used.

SL.No.

[tem

Makes Suggested

10.

11.

12.

13.

CI pipes

GI pipes

GM Valves
Cast Iron Valves

HDPE Pipes

PVC pipes

Wash Basins

IWC

EWC

Porcelain Flush Tanks

Urinals

Pillar / Bib / Stop cocks

EWC

BPL / INDO / BIC / BIF / or any other equivalent ISI
marked makes.

Zindal / Tata / Zenith / or any other equivalent ISI
marked makes.

Zolota / Zenith / Anchor or any other ISI marked makes.
IVC / Kirloskar / Durga or any other ISI marked makes

Superflow / Godavari / Premier Plastics or any other
equivalent ISI accredited / ISI marked makes.

Phenelex / Sudhakar / Nandi or any other ISO
accredited / ISI marked makes.

Parry ware / Neycer / HSW or any other ISI marked
makes.

Parry ware / Neycer / HSW or any other ISI marked
makes.

Parry ware / Neycer / HSW or any other ISI marked
makes.

Parry ware / Neycer / HSW or any other ISI marked
makes.

Parry ware / Neycer / HSW or any other ISI marked
makes.

Seiko / Reico / Jaquar or any other equivalent makes.

Parry ware / Neycer / HSW or any other ISI marked
makes.

LIST OF MAKES for civil items to be used.

SL.No.

[tem

Makes Suggested
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Cement

Ultra Tech / Ramco / Priya / Rajashree / Birla /
Kesoram or any other ISI marked or ISO accredited
makes.



10.

Steel

Ceramic Tiles
(a) Dadooing Tiles

(b) Flooring Tiles

Flush Door Shutters

Aluminium Fixtures
for wood and iron
works

Aluminium Sections

M S Tubes

GI Sheets

Paints
a) Synthetic enamel paint,
0il Bound distemper
b) White primer coat
external walls
WPC doors & frames

Rashtriya Ispat Nigam Limited , Visakhapatnam Steel
Plant, Visakhapatnam / TATA Steel / SAIL or equivalent
ISI marked approved make

Jhonson / Somani / Kajaria or any equivalent ISO
accredited makes.

Jhonson / Somani / Kajaria / Spartek / Regency or any
equivalent ISO accredited makes.

Kutti / Anand / Raveela / Subhdwar or any equivalent
ISI marked makes.

Jyothi / Classic / Oxford or any other ISI marked
makes.
Jindal / Hindalco or any other equivalent makes.

Tata / Khandelwal / Zenith or any other equivalent
makes.

Jindal / TATA or any other equivalent makes.

ASIAN / NEROLAC or make as mentioned in AP SSR
JK / BIRLA or make as mentioned in AP SSR

ECHON/Rajshri/

LIST OF MAKES FOR CIVIL ITEMS TO BE USED.

SlI.No. Item Makes Suggested
1. Cement Ultra Tech / Ramco / Priya / Rajashree / Birla /
Kesoramor any other ISI marked or ISO accredited
makes.
2. Floor tiles Johnson/cera/somay/Aparna.
3. Reinforcement TATA/VIZAG/ISI
4. Particle boards: NCL/Bison/Ramco-Hilusx/Ramco-Hicem/Everest-board/Visaka
board/Rajshri/Innsula/Birla aerocon/Aerolite/Novopan/Bhutan
board/Greenly/Greenpanel/Kajariaply/Ecoboard/Action Tesa
5. CEILINGS, WALL PARTITIONS & WALL LININGS -Ramco-Hilux, Everest-board, Visakha-
board, Rajshri, Innsula, Gypsum India, Saint-Gobain, Armstrong-Knauf Ceilings, Daikin, NCL-
Seccolor, NC Bison, Rock Strength, Aerolite, USG Boral, Birla Aerocon, Diamond, Aerolite,
DIAMOND FRAMES, Shaurya,iqubx, Aerolite Industries Pvt Ltd, EUROBOND
6. WPC material —-ECHON/RAJSHRI/Equivalent
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PRICE BID

NAME OF WORK: HIRING OF SKILLED MASON AND CARPENTER ALONG WITH
HELPERS ON DAILY WAGES FOR MAINTENANCE WORKS AT RGUKT NUZVID (2rd
call)

Estimated contract value (in figures & words): Rs.2,47,180 /-
[RUPEES TWO LAKHS FORTY SEVEN THOUSAND AND ONE HUNDRED AND EIGHTY ONLY]
I, do hereby express my willingness to execute the aforesaid work as per the conditions,

standards, specifications, rules, regulations, etc., stipulated in the tender documents.

a. Atan overall tender percentage of % (in figures) percentage (in
words) excess/less over estimated value.

OR

b. At estimate value

SIGNATURE & NAME OF THE TENDERER / AUTHORISED SIGNATORY.

Page 50 of 51



DECLARATION

[/WE e e e e e have gone through carefully all the bid
conditions and solemnly declare that I/We will abide by any penal action such as
disqualification or black listing or determination of contract or any other action deemed fit,
taken by the Department against me/us if it is found that the statements, documents,
certificates produced by me/us are false/fabricated.

[/We hereby declare that, I/We have not been blacklisted/debarred/suspended/demoted in
any department in Andhra Pradesh or in any State due to any reasons.

Signature of the bidder
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