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Ref. No. Engg-07/2026-27
Name of the work

OFFICER INVITING TENDERS: Administrative Officer, RGUKT-Nuzvid1. Tenders are invited on the e-procurement platform for the above -mentioned work from theContractors / Contracting firms. The details of Tender conditions and terms can bedownloaded from the electronic procurement platform of Government of Andhra Pradeshi.e. https://tender.apeprocurement.gov.in2. Approximate Estimate Contract value of work :Rs. 2,42,671/-3. Contractors would be required to register on the e-Procurement Market place“https://tender.apeprocurement.gov.in” and submit their bids online.  The RGUKT-Nuzvid will not accept any bid submitted in the paper form.4. Non refundable Processing fee of Rs.750/- to be paid by way of crossed demand draft drawnin favour of Director, RGU III-Nuzvid.5. a) E.M.D. Rs. 7500/- to be drawn in favour of Director, RGU IIIT Nuzvid along with bids/online at prevailing AP GO’s.b) All the participating bidders should pay a Transaction fee [(@0.03% of ECV (estimatecontract value) with a cap of Rs.10,000/- + GST on transaction fee)] to the ManagingDirector, APTS, Hyderabad by using Credit cards (Any MASTER / VISA Card) issued by anybank or through net banking accounts with ICICI or HDFC Banks as per G.O.Ms.No.13/ IT&CDept. Dt.07.05.06 with effect for 02.02.2007.6. Scanned E.M.D. and Processing fee may be uploaded with the bids and originals must besubmitted to the Administrative Officer, RGUKT-Nuzvid so as to reach before last date asmentioned either personally or through courier or by post and the receipt of the samewithin the stipulated time shall be the responsibility of the tenderer.  Failure to furnish theoriginal DD towards EMD and DD for Processing fee before date mentioned above will entailrejection of bid and blacklisting.7. Period of completion of work 7 days from date of hand over of site8. The tenderers can view/ down load the tender documents from the 'e’ market placehttps://tender.apeprocurement.gov.in9. Form of contract – Lump sum contract.10. Class of Contractors  eligible is  as given below:Eligible class of contractor as per G.O. Ms. No:
1) 132 of T(R&B) Dept., Dt.11-8-1999 Class – III
2) 178 of  I& CAD Dt 27.9.1997 Class – II
3) 94 of I & CAD (PW-COD) Dept. Dt. 01-07-2003 Class – I
4)
5)

94 of I & CAD (PW-COD) Dept. Dt. 01-07-2003
94 of I & CAD (PW-COD) Dept. Dt. 01-07-2003

Class-IV
Class-V11. Downloading of Tender Documents : From 30.05.2026 to 05.06.2026 up to 05.00PM12. Last date for uploading of documents online:  05.06.2026 upto 05.00 PM13. Time and date of opening of Technical bid: 06.06.2026 @ 11.00aM

EXECUTION OF REPAIRING WORKS IN Q-3 BUNGALOW AT RGUKT NUZVID



Page 3 of 51

14. Price Bid :06.06.2026 @ 11.30AMNote: The dates stipulated above are firm and under no circumstances they will berelaxed unless otherwise extended by an official communication or happen to be PublicHolidays.15. Procedure for submission of Tenders :a. Tenderers need to contact Administrative Officer, RGUKT, Nuzvid forinformation on e-Procurement.b. Tenderers need to register on the electronic procurement market place ofGovernment of Andhra Pradesh i.e., “https://tender.apeprocurement.gov.in onregistration on the e-Procurement market place they will be provided with auser id and password by the system through which they can submit theirtenders online.c. While registering on the e-procurement market Place, Tenderers need to scanand upload the required documents as per the Tender requirements onto theirprofile.d. Such uploaded documents pertaining to Technical Bid need to be attached to thetender while submitting the tenders online.  The original technical documents &DD towards EMD and processing fee should be submitted to the AdministrativeOfficer, RGUKT, Nuzvid on or before date mentioned above.16. Qualification Requirements: To qualify for consideration of award of thecontract each Tenderer should fulfill the following criteria; The details andcertificates are to be furnished as per the Performa available in the tenderschedules.a. The Tenderer should submit copy of any class registration certificate asmentioned in tender noticeb. The contractor shall furnish a copy of valid GST registration with CommercialTax departmentc. The contractor should furnish copy of permanent account number (PAN) andcopy of latest Income Tax returnsd. The bidder should have satisfactorily completed similar nature (constructionworks/maintenance works/execution of repairing works in buildings) of workof value equal to ECV in any one financial year during last five financial years inthe same name as a prime contractor from 2021-22 to 2025-26.e. GPA holder’s experience shall not be taken into account.f. Non refundable Processing fee of Rs. 750/- to be paid by way of crossed demanddraft drawn in favour of Director, RGU IIIT Nuzvid/ online at prevailing AP GO’s.g. Transaction fee [(@0.03% of ECV (estimate contract value) with a cap ofRs.10,000/- + GST on transaction fee)] shall be payable to the ManagingDirector, APTS, Hyderabad in the manner mentioned at 5(b) above.h. EMD Rs. 7500/- in of favour Director, RGU IIIT Nuzvid to be valid for 6Monthsfrom the date of NIT.i. Signed Undertaking and declaration form (as mentioned in Pg. 17,18,19)j. The tenderer is subjected to be black listed and the EMD forfeited, if he is foundto have misled or furnished false information in the forms / statements /certificates submitted in proof of qualification requirements or record ofperformance such as abandoning of work not properly completed in earliercontracts, inordinate delays in completion of the works, litigation history and /or financial failures and /or participated in the previous tendering for the samework and had quoted unreasonable high bid prices



Page 4 of 51

k. Even while execution of the work, if found that the contractor had producedfalse/fake certificates of experience he will be black listed and the contract willbe terminated under clause 60 (a) of PS to APSS.l. The Tenderer should submit signed undertaking & declaration of tender online.m. The bidder should submit the particulars invariably in the prescribed formatspecified in the bid document along with necessary certificates, failing which hisbid shall be treated as incomplete and summarily rejected.n. a. Tenders from Joint Ventures are not accepted.b. Contractors against whom Vigilance / disciplinary / blacklisting cases arepending in the Govt. of AP are not entitled to participate in the tender for theabove work.
17.Procedure for Tender Submission

a. The Tenderers who are desirous of participating in e-procurement shall submittheir Technical bids, price bids etc., in the Standard formats prescribed in theTender documents, displayed at e-market place.  The Tenderers should uploadthe scanned copies of documents in support of their Technical bids.  The biddersshall sign on all the statements, documents, certificates, uploaded by them,owning responsibility for their correctness / authenticity.
b. After uploading the Technical bid / Price bid, the original technical documents &Demand Drafts in respect of Processing fee and EMD (except the Price bid /offer) are to be submitted by the Tenderer to the Administrative Officer, RGUKT-Nuzvid so as to reach before last date as mentioned.  The RGUKT-Nuzvid shallnot hold any risk on account of postal delay or non receipt.
c. The RGUKT-Nuzvid will not hold any risk and responsibility for the loss intransit during uploading of the scanned document, for the invisibility of thescanned document online, and any other problem(s) encountered by theTenderers while submitting his bids online.
d. The Tenderers shall authenticate the bid with his digital certificate forsubmitting the bid electronically on e-Procurement platform and the bids notauthenticated by digital certificate of the bidder will not be accepted on the e-Procurement platform.
e. Related certificates, documents etc., duly self attested are to be scanned and uploadedon to the e-procurement platform at https://tender.apeprocurement.gov.in insupport of items mentioned in clause
f. Any other condition regarding receipt of tenders in conventional method appearing inTender document may be treated as Non-applicable.

General Terms & Conditions18. The technical bid evaluation of the tenderers will be done on the certificates/documents uploaded through online only towards qualification criteriafurnished by them. The qualification criteria detailed in tender document onlyshall be considered for submitting certificate.19. After uploading the Technical bid / Price bid, the original technical documents &Demand Drafts in respect of processing fee, and EMD are to be submitted by thetenderer to the Administrative Officer, RGUKT-Nuzvid so as to reach before lastdate as mentioned. The Institute shall not hold any risk on account of postaldelay. Similarly, if any of the certificates, documents, etc., furnished by thetenderer are found to be false / fabricated / bogus, the tenderer will bedisqualified, blacklisted, action will be initiated as deemed fit  and the EMD willbe forfeited. The Institute will not hold any risk and responsibility for the loss in
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transit during uploading of the scanned document, for the invisibility of thescanned document online, and any other problem(s) encountered by theTenderers while submitting his bids online20. The successful tenderer is expected to complete the work within the time periodspecified in the Tender Notice.21. The Tenderer is subject to be disqualified, if he is found to have misled orfurnished false information in the forms / statements/ certificates submitted inproof of qualification requirements or record of performance such asabandoning completion of the works, litigation history and or financial failuresand or participated in the previous tendering for the same work and has quotedunreasonable high bid price.22. Even while execution of the work, if found that the contractor had producedfalse / fake certificates of experience, he will be black listed and the contract willbe terminated as per clause 60(a) of PS to APDSS and his EMD will be forfeited.23. Any other condition regarding receipt of tenders in conventional methodappearing in the tender documents may please be treated as not applicable.24. The contractors are requested to upload the information’s in Zip formatpreferably.25. Transaction fees: A transaction fee at 0.04% of the estimate contract value of thework towards service charges has to be paid by successful bidder before startingof work in the form of Demand draft as follows in favour of :1) Managing Director, APTS, Rs.______/- (@ 0.04% of estimate contract value witha cap of Rs.10,000/-)IMPORTANT NOTE :After uploading the Technical bid / Price bid, the original Demand Drafts inrespect of Processing fee and EMD  are to be submitted by the bidder to theAdministrative Officer, RGUKT-Nuzvid so as to reach before last date asmentioned.
INSTRUCTIONS TO TENDERERS

A – GENERAL

Scope of work : Civil Worksa) ECV put to tender : Rs. 2,42,671/-b) Period of completion. : 7 Daysc) SSR adopted : Common SSR of 2025-26d) Seigniorage Charges :As per Government Orders issued from time to time.e) Goods and Services Tax (GST). 18% (As per tender condition No. 60)
1.1 Firms Ineligible to Tender:i) A retired officer of the Govt. of AP or Govt. of India executing works isdisqualified from tendering for a period of two years from the date ofretirement without the prior permission of the Government.ii) The Tenderer who has employed any retired officer as mentioned above shallbe considered as an ineligible tenderer.

Name of the work: EXECUTION OF REPAIRING WORKS IN Q-3 BUNGALOW AT
RGUKT NUZVID
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iii) The contractor himself or any of his employees is found to be Gazette Officerwho retired from Government Service and had not obtained permission fromthe Government for accepting the contractor’s employment within a period of2 years from the date of his retirement.iv) The Contractor or any of his employees is found at any time after award ofcontract, to be such a person who had not obtained the permission of theGovernment as aforesaid before submission of the tender or engagement inthe Contractor’s service.v) Contractor shall not be eligible to tender for works in the division/circlewhere any of his near relatives are employed in the rank of AssistantEngineer or Assistant Executive Engineers and above on the Engineering sideand Divisional Accounts Officer and above on the administrative side.  TheContractor shall intimate the names of persons who are working with him inany capacity or are subsequently employed.  He shall also furnish a list ofGazette /Non-Gazette, State Government Employees related to him.  Failure tofurnish such information tenderer is liable to be removed from the list ofapproved contractors and his contract is liable for cancellation.
1.2 Firms Ineligible to Tender:vi)A retired officer of the Govt. of AP or Govt. of India executing works isdisqualified from tendering for a period of two years from the date ofretirement without the prior permission of the Government.vii) The Tenderer who has employed any retired officer as mentioned aboveshall be considered as an ineligible tenderer.viii)The contractor himself or any of his employees is found to be Gazette Officerwho retired from Government Service and had not obtained permission fromthe Government for accepting the contractor’s employment within a period of2 years from the date of his retirement.ix) The Contractor or any of his employees is found at any time after award ofcontract, to be such a person who had not obtained the permission of theGovernment as aforesaid before submission of the tender or engagement inthe Contractor’s service.x) Contractor shall not be eligible to tender for works in the division/circlewhere any of his near relatives are employed in the rank of AssistantEngineer or Assistant Executive Engineers and above on the Engineering sideand Divisional Accounts Officer and above on the administrative side.  TheContractor shall intimate the names of persons who are working with him inany capacity or are subsequently employed.  He shall also furnish a list ofGazette /Non-Gazette, State Government Employees related to him.  Failure tofurnish such information tenderer is liable to be removed from the list ofapproved contractors and his contract is liable for cancellation.Note:  Near relatives includei. Sons, step sons, daughters, and stepdaughters.ii. Son-in-law, and daughter-in-law.iii. Brother-in-law, and sister-in-law.iv. Brothers and Sisters.v. Father and Mother.vi. Wife / Husband.vii. Father-in-law and Mother-in-lawviii. Nephews, nieces, uncle and aunts
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ix. Cousins andx. Any person residing with or dependent on the contractor.
2. Qualification data of the Tenderers2.1 The Tenderer shall furnish the following particulars in the formats enclosed,supported by documentary evidence as specified in the formats.a) Check slip to accompany the tender (in Annexure-I).Attested copies of documents relating to the Registration of the firm,Registration as Civil Contractor, Partnership deed, Articles of Association,Commercial Tax Registration (GST), Permanent Account Number with latest ITreturns submitted and proof of receipt etc.

Note: The Partnership firms, which are registered as Contractors shall intimatethe change in partnership deed, if any as per G.O.Ms.No.58, I & CAD dt.: 23-04-2002 within one month of such change. Failure to notify the change to theregistration authority in time will entail the firms to forfeit their registrationand their tender will be rejected.  The intimation of change of partners if anyand the acceptance by the Registration authority may be enclosed.b) availability of key personnel for administration / site management andexecution viz., technical personnel required for the work (Statement -VII);c) The contractor shall employ the following technical staff during execution ofwork, unless he himself is technically qualified person.

Cost of work (Technical sanction
amount) Qualification of Technical Staff1 2From Rs.50,000/- to Rs.1 Lakh One I.T.I. candidateAbove Rs.1.00 lakh up to Rs.15.00lakhs One diploma holder

Above Rs.15.00 lakh up to Rs.50.00lakhs One Graduate Engineer
Above Rs.50.00 lakh upto Rs.100.00lakhs One Graduate Engineer and OneDiploma holderRs.100.00 Lakhs to Rs.500.00 lakhs Two Graduate Engineersd) Information regarding any litigation, with Government during the last five years,in which the Tenderer is involved in (Statement VIII);Note : The tenderer shall sign all the statements /documents and certificates uploaded by him owning the responsibility for their correctness/ authenticity.2.2 a. Tenders from Joint Ventures are not accepted.b. Contractors against whom Vigilance / disciplinary / blacklisting cases arepending in the Govt. of AP are not entitled to participate in the tender for theabove work.2.3 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID.To qualify for opening the price Bid, each contractor / firmi. Should have valid GST Registration with Commercial Tax department and latestCommercial Tax clearance certificate (Govt. of AP Only).
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ii. Should furnish copy of Permanent Account Number (PAN) card and copy of latestIncome Tax returns submitted along with proof of receipt etc..iii. Availability of the key technical personal with adequate experience as per clause6.2 of conditions of contract in Statementiv. Copy of appropriate class registration with govt. of AP as mentioned in TenderNoticev. Information on Litigation history in which tenderer is involved if any.vi. Non refundable Processing fee of Rs. 750/- to be paid by way of crossed demanddraft drawn in favour of Director, RGU IIIT-Nuzvid.vii.All the participating bidders should pay a Transaction fee of XXXXXX [(@0.03% ofECV (estimate contract value) with a cap of Rs.10,000/- + GST on transaction fee)]shall be payable to the Managing Director, APTS, Hyderabad in the mannermentioned at 5(b) above.viii. EMD in the shape of DD issued by any Nationalized Bank/scheduled bank in favourof Director, RGU IIIT, Nuzvid to be valid for 6 Months from the date of NIT/onlineas per prevailing APGO’s.ix. Signed undertaking of tenderx. The Tenderer should satisfactorily complete as a prime contractor in similar natureof work in the same name with a value of 50% of ECV in any one year during lastfive years.The bidder should submit the particulars preferably in the format specified in thetender schedule along with necessary certificates.Note 1: Tenders from joint ventures will not be accepted.Note 2: Contractors against whom Vigilance / disciplinary / blacklisting casesare pending in the Government are not entitled to participate in thetender for the above work.No relaxation will be given to any of the qualification criteria.2.4 Even though the Tenderers meet the above qualifying criteria, they are liable to bedisqualified / debarred / suspended / blacklisted if they have
 Furnished false / fabricated particulars in the forms, statements and /annexuresubmitted in proof of the qualification requirements and/or
 Not turned up for entering into agreement, when called upon.
 record of poor progress such as abandoning the work, not properly completing thecontract, inordinate delays in completion, litigation history or financial failures etc.and/or
 participated in the previous bidding for the same work and had quoted unreasonablyhigh tender percentage    and
 even while execution of the work, if found that the work was awarded to theContractor based on false / fake certificates of experience, the Contractor will beblacklisted and work will be taken over invoking clause 60(a) of PS to APSS.
 The tender of the contractor will be disqualified along with the forfeiture of E.M.D. andthe contractor will be debarred from future tendering for a further period of 2 years inthe event of furnishing of false/fraudulent certificates along with the tender.2.5 Tenders with an excess of above 5% of the estimated contract value shall summarilybe rejected.2.6 For tenders up to 15% less than the estimated contract value of work, no additionalsecurity deposit is required.  But for tenders less by more than 15% of the estimatedContract Value of work, the difference between the tendered amount and 85% of theestimated contract value, shall be paid by the successful tenderer at the time ofconcluding agreement as an additional security to fulfill the contract through a Bank
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Guarantee or Demand Draft on a Nationalized Bank / Scheduled bank in theprescribed format valid till completion of the work in all respects2.7 If the percentage quoted by a tenderer is found to be either abnormally high or withinthe permissible ceiling limits prescribed but under collusion or due to unethicalpractices adopted at the time of tendering process, such tenders shall be rejected. Atenderer submitting a Tender which the tender accepting authority considersexcessive and or indicative of insufficient knowledge of current prices or definiteattempt of profiteering will render himself liable to be debarred permanently fromtendering or for such period as the tender accepting authority may decide.  Thetenderer overall percentage should be based on the controlled prices for the materials,if any, fixed by the Government or the reasonable prices permissible for the tendererto charge a private purchaser under the provisions of clause-6 of the hoarding andprofiteering prevention ordinance of 1943 as amended from time to time and onsimilar principle in regard to labour supervision on the construction.2.8 CONDITIONAL TENDERConditional tenders are not accepted. Submission of tender would be construed asacceptance to all the terms and conditions of the tender which include conditions ofcontract, drawings and accompanying specifications.3. One Tender per Tenderer:3.1 Each Tenderer shall submit only one Tender for the work.  A Tenderer whosubmits more than one Tender will cause disqualification of all the Tenderssubmitted by the Tenderer.4. Cost of Tendering4.1 The Tenderer shall bear all costs associated with the preparation and submissionof his Tender and the tender inviting authority will in no case be responsible andliable for those costs.5. Site Visit5.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit andexamine the Site of Work and its surroundings and obtain all information that maybe necessary for preparing the Tender for entering into a contract, for constructionof the work.  The costs of visiting the site shall be at the Tenderer’s own expense.
5.2 OPENING OF THE PRICE BID.a. The technical bids will be opened online by the Administrative officer, RGUKT-Nuzvidor his authorized representative at the time and date as specified in the tenderdocuments. All the statements, documents, certificates, DD etc., uploaded by thetenderers will be down loaded for technical evaluation. The clarifications, particularsif any required from the bidders will be obtained in the conventional method byaddressing the bidders. The technical bids will be evaluated against the specifiedparameters/ criteria, same as in the case of conventional tenders and the technicallyqualified bidders will be identified. The result of technical bid evaluation will bedisplayed on the e market place, which can be seen by all the bidders whoparticipated in the tenders. The bidder who fulfilled the technical criteria will allow tofinancial bid opening.b. Furnishing of hard copies by the Tenderers before opening of last date as mentionedis mandatory.c. The tenderer shall invariably furnish the original technical documents & DD towardsEMD to the tender inviting authority before last date either personally or throughcourier or by post and the receipt of the same within the stipulated time shall be theresponsibility of the tenderer. Department will not take any responsibility for anydelay or non receipt. Failure to furnish the original DD towards EMD before Price bidopening will entail rejection of bid.
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d. The bidder shall mandatorily pay the transaction fee to MD, APTS, Hyderabad.,through the electronic payment gateway.e. The successful tenderer shall furnish the original hard copies of all the documents /certificates / statements uploaded by him before last date.f. If any tenderer fails to submit the Original DD for EMD, hard copies of uploadeddocuments within the stipulated time, the tenderer will be suspended /disqualifiedfrom participating in the tenders on e-procurement platform for a period of 12months from the date of bid submission. The suspension of tenderer shall beautomatically enforced by the e-procurement system.g. The tenderers shall furnish a declaration in online stating that the soft copiesuploaded by them are genuine. Any incorrectness/deviation noticed will be viewedseriously and apart from canceling the work duly forfeiting the EMD, criminal actionwill be initiated including suspension of business.h. The Bidder shall authenticate the bid with his digital certificate for submitting the bidelectronically on e-Procurement Platform and the bids not authenticated by Digitalcertificate of the bidder will not be accepted on the e-Procurement platform.i. Even though the Tenderers meet the above qualifying criteria, they are liable to bedisqualified / debarred / suspended / blacklisted if they have
 Furnished false / fabricated particulars in the forms, statements and /annexuresubmitted in proof of the qualification requirements and/or
 Not turned up for entering into agreement/work order, when called upon.
 record of poor progress such as abandoning the work, not properly completing thecontract, inordinate delays in completion, litigation history or financial failures etc.and/or
 participated in the previous bidding for the same work and had quoted unreasonablyhigh tender percentage    and
 even while execution of the work, if found that the work was awarded to theContractor based on false / fake certificates of experience, the Contractor will beblacklisted and work will be taken over invoking clause 60(a) of PS to APSS.
 The tender of the contractor will be disqualified along with the forfeiture of E.M.D. andthe contractor will be debarred from future tendering for a further period of 2 years inthe event of furnishing of false/fraudulent certificates along with the tender.j. Tenders with an excess of above 5% of the estimated contract value shall summarilybe rejected.k. For tenders up to 15% less than the estimated contract value of work, no additionalsecurity deposit is required.  But for tenders less by more than 15% of the estimatedContract Value of work, the difference between the tendered amount and 85% of theestimated contract value, shall be paid by the successful tenderer at the time ofconcluding agreement/work order as an additional security to fulfill the contractthrough a Bank Guarantee or Demand Draft on a Nationalized Bank / Scheduled bankin the prescribed format valid till completion of the work in all respectsl. If the percentage quoted by a tenderer is found to be either abnormally high or withinthe permissible ceiling limits prescribed but under collusion or due to unethicalpractices adopted at the time of tendering process, such tenders shall be rejected. Atenderer submitting a Tender which the tender accepting authority considersexcessive and or indicative of insufficient knowledge of current prices or definiteattempt of profiteering will render himself liable to be debarred permanently fromtendering or for such period as the tender accepting authority may decide.  Thetenderer overall percentage should be based on the controlled prices for thematerials, if any, fixed by the Government or the reasonable prices permissible for thetenderer to charge a private purchaser under the provisions of clause-6 of thehoarding and profiteering prevention ordinance of 1943 as amended from time totime and on similar principle in regard to labour supervision on the construction.
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B. TENDER DOCUMENT1. Clarification on Tender Documentsa. A prospective Tenderer requiring any clarification on Tender documents maycontact the Tender Inviting Officer at the address indicated in the NIT. The TenderInviting Officer will also respond to any request for clarification, received throughpost.2. Amendment to Tender Documentsa. Before the last date for submission of Tenders, the Tender Inviting Officer maymodify any of the Contents of the Tender Notice, Tender documents by issuingamendment / Addendum.b. Any addendum/amendments issued by the Tender Inviting Officer shall be part ofthe Tender Document and it shall be attached to the Tender Notice on web site (i.e.)https://tender.apeprocurement.gov.in & www.rguktn.ac.in /tendersc. To give prospective Tenderers reasonable time to take an addendum into account inpreparing their bids, the Tender Inviting Officer may extend if necessary, the lastdate for submission of tenders.
C. PREPARATION OF TENDERS3. Language of the Tender.a. All documents relating to the tender shall be in the English Language only.4. Bid Offera. Bill of Quantities called Schedule “A” and the bid offer accompanies the tenderdocument. It shall be explicitly understood that the Tender Inviting Officer does notaccept any responsibility for the correctness or completeness of this schedule ‘A’ andthis schedule ‘A’ is liable to alterations by omissions, deductions or additions at thediscretion of the Engineer-in-charge or as set forth in the conditions of the contract.The tenderers will have to state clearly their willingness to execute the work atcertain specific percentage of excess or less or at par of the ECV indicated at thespace provided therein in Schedule ‘A’.  The tenderer should however quote his lumpsum tender based on this schedule of quantities.  He should quote his offer as aoverall tender percentage. The over all tender percentage should be written both inwords and figures. The bid offers i.e., percentage shall be quoted both in figures andwords.b. The Schedule –A (or Price-bid) contains not only the quantities but also the ratesworked out by the Department and the amount for each item and total value of theestimated contract.  The tenderer should workout his own rates keeping in view thework, site conditions and quote his overall tender percentage with which he intendsto execute the work.c. The rates displaced in the BOQ are excluding GST only.d. The bid offer shall be for the whole work and not for individual items / part of thework.e. All duties, taxes, and other levies payable by the contractor as per State / CentralGovernment rules, shall be included in the tender percentage quoted by the tenderer.f. The tendered contract amount as computed based on overall tender percentage issubject to variation during the performance of the Contract in accordance withvariation in quantities etc.5. Validity of Tendersa. Tenders shall remain valid for a period of not less than three months from the lastdate for receipt of Tender specified in NIT.
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b. During above mentioned period no plea by the tenderer for any sort of modification ofthe tender based upon or arising out of any alleged misunderstanding ofmisconceptions or mistake or for any reason will be entertained.c. In exceptional circumstances, prior to expiry of the original time limit, the TenderInviting Officer may request the bidders to extend the period of validity for a specifiedadditional period.  Such request to the Tenderers shall be made in writing.  A Tenderermay refuse the request without forfeiting his E.M.D.  A Tenderer agreeing to therequest will not be permitted to modify his Tender, but will be required to extend thevalidity of his E.M.D. for a period of the extension.
6. Earnest Money Deposit and Security Deposita. The Tenderer shall furnish, Earnest Money Deposit equivalent to 3% of ECV alongwith hard copies of Tender documents.  The DD shall be from a NationalizedBank/Scheduled Bank in favour of Director, RGU IIIT, Nuzvid valid for a period of 6Months. Xerox copy of the DD is to be scanned and uploaded along with the Bid andthe original technical documents & DD shall be sent to the Administrative Officer,RGUKT, Nuzvid so as to reach before specified date. Failure to furnish the original DDbefore specified date will entail to rejection of bid and blacklisting.b. The successful tenderer should however pay the EMD at 5% on Estimated ContractValue / Tender Contract Value whichever is higher plus the additional EMD/SD fortenders less by more than 15% of the Estimate Contract Value at the time ofacceptance of work order in the shape of crossed Demand Draft on any NationalizedBank/Scheduled Bankc. Demand Drafts furnished towards EMD shall be valid for a period of six months fromthe date of tender notice.d. Return of E.M.D. to unsuccessful tenderer: The earnest money deposit will be refundedto the unsuccessful tenderer by registered post/online at the expiry of the period ofvalidity of tender or the entrustment of the work to the successful tenderer whicheveris earlier.e. The successful tenderer should pay security deposit an amount of 3% of estimated/contract value to the RGUKT-Nuzvid, in favour of Director, RGU IIIT, Nuzvid. It shall berefunded after completion of Defect liability period of the project/work.f. 3% of security deposit will be released within 24 (Twenty) months after completion oftotal work, completion of rectifications if any identified by the RGUKT-Nuzvid andcompletion of defect liability period and after complete rectification of if any defectidentified by the RGUKT-Nuzvid.7. Return of EMD to successful tendererThe EMD paid by the successful tenderer at the time of tendering will be dischargedwhen the tenderer has accepted the work order and furnished the required SD.8. The earnest money deposit and security deposit deposited by the successful tendererwill not carry any interest and it will be dealt with as provided in the conditions stipulated inthe tender.9. The E.M.D. /SD shall be forfeited.(a)If the Tenderer withdraws the Tender during the validity period of Tender.(b) In the case of a successful Tenderer, if he fails to accept the work order forwhatever the reason.i. In consideration of the Engineer-in-charge undertaking to investigate and to takeinto account each tender and in consideration of the work thereby involved, allearnest monies deposited by the tenderer will be forfeited to the RGUKT-Nuzvid inthe event of such tenderer either modifying or with-drawing his tender at hisinstance within the said validity period of three months.
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E. TENDER OPENING AND EVALUATION17. Tender openingThe Technical bids will be opened online by the Administrative Officer, RGUKT-Nuzvidor his nominee at the time and date as specified in the Notice Inviting Tender.  All theStatements, documents, certificates, Demand Draft etc., uploaded by the Tenderers willbe downloaded for technical evaluation.  The technical bids will be evaluated againstthe specified parameters / criteria same as in the case of conventional tenders and thetechnically qualified bidders will be identified. The result of Technical bids evaluationwill be displayed on the e-market place, which can be seen by all the tenderers whoparticipated in the Tenders.18. Clarification on the Technical Bid18.1. The tender opening authority may call upon any tenderer for clarification onthe statements, documentary proof relating to the technical bid.  The request forclarification and response thereto shall be in writing and it shall be only on thequalification information uploaded online by the tenderer. The clarification calledfor from the Tenderers shall be furnished within the stipulated time, which shallnot be more than a week.18.2. The tenderer if so desirous, shall agree in writing to furnish the clarificationcalled for within the stipulated time and, for disqualification and rejection of histender in the event of failure to do so.19. Examination of technical Bids and Determination of Responsiveness19.1. The Engineer-in-charge or his nominee will evaluate whether each Tenderer issatisfying the eligibility criteria prescribed in the tender document and declaresthem as a qualified Tenderer if he satisfies the eligibility criteria.19.2. If any alteration is made by the tenderer in the tender documents, theconditions of the contract, the drawings, specifications or statements / formats orquantities the tender will be rejected.20. Price Bid Opening20.1. At the specified date and time, the price bids of all the technically qualifiedbidders will be opened online by the Administrative Officer, RGUKT-Nuzvid or hisnominee and the result will be displayed on the e-market place which can be seenby all the bidders who participated in the Tenders.20.2. The Price Bid of the Unqualified Tenderers will not be opened.20.3. Tenders shall be scrutinized in accordance with the conditions stipulated in theTender document.  In case of any discrepancy of non-adherence to conditions, theTender accepting authority shall communicate the same which will be bindingboth on the tender Opening authority and the Tenderer.  In case of any ambiguityor dispute, the decision taken by the Tender Accepting Authority/Administrativeofficer, RGUKT-Nzd on tenders shall be final.21. Evaluation and Comparison of Price Bids21.1. The Engineer-in-charge or his nominee will evaluate and compare the price bidsof all the qualified Tenderers.21.2. Negotiations at any level are strictly prohibited.  However, good gesture rebate,if offered by the lowest tenderer prior to finalization of tenders may be acceptedby the tender accepting authority.21.3. Selection of Tenderer among the lowest & equally quoted Tenderers will be inthe following orders:a. The tenderer whose bid capacity is higher will be selected.b. In case the bid capacity is also same the tenderer whose annual turnoveris more will be preferred.
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c. Even if the criteria incidentally become the same, the turnover on similarworks and thereafter machinery available for the work and then the cleantrack record will be considered for selection.21.4. According to AP GO.Ms.No. 79 dt.: 25.08.2020, it is order that the adoption ofreverse tendering procedure shall be mandatory in respect of procurement ofgoods, services and works with a value of Rs. 1.00crore (rupees one crore) andabove, as per the guidelines to be issued by the finance department.22. Discrepancy in Tender percentage quoted22.1. In case of any discrepancy between the overall tender percentage quoted inwords and figures, the percentage quoted in words shall prevail. In case thetenderer has quoted overall tender percentage only in words and not in figures orvice versa, such tender shall be treated as incomplete and rejected.23. Process to be Confidential23.1. Information relating to the examination, clarification, evaluation andcomparison of Tenders and recommendations for the award of a contract shallnot be disclosed to Tenderers or any other persons not officially concerned withsuch process until the award to the successful Tenderer has been announced bythe tender accepting authority.  Any effort by a Tenderer to influence theprocessing of Tenders or award decisions may result in the rejection of hisTender.23.2. No Tenderer shall contact the Engineer-in-charge or any authority concernedwith finalization of tenders on any matter relating to its Tender from the time ofthe Tender opening to the time the Contract is awarded. If the Tenderer wishesto bring additional information to the notice of the Administrative Office,RGUKT-Nuzvid, it should do so in writing.23.3. Before recommending / accepting the tender, the tender recommending /accepting authority shall verify the correctness of certificates submitted to meetthe eligibility criteria and specifically experience.  The authenticated agreementsof previous works executed by the lowest tenderer shall be called for.23.4. Tender will be finalized by the Administrative Officer, RGUKT-Nuzvid inaccordance with the conditions stipulated in the tender document and in caseany discrepancy of non-adherence to the conditions, the same shall becommunicated which will be binding both on the tender concluding authorityand contractor. In case of any ambiguity the decision takes by the Engineer-in-charge on tender shall be final.
F. AWARD OF CONTRACT24. Award Criteria24.1. The Administrative Officer, RGUKT-Nuzvid or his nominee will award thecontract on approval of the tender by competent authority.24.2. The tender accepting authority reserves the right to accept or reject any Tenderor all tenders and to cancel the Tendering process, at any time prior to theaward of Contract, without thereby incurring any liability to the affectedTenderer or Tenderers or any obligation to inform the affected Tenderer orTenderers of the reasons for such action.25. Notification of Award of contract25.1. The Tenderer whose Tender has been accepted will be notified of the award ofthe work prior to expiration of the Tender validity period by registered letter.This letter (hereinafter and in the Conditions of Contract called “Letter ofAcceptance”) will indicate the sum that the RGUKT-Nuzvid will pay theContractor in consideration of the execution, completion, and maintenance of



Page 15 of 51

the Works by the Contractor as prescribed by the Contract (hereinafter and inthe Contract called the “Contract Amount”).25.2. When a tender is accepted, the concerned tenderer shall attend the office of theAdministrative Officer, RGUKT-Nuzvid on the date fixed in the Letter ofacceptance. Upon intimation being given by the Administrative Officer, RGUKT-Nuzvid, of acceptance of his tender, the tenderers shall make payment of theE.M.D., and additional security deposit wherever needed by way of DemandDraft from a Nationalized / Scheduled Bank with a validity period of duration ofContract period plus defects liability period of 2 year and accept the work orderin the form prescribed by the department for the due fulfillment of the contract.Failure to attend the Engineer-in-charge office on the date fixed, in the writtenintimation, to accept the required work order shall entail forfeiture of theEarnest Money deposited.  The accept the work order to be entered intobetween the contractor and the Engineer-in-charge shall be the foundation ofthe rights and obligations of both the parties and the contract shall not bedeemed to be complete until the acceptance of work order has first been signedby the contractor and then by the proper officer authorized to enter intocontract.25.3. The successful tenderer has to accept the work order/LOA within a period of 7days from the date of receipt of communication of acceptance of his tender.  Onfailure to do so his tender will be cancelled duly forfeiting the E.M.D., paid byhim without issuing any further notice and action will be initiated for blacklisting the tenderer.26. Rights of the RGUKT-Nuzvid26.1. The Administrative Officer, RGUKT-Nuzvid reserves the right to reject any or allof the tenders, without assigning any reason whatsoever.26.2. In the event of any dispute regarding any of the tender conditions, the decisionof the RGUKT-Nuzvid shall be final.
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QUALIFICATION INFORMATION (Annexure-I)CHECKLIST TO ACOMPANY THE TENDERDocuments to be submitted by tenderer on theE-procurement platform on lineSl.No Document to be uploaded to profile Description tobe given Scanneddocumentsto beuploaded
Page No.(seeNotebelow)1 2 3 4 51 (a) Contractors valid registration underappropriate class and category withGovernment of Andhra Pradesh (for Civil ,PH  and Electrical categories)(b)  Partnership deed in case of firms &article of association in case of companies

Registration Yes / No

2 EMD Paid crossed DD/online to theAccount of The Director, RGU IIIT Nuzvid,payable at Nuzvid and copy of Bank slipshould be scanned will be attached toUploaded documents.
EMD Yes / No

3 Transaction fee through electronic gatewaypayment TransactionFee Yes / No4 Scanned copy of Bid processing fee by wayof DD/online to the Account of Director,RGU IIIT NUZVID, Payable at Nuzvid Bid processingFee Yes / No
5 Copy of PAN card and copy of latestincome tax returns submitted along withproof of receipt Income TaxDocuments Yes / No
6 Copies of GST registration GSTDocuments Yes / No7 Declaration in online stating that the softcopies uploaded by them are genuine Undertaking Yes / No10 Self declaration by the bidder in proof ofgoing through all bid conditions (seeformat below check list) Declaration Yes / No
Note: 1.Please upload documents in ZIP format with suitable description as defined above.1. The scanned documents shall be legible failing which they will not be considered.2. Shall sign on all statements, documents, certificates uploaded owning responsibility fortheir correctness / authenticity.3. All the statements copies of the certificates, documents etc., enclosed to the   Technicalbid shall be given page numbers on the right corner of each certificate, which shall be indicatedin column (5) against each item.
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UNDERTAKING OF TENDERER Date: ……………ToThe Administrative Officer,RGUKT-Nuzvid.Sir,
I/We, ___________________do hereby tender and if this tender be accepted, under take to
execute the following work “EXECUTION OF REPAIRING WORKS IN Q-3 BUNGALOW
AT RGUKT NUZVID”, as shown in the drawings and described in the specifications
available on online and also in the office of the Administrative Officer, RGUKT-Nuzvid
with such  variations by way of alterations or additions to, and omissions from the said
works and method of payment as provided for in the “conditions of the contract” for the
sum as quoted online or such other sum as may be arrived under the clause of the
standard preliminary specifications relating to “Payment on lump-sum basis or by final
measurement at unit rates”I/WE have also quoted percentage excess or less on E.C.V., in Schedule ‘A’, annexed (in wordsand figures) for which I/We agree to execute the work when the lump sum payment under theterms of the agreement is varied by payment on measurement quantities.I/WE have quoted Percentage excess or less on E.C.V., in Schedule ‘A’ both in words & figures.In case of any discrepancy between the Percentage excess or less on E.C.V., in words andfigures, the rates quoted words only shall prevail.I/WE agreed to keep the offer in this tender valid a period of six month(s) mentioned in thetender notice and not to modify the whole or any part of it for any reason within above period.If the tender is withdrawn by me/us for any reasons whatsoever, the earnest money paid byme/us will be forfeited to RGUKT-Nuzvid.I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission ofmy/our tender I/We have carefully followed the instructions in the tender notice and have readthe A.P.S.S. and the preliminary specifications therein and the A.P.S.S. addenda volume and thatI/We have made such examination of the contract documents and the plans, specifications andquantities and of the location where the said work is to be done, and such investigation of thework required to be done, and in regard to the material required to be furnished as to enableme/us to thoroughly understand the intention of same and the requirements, covenants,agreements, stipulations and restrictions contained in the contract, and in the said plans andspecifications and distinctly agree that I/We will not hereafter make any claim or demand uponthe RGUKT-Nuzvid based upon or arising out of any alleged misunderstanding ormisconception /or mistake on my/or our part of the said requirement, covenants, agreements,stipulations, restrictions and conditions.I/WE enclosed to my/our tender a crossed Demand Draft towards Earnest Money Deposit notto bear any interestI/WE enclosed to my/our tender a crossed Demand Draft towards Processing fee which is non-refundable.I/WE shall not assign the contract or sublet any portion of the same. In case if it becomesnecessary such subletting with the permission of the Administrative Officer, RGUKT-Nuzvidshall be limited to (1) Labour contract (2) Material contract (3) Transport contract (4)Engaging specialists for special items of work enjoined in A.P.S.S.
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IF MY/OUR tender is not accepted the sum shall be returned to me/us on application whenintimation is sent to me/us of rejection or at the expiration of three months from last date ofreceipt of this tender, whichever is earlier. If my/our tender is accepted the earnest moneyshall be retained by the RGUKT-Nuzvid as security for the due fulfillment of this contract. Ifupon written intimation to me/us by the Administrative Officer, RGUKT-Nuzvid Office, I/We failto attend the said office on the date herein fixed or if upon intimation being given to me/us bythe Administrative Officer, RGUKT-Nuzvid or acceptance of my/our tender, and if I/We fail tomake the additional security deposit or to enter into the required agreement/acceptance ofwork order as defined in condition- 14.2 of the tender conditions, then I/We agree theforfeiture of the earnest money.  Any notice required to be served on me/us here under shall besufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post to(registered or ordinary) or left at my/our address given herein.  Such notice shall if sent by postbe deemed to have been served on me/us at the time wherein due course of post it would bedelivered at the address to which it is sent.I/WE fully understand that the written agreement/acceptance of work order to be entered intobetween me/us and Institute shall be the foundation of the rights of the both the parties andthe contract shall not be deemed to be complete until the agreement/acceptance of work orderhas first been signed by me/us and then by the proper officer authorized to enter into contracton behalf of RGUKT-Nuzvid.I/WE agree to pay the Transaction fee at 0.04% or as amended from time to time on estimatedcontract value of the work through a Demand Draft drawn in favour of M/s A.P.T.S. Hyderabadat the time of conclusion of Agreement/acceptance of work order.
TENDERERS / CONTRACTOR’S CERTIFICATE1.I/WE hereby declare that I/We have perused in detail and examined closely the AndhraPradesh Standard Specifications, all clauses of the preliminary specifications with allamendments and have either examined all the standards specifications or will examine all thestandard specifications for items for which I/We tender, before I/We submit such tender andagree to be bound and comply with all such specifications for this agreement/contract whichI/We execute at RGUKT-Nuzvid.2.I/WE certify that I/We have inspected the site of the work before quoting my Percentageexcess or less on ECV, I /We have satisfied about the quality, availability and transportfacilities for all the materials.3.I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and whencalled upon to do so without any reservations.4.I/WE hereby declare that I/We will pay an additional security deposit in terms of conditions,the difference between 85% of ECV and my/our tender amount, in case if my / our offer is lessthan 15% as per clause 3.65.I/WE hereby declare that I am/we are accepting to reject my tender in terms of condition, ifmy /our offer is more than 5% of ECV as per clause 3.5.6.I/WE hereby declare that I am/We are accepting for the defect liability period as 24 monthsunder clause 28 of APSS.7.I/WE declare that I/WE will procure the required construction materials including earth anduse for the work after approval of the RGUKT-Nuzvid.  The responsibility for arranging andobtaining the land for borrowing or exploitation in any other way shall rest with me/us for the
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materials for construction, I/WE shall ensure smooth and un-interrupted supply of materials.I/WE declare that the responsibility for arranging and obtaining the land for disposal ofspoil/soil not useful for construction purposes shall rest with me/us I/WE declare that I/WEshall not claim any compensation or any payment for the land so arranged for disposal ofsoil/material and the land for borrow area.  My/our quoted percentage excess or less on ECV.,are inclusive of the land so arranged and I/We will hand over the land so arranged for disposalof soil/material  to the Institute after completion of work.8.I/WE declare that I/WE will execute the work as per the mile stone programme, and if I/WEfail to complete the work as per the mile stone programme I abide by the condition to recoverliquidated damages as per the tender conditions.9.I/WE declare that I/WE will abide for settlement of disputes as per the tender conditions.
DECLARATION OF THE TENDERER1) I__________________/WE have not been black listed in any department / Corporation ofState / Central Govt  due to any reasons.2) I/WE have not been demoted to the next lower category for not filing the tenders afterbuying the tender schedules in a whole year and my/our registration has not been cancelled fora similar default in two consecutive years.3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and tosummarily reject my/our tender.I/We __________________________________have gone through carefully all the Tender conditions andsolemnly declare that  I / we will abide by any penal action such as disqualification or blacklisting or determination of contract or any other action deemed fit, taken by, the RGUKT-Nuzvidagainst us, if it is found that the statements, documents, certificates produced by us are false /fabricated.Address of the Tenderer :

Phone No.:Fax No.:
Signature of the tendererNote: If the tender is made by an individual, it shall be signed with his full name and hisaddress shall be given.  If it is made by a firm, it shall be signed with the co-partnership nameby a member of the firm, who shall also sign his own name, and the name and address of eachmember of the firm shall be given, if the tender is made by a corporation it shall be signed by aduly authorized officer who shall produce with his tender satisfactory evidence of hisauthorization.  Such tendering corporation may be required before the contract is executed, tofurnish evidence of its corporate existence.  Tenders signed on behalf of G.P.A. holder will berejected
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CONDITIONS OF CONTRACTA. GENERAL1. Interpretation1.1 In interpreting these Conditions of Contract, singular also means plural, male alsomeans female, and vice-versa.  Headings have no significance. Works have their normalmeaning under the language of the contract unless specifically defined. The Engineer-in-charge will provide instructions clarifying queries about the conditions of Contract.2. Administrative Officer, RGUKT-Nuzvid Decisions2.1 Except where otherwise specifically stated, the Administrative Officer, RGUKT-Nuzvidwill decide the contractual matters between the Institute and the Contractor in the rolerepresenting the Department.3. Delegation3.1 The Administrative Officer, RGUKT-Nuzvid may delegate any of his duties andresponsibilities to other officers and may cancel any delegation by an official orderissued.4. Communications4.1 Communications between parties, which are referred to in the conditions, are effectiveonly when in writing. A notice shall be effective only when it is delivered (in terms ofIndian Contract Act)5. Other Contractors5.1 The Contractor shall cooperate and share the Site with other contractors, Publicauthorities, utilities, and the Department. The Contractor shall also provide facilitiesand services for them as directed by the Engineer-in-charge
6. Schedule of key personnel
6.1 The Contractor shall employ the required Key Personnel named in the Schedule of KeyPersonnel to carry out the functions stated in the Schedule or other personnel approvedby the Engineer-in-charge.  The Engineer-in-charge will approve any proposedreplacement of Key Personnel only if their qualifications, abilities, and relevantexperience are substantially equal to or better than those of the personnel listed in theSchedule.The successful tenderer shall have to employ the following technical staff on full timebasis to be available at site.

Cost of work (Technical sanction amount) Qualification of Technical StaffValue upto Rs.1 Lakh One I.T.I. candidateAbove Rs.1.00 lakh up to Rs.15.00 lakhs One diploma holderAbove Rs.15.00 lakh up to Rs.50.00 lakhs One Graduate EngineerAbove Rs.50.00 lakh unto Rs.100.00 lakhs One Graduate Engineer and OneDiploma holderAbove Rs. 100.00 Lakhs Two Graduate Engineers
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6.2 Employment of technical personnel shall be with reference to the estimate cost ofwork put to tender.6.3 In case the contractor himself is a Diploma holder / Graduate Engineer no agent need tobe appointed to supervise works costing upto Rs.5.00 lakhs.  Even if the contractor ishimself a technically qualified person, he shall employ technical staff on the scaleprescribed for supervising works when more than one work is undertaken and if theyare beyond a radius of 5 Kms.  One or more works within a radius of say 5 Km. shall betreated as a single work for the purpose of employment of technical staff.6.4 The appointment of technical staff shall be on full time basis with following wages. TheTechnical staff shall be available at work site for supervising the work including qualitychecking of all items from time to time. Failure to employ the required technicalpersonnel by the contractor, amounts will be recovered at the following rates from thecontractor:Diploma Engineer: - Rs.850/- per day.Graduate Engineer: - Rs.1100/- per day.6.5 The Engineer-in-charge is the sole judge (a) to decide whether qualified technical staffis actually supervising the work and (b) to decide the actual period of absence of suchstaff which requires the above recovery to be enforced and his decision is final andbinding on the contractor.6.6 The technical agents appointed by the contractor shall have to maintain properly all therecords required by the department under safe custody at site, like checklists,calibration registers/records, Quality Test Registers, Test reports file, site order book,etc. and make signatures at appropriate places towards proof of verifications,conduction of tests, compliance to instructions etc.6.7 The technical personnel should be on full time and available at site whenever requiredby Engineer-in-Charge to take instructions.6.8 The names of the technical personnel to be employed by the contractor should befurnished in the statement enclosed separately.6.9 In case the contractor is already having more than one work on hand and hasundertaken more than one work at the same time, he should employ separate technicalpersonnel on each work.6.10If the contractor fails to employ technical personnel the work will be suspended ordepartment will engage a technical personnel and recover the cost at penal rate of twotimes thereof from the contractor.6.11If the Engineer-in-charge asks the Contractor to remove a person who is a member ofContractor’s staff or his work force stating the reasons the Contractor shall ensure thatthe person leaves the site forthwith and has no further connection with the work in thecontract7. Contractor’s Risks7.1 All risks of loss of or damage to physical property and of personnel injury and death,which arise during and in consequence of the performance of the Contract are theresponsibility of the Contractor.8. InsuranceWorks insurance is dispensed with vide G.O. Ms. No: 61 Irrigation & CAD (PW:Reforms) Department Dt. 25-06-20139. Site Inspections9.1 The contractor should inspect the site and also proposed quarries/material availablelocation of choice for materials source of water and quote his percentage includingquarrying, conveyance and all other charges etc.
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9.2 The responsibility for arranging the land for borrow area rests with the Contractor andno separate payment will be made for procurement or otherwise.  The contractor’squoted percentage will be inclusive of land cost.10. Contractor to Construct the Works10.1The Contractor shall construct and Commission the Work in accordance with thespecifications and Drawings.11. Power Supply11.1 The contractor shall make his own arrangements for obtaining power from theElectricity dept., at his own cost.  The contractor will pay the bills of ElectricityDepartment for the cost of power consumed by him.11.2 If the power is supplied by the RGUKT-Nuzvid, the contractor shall pay the bills toRGUKT-Nuzvid for the cost of power consumed by him @ Rs.10/unit or amendmentrate specified.12. Safety12.1The Contractor shall be responsible for the safety of all activities on the Site.13. Discoveries13.1Anything of historical or other interest or of significant value unexpectedly discoveredon the Site is the property of the RGUKT-Nuzvid.  The Contractor is to notify theAdministrative Officer, RGUKT-Nuzvid of such discoveries and carry out theAdministrative Officer, RGUKT-Nuzvid instructions for dealing with them.14. Possession of the Site14.1The RGUKT-Nuzvid shall give possession of the site to the Contractor.  If possession of apart site is given, the RGUKT-Nuzvid will ensure that the part site so handed over isamenable to carry out the work at site by the Contractor.15. Access to the Site15.1The Contractor shall provide the Engineer-in-Charge and any person authorized by theEngineer-in-Charge, access to the site and to any place where the work, in connectionwith the Contract, is being carried out or is intended to be carried out.16. Instructions16.1The Contractor shall carry out all instructions of the Engineer-in-charge and complywith all the applicable local laws where the Site is located.17. Settlement of disputes18.1. All disputes and differences of any kind whatsoever arising out or in connection withcontract, whether during or after completion of contract will be settled amicably in aspirit of co-operation and the RGUKT-Nuzvid decision shall be final on all suchmatters and shall be binding on the contractor.18.2. All contractors shall be governed by the laws of India for the time being in force.18.3. However, in case of any unresolved issues/disagreements/disputes in connectionwith the contract, the same shall be settled through Arbitration or through Court ofLaw within the jurisdiction of Nuzvid, Krishna District only. The resultant contractwill be interpreted under Indian laws.
B. TIME FOR COMPLETION18. Program19.1. The total period of completion is 7 days from the date of entering withagreement/handover of site (whichever is earlier) to proceed including rainy season.
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19.2. The attention of the tenderer is directed to the contract requirement at the time ofbeginning of the work, the rate of progress and the dates for the whole work and itsseveral parts as per milestones.  Time is the essence of the contract. The followingrate of progress and proportionate value of work done from time to time as will beindicated by the Engineer-in-charge’s Certificate for the value of work done andcompletion of mile-stones will be required.19.3. The following rate of progress will be required to be maintained by the contractor asa minimum. The start date of this work is the date of signing the agreement but notthe date of handing over the site. Contractor may give a separate time schedule for thecompletion of the whole work and the consideration will be given for acceleratedprogramme. It is imperative that the work progress shall be ahead of the rate ofprogress given below.Milestone dates :Mile stone- 1 Completion of the Work19.4. After signing the agreement, the contractor shall forthwith begin the work, shallregularly and continuously proceed with them. Work programme of achieving ofmilestones (statement) should be submitted from time to time.19.5. The contractor shall commence the works on site as specified under condition 19.1 to19.3 above after the receipt by him of a written order to this effect from the Engineer-in-charge and shall proceed with the same with due expedition and without delay,except as may be expressly sanctioned or ordered by the Engineer-in-charge or hisnominee, or be wholly beyond the contractor’s control.19.6. Save in so far as the contractor may prescribe, the extent of portions of the site ofwhich the contractor is to be given possession  from time to time and the order inwhich such portions shall be made available to him and, Subject to any requirement inthe contract as to the order in which the works shall be executed, the Engineer-in-charge or his nominee will, with the Engineer-in-charge’s written order to commencethe works, give to the contractor possession of so much of the site as may be requiredto enable the contractor to commence proceed with the execution of the works inaccordance with the programme if any, and otherwise in accordance with suchreasonable proposals of the contractor as he shall by written notice to the Engineer-in-charge or his nominee, may and will from time to time as the works proceed, giveto the contractor possession of such further portions of the site as may be required toenable the contractor to proceed with the execution of the works with due dispatch inaccordance with the said programme or proposals as the case maybe ; if thecontractor suffers delay or incurs cost from failure on the part of the Engineer-in-charge or his nominee to give possession in accordance with the terms of this clause,the Engineer-in-charge or his nominee shall grant an extension of time for thecompletion of works.19.7. The contractor shall bear all costs and charges for special or temporary way leasesrequired by him in connection with access to the site. The contractor shall alsoprovide at his own cost any additional accommodation outside the site required byhim for the purposes of the work.19.8. Subject to any requirement in the contract as to completion of any section of theworks before completion of the whole of the works shall be completed, in accordancewith provisions of clauses in the Schedule within the time stated in the contractcalculated from the last day of the period named in the statement to the tender as thatwithin which the works are to be commenced or such extended time as may beallowed.20. Suspension of works by the Contractor1. If the Contractor shall suspend the works, or sublet the work without sanction of theEngineer-in-charge, or in the opinion of the Engineer-in-charge shall neglect or fail toproceed with due diligence in the performance of his part of the Contract as laid
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down in the Schedule rate of progress, or if he shall continue to default or repeatsuch default in the respects mentioned in clause 27 of the APSS, the Engineer-in-charge shall take action in accordance with Clause 61 of APSS.2. If the Contractor stops work for 5 days and the Stoppage has not been authorized bythe Engineer-in-charge the Contract will be terminated under Clause 61 of APSS.3. If the Contractor has delayed the completion of works the Contract will beterminated under Clause 61 of APSS.21. Extension of the Intended Completion Date1. The Engineer-in-charge shall extend or recommend for extension, in accordancewith the delegation of powers in force, the Intended Completion Date if a Variation isissued which makes it impossible for Completion to be achieved by the IntendedCompletion Date.2. The Engineer-in-charge shall decide whether and by how much to extend theIntended Completion Date within 3 days of the Contractor asking the Engineer for adecision upon the effect of a Variation and submitting full supporting information.  Ifthe Contractor has failed to give early warning of a delay or has failed to cooperate indealing with a delay, the delay by this failure shall not be considered in assessing thenew Intended Completion Date.22. Delays Ordered by the Engineer-in-Charge1. The Engineer-in-charge may instruct the Contractor to delay the start or progress ofany activity within the Work.23. Management Meetings1. The Engineer-in-Charge may require the Contractor to attend a managementmeeting. The business of a management meeting shall be to review the programmefor remaining work and to deal with matters raised in accordance with the earlywarning procedure.
Records to be maintained at site:ii. Drawings: One copy of the drawings furnished to the contractor shall be kept by thecontractor on the site and same shall be available for inspection and use by theDepartmental officers.iii. Variations by way of modification, omissions or additions: For all modificationsomissions from or additions to the drawings and specifications, the Engineer-in-chargewill issue revised plans, or written instructions, or both and modification, omission oradditions shall be made unless authorized and directed by the Engineer-in-charge inwriting.iv. The Engineer-in-charge shall have the privilege of ordering modifications, omission oradditions at any time before the completion of the work and such orders shall notoperate to annual those portions of the specifications with which said changes do notconflict.v. Site Order Book: The site order book shall be maintained by the contractors at the siteof the work.  As far as possible all orders regarding the work are to be entered in thisbook.  All entries shall be signed and dated by the Departmental Officer who issuessuch orders and signed by the contractor or by his representative towards compliance.The order book shall not be removed from the work spot except with the writtenpermission of the Engineer-in-charge.vi. Quality Test Register (QTR): The contractor shall maintain the QTR at the site in theformat specified and record therein the results of all the tests conducted by him. Therelevant reports of the tests conducted shall be maintained in a separate file.
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vii. Other Documents: Other prescribed documents like register on calibration ofequipments maintained at site and other checklists shall be maintained at site andproduced for verification of inspecting officers.viii.Return of site documents: All the site records / documents mentioned therein must bereturned to the engineer-in-charge in full shape after the satisfactory completion ofwork.24. Identifying DefectsThe Engineer-in-Charge shall check the Contractor’s work and notify the Contractor ofany Defects that are found.  Such checking shall not affect the Contractor’sresponsibilities.  The Engineer-in-Charge may instruct the Contractor to verify theDefect and to uncover and test any work that the Engineer considers may be a Defect.25. Correction of Defects1. The Engineer-in-Charge shall give notice to the Contractor of any Defectsbefore the end of the Defects Liability Period, which begins on Completion.The defect liability period shall be extended for as long as defects remain to becorrected by the Contractor.2. Every time notice of a Defect is given, the Contractor shall correct the notifieddefect within the length of time specified by the Engineer-in-Charge’s notice.26. Uncorrected Defects1. If the contractor has not corrected the defect within the time specified in the Engineer-in-Charge’s notice, the Engineer-in-Charge will assess the cost of having the defectcorrected and the contractor will pay this amount.2. The Engineer-in-Charge shall introduce O.K. cards and prescribed the formats there of.O.K. cards shall relate to all major components of the work.  The contractor / hisauthorized representative shall be required to initiate and fill in and present the O.K.card to the construction staff who would check the respective items. Any defectspointed out by the construction supervision staff or by the Quality Control staff shallpromptly be attended to by the contractors and the fact of doing so be duly recorded onthe back of O.K. card.3. The Engineer-in-Charge may also introduce checklists, which shall be kept in Boundregisters by the construction supervision staff.  The contractor may be required to fillup these lists in the first instance and shall be subsequently checked by theConstruction / Quality Control engineers.
C. COST CONTROL27. Bill of Quantities1. The Bill of Quantities shall contain items for the construction work to be done bythe Contractor.2. The Contractor is paid for the quantity of the work done at the estimate rate inthe Bill of Quantities for each item plus or minus Tender percentage.28. Supplemental items :1. The contractor is bound to execute all supplemental works that are foundessential, incidental and inevitable during execution of main work.2. The payment of rates for such supplemental items of work will be regulated asunder; Supplemental items directly deducible from similar items in the originalagreement.1. The rates shall be derived by adding to or subtracting from the agreement rate ofsuch similar item the cost of the difference in the quantity of materials labourbetween the new items and similar items in the agreement worked out withreference to the Standard Schedule of Rates adopted in the sanctioned estimatewith which the tenders are accepted plus or minus over all tender percentage.
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2. (a) Similar items but the rates of which cannot be directly deduced from the originalagreement.(b) Purely new items which do not correspond to any item in the agreement.3. The rates of all such items shall be Estimated Rates plus or minus overall Tenderpremium.29. Extra Items1. Extra items of work shall not vitiate the contract.  The contractor shall be boundto execute extra items of work as directed by the Engineer-in-Charge.  The ratesfor extra items shall be worked out by the Engineer-in-Charge as per theconditions of the Contract and the same are binding on the Contractor.2. The contractor shall before the 3rd day of each week or when ever required,submit in writing to the Engineer-in-charge a statement of extra items if any thatthey have executed during the preceding month failing which the contractorshall not be entitled to claim any.30. Entrustment of additional items1. Where ever additional items not contingent on the main work and outside the scopeof original agreement are to be entrusted to the original contractor dispensing withbids and if the value of such items exceeds the limits upto which the officer isempowered to entrust works initially to contractor without calling for tenders,approval of competent authority shall be obtained. Entrustment of such items onnomination shall be the estimated rates or agreement rates (-) Tender Percentagewhichever is less.2. Entrustment of the additional items contingent on the main work will be authorizedby the officers upto the monetary limits upto which they themselves are competentto accept items in the original agreement so long as the rates for such items shall beworked out in accordance with the procedure - For all items of work in excess of thequantities shown in the Bill of Quantities of the Tenders, the rate payable for suchitems shall be estimate rates for the items (+) or (-) over all tender percentageaccepted by the competent authority.3. Entrustment of either the additional or supplemental items shall be subject to theprovisions of the agreement entered into by a Competent Authority after the tenderis accepted. The Engineer-in-charge who entered into the agreement approves therate for the items / variation in quantity in the current agreement.  The items shallnot be ordered by an officer on his own responsibility if the revised estimate ordeviation statement providing for the same requires the sanction of competentauthority.4. Note: It may be noted that the term Estimate Rate used above means the rate in thesanctioned estimate with which the tenders are accepted, or if no such rates isavailable in the estimate, the rate derived will be with reference to the StandardSchedule of Rates adopted in the sanctioned estimate with which tenders areaccepted.31. Payments1. Payment for the work done by the contractor will be made for the finished item ofwork based on the measurements recorded in measurement books by concernedofficer of the RGUKT-Nuzvid not lower in rank than a Assistant Engineer and checkmeasured by concerned officer not lower in rank than a Deputy Executive Engineer.The measurement shall be recorded at various stages of the work done and also afterwork is completed.  The contractor shall be present at the time of recording of eachset of measurement and their check measurement and accept them then and there soas to avoid disputes at a later stage.  If the contractor is not available at the work spotat the time of recording measurements or check measurements, the particulars ofmeasurements shall be signed by the authorized agent of contractor based on which
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the contractor shall accept the set of measurements without any further dispute. Iffor any reason the contractor’s authorized agent is also not available at site when thedepartment decides to suspend the work recording of measurements in the absenceof the contractor or his authorized representative, the department shall not entertainany claim from the contractor for any loss incurred by him on this account.  TheContractor shall however note that the RGUKT-Nuzvid cannot indefinitely wait forrecording the measurement due to the absence of the Contractor and his authorizedagent and check measure them even in the absence of the contractor.2. Payments and Certificates- Payments shall be adjusted for recovery of advancepayments, liquidated damages in terms of tender conditions and security deposit forthe due fulfillment of the contract. Payment shall be made to work to measurementonly. The contractor shall deposit an amount equal to 5% of contract value assecurity deposit towards works. This amount shall be paid to the contractor a periodof 24 months as all defects shall have been made good and completion of defectliability period according to the true intent and meaning thereof.3. In case of over payments or wrong payment if any made to the contractor due towrong interpretation of the provisions of the contract, APSS or Contract conditionsetc., such unauthorized payment will be deducted in the subsequent bills or final billfor the work or from the running bills or at any time thereafter from the depositsavailable with the RGUKT-Nuzvid.4. Any recovery or recoveries advised by the Government Department either state orcentral, due to non-fulfillment of any contract entered into with them by thecontractor shall be recovered from any bill or deposits of the contractor.5. No claim shall be entertained, if the same is not represented in writing to theEngineer-in-Charge within 7 days of its occurrence.6. The contractor is not eligible for any compensation for inevitable delay in handingover the site or for any other reason. In such case, suitable extensions of time will begranted after considering the merits of the case.7. Intermediate Payments1. For intermediate Stage of work, only part rates as fixed by the Engineer-in-Chargewill be paid.2. Part rates shall be worked out for the work done portion based on the actualoperations involved keeping in view the value of the balance work to be done, toavoid unintended benefit to the Contractor in initial Stage.3. Full rate shall be paid when the work is completed to the full profile as noted inthe drawings.4. Where payment is intended for aggregates by Bill of Quantities item based onstack measurements, 10% of the quantity measured will be withheld.  Nopayment or advance will be made for unfixed materials when the rates are forfinished work in site5. The contractor shall supply as built drawings drawn to scale in 5 sets along withoriginal tracings within 28 days of the issue of certificate of completion of workfailing which an amount of Rs. 25000/- will be withheld from the amounts due tothe contractor.32. Interest on Money due to the ContractorNo omission by the Engineer-in-Charge or the sub-divisional officer to pay the amountdue upon certificates shall vitiate or make void the contract, nor shall the contractor beentitled to interest upon any guarantee fund or payments in arrear, nor upon anybalance which may, on the final settlement of his accounts, found to be due to him.33. Taxes included in the bidThe percentage quoted by the contractor shall be deemed to be exclusive of GST butinclusive of all other taxes on all materials that the contractor will have to purchase forperformance of this contract. Any Central or State sales and other than current taxes
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on completed items of works of this contract as may be levied and paid by thecontractor shall be reimbursed by the RGUKT-Nuzvid to the contractor on proof ofpayment to the extent.34. Price Adjustment- Eligible for the work with ECV more than 2.00 crores.35. Retention or security depositRGUKT-Nuzvid shall retain from the contractor @ of 5% of contract value as securitydeposit until completion of whole work & upto completion of defect liability period of24 months. 5% of security deposit will be released after completion of correctionsand completion of defect liability period.36. Liquidated Damages1. If for any reason, which does not entitle the contractor to an extension of item, therate of progress of works, or any section is at any time, in the opinion of theEngineer-in-charge too slow to ensure completion by the prescribed time orextended time for completion Engineer-in-charge shall so notify the contractor inwriting and the contractor shall there upon take such steps as are necessary andthe Engineer-in-charge may approve to expedite progress so as to complete theworks or such section by the prescribed time or extended time. The contractorshall not be entitled to any additional payment for taking such steps.  If as a resultof any notice given by the Engineer-in-charge under this clause the contractor shallseek the Engineer-in-charge’s permission to do any work at night or on Sundays, iflocally recognized as days of rest, or their locally recognized equivalent, suchpermission shall not be unreasonably refused.2. If the contractor fails to complete whole of the works or any part thereof or sectionof the works within the stipulated periods of individual mile stones (including anybonfire extensions allowed by the competent authority without levying liquidateddamages), the Engineer-in-charge may without prejudice to any other method ofrecovery will deduct for the period of delays subject to a maximum of 10% of thecontract value from any monies in his hands due or which may become due to thecontractor. The payment or deductions of such damages shall not relieve thecontractor from his obligation to complete the works, or from any other of hisobligations and liabilities under the contract.3. The liquidated damages for the whole of the work are Rs.1000/-(amount one tenthof one percent of contract value per day) The maximum amount of liquidateddamages for the whole of the works is ten percent of final contract price.For milestone 1 - Rs.240/- Per day37. Securities1. The Earnest Money Deposit and Additional Security (for discount tenderpercentage beyond 15%) shall be provided to the RGUKT-Nuzvid not later than thedate specified in the Letter of Acceptance and shall be issued in an amount andform and by a bank acceptable to the RGUKT-Nuzvid. The security deposit shall bevalid until a date 28 days from the date of expiry of Defects Liability Period and theadditional security shall be valid until a date 28 days from the date of issue of thecertificate of completion.38. Cost of Repairs1. Loss or damage to the Works or materials to the Works between the Start Date andthe end of the Defects Correction Periods shall be remedied by the Contractor at theContractor’s cost if the loss or damage arises from the Contractor’s acts oromissions.
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E.    FINISHING OF THE CONTRACT39. Completion1. The Contractor shall request the Engineer-in-Charge to issue a Certificate ofcompletion of the Works and the Engineer-in-Charge will do so upon deciding thatthe work is completed.40. Taking Over1. The RGUKT-Nuzvid shall takes over the Site and the Works within seven days of theEngineer-in-Charge issuing a certificate of Completion.41. Termination1. The Engineer-in-charge may terminate the Contract if the contractor causes afundamental breach of the Contract.2. Fundamental breaches of Contract include, but shall not be limited to the following.a) The Contractor stops work for 3 days when no stoppage of work is shown on thecurrent program and the stoppage has not been authorized by the Engineer-in-Charge.b) The Contractor is made bankrupt or goes into liquidation other than for areconstruction or amalgamation.c) The Engineer-in-Charge gives Notice that failure to correct a particular Defect isa fundamental breach of Contract and the Contractor fails to correct it within areasonable period of time determined by the Engineer-in-Charge;   andd) The Contractor does not maintain a security which is required ande) The Contractor has delayed the completion of works by the number of days forwhich the maximum amount of liquidated damages can be paid as defined.f) If the contractor, in the judgment of the RGUKT-Nuzvid has engaged in corruptor fraudulent practices in competing for or in the executing the contract.g) The Contractor has contravened Sub-Clause 5 of Conditions of Contract andsublet the work.h) The Contractor does not adhere to the agreed construction program (Clausetime of completion of Conditions of Contract) and also fails to take satisfactoryremedial action as per agreements reached in the management meetings for aperiod of 15 days.i) The Contractor fails to carry out the instructions of Engineer-in-Charge within areasonable time determined by the Engineer-in-Charge.For the purpose of this paragraph: “corrupt practice” means the offering, giving,receiving or soliciting of anything of value to influence the action of a public official inthe procurement process or in contract execution.  “Fraudulent practice” means amisrepresentation of facts in order to influence a procurement process or the executionof a contract to the detriment to the Government and includes collusive practice amongTenderness (prior to or after Tender submission) designed to establish Tender prices atartificial non-competitive levels and to deprive the Government of the benefits of freeand open competition.3. Notwithstanding the above the RGUKT-Nuzvid may terminate the contract forconvenience.4. If the Contract is terminated, the Contractor shall stop work immediately, make theSite safe and secured, leave the Site as soon as reasonably possible.42. Payment upon Termination1. If the Contract is terminated because of a fundamental breach of Contract by theContractor, the Engineer-in-Charge shall issue a certificate for the value of the workdone less advance payments received upon the date of the issue of the certificate,
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less other recoveries due in terms of the Contract, less taxes due to be deducted atsource as per applicable law and the percentage to apply to the value of the worknot completed representing additional cost for completing the works at the rate of20 percent of balance work. Additional Liquidated Damages shall not apply. If thetotal amount due to the RGUKT-Nuzvid exceeds any payment due to the Contractorthe difference shall be a debt payable to the RGUKT-Nuzvid.43. Property1. All materials on the Site, Plant, Equipment, Temporary Works and Works aredeemed to be the property of the RGUKT-Nuzvid if the Contract is terminatedbecause of Contractor’s default.44. Release from Performance1. If the Contract is frustrated by the outbreak of war or by any other event entirelyoutside the control of either the RGUKT-Nuzvid or the Contractor the Engineer-in-Charge shall certify that the contract has been frustrated.  The Contractor shallmake the site safe and stop work as quickly as possible after receiving thiscertificate and shall be paid for all works carried out before receiving it and for anywork carried out after wards to which commitment was made.
F.    SPECIAL CONDITIONS45. Water SupplyThe Contractor has to make his own arrangements for water required for the work andto the colonies and work sites, which are to be established by the Contractor.1. Contractor not to dispose off Spoil etc. :-The contractor shall not dispose off or remove except for the purpose of fulfillmentof this contract, sand, stone, clay ballast, earth, trees and shrubs or other materialsobtained in the excavation made or lying on the site of the work, and all suchmaterials and produce shall remain property of the RGUKT-Nuzvid.  The RGUKT-Nuzvid may upon request from the contractor, or if so stipulated in the conditionsof the contract allow the contractor to use any of the above materials for the workseither free of cost or after payment as may be specifically mentioned or considerednecessary during the execution of the work.46. ManpowerThe contractor shall, make his own arrangements for the engagement of all staff andlabour, local or other, and for their payment, housing, feeding and transport.Labour importation and amenities to labour and contractor’s staff shall be to thecontractor’s account. His quoted percentage shall include the expenditure towardsimportation of labour amenities to labour and staff;The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge a written in detail, in such form and at such intervals as the Engineer-in-Charge may prescribe, showing the staff and the numbers of the several classes oflabour from time to time employed by the contractor on the Site and suchinformation pertaining to Contractor’s Equipment as the Engineer-in-Charge mayrequire.1. Transportation of Laboura. The contractor shall make his own arrangement for the daily transportation of thelabour and staff from labour camps colonies to the work spot and no labour orstaff of the contractor shall stay at the work spot.  No extra payment will be madeto the contractor for the above transportation of the labour and his quoted
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percentage to the work shall include the transportation charges of labour fromcolonies to work spot and back.47. Safety Measures1. The contractor shall take necessary precautions for safety of the workers andpreserving their health while working in such jobs, which require special protectionand precautions.48. Indemnity Bond:The tenderers should submit Indemnity Bond at the time of the Agreement asspecified below.
Name of work: EXECUTION OF REPAIRING WORKS IN Q-3 BUNGALOW AT

RGUKT NUZVIDI/We___________________ do hereby bind myself to pay all the claims may come (a) underWorkmen’s Compensation Act. 1933 with any statutory modification thereof and rulesthere under or otherwise for or in respect of any damage or compensation payable inconnection with any accident or injury sustained (b) under Minimum wages Act 1948 (c)under payment of wages Act.1936 (d) under the Contractor labour (Regulation andAbolition) Act. 1970 by workmen engaged for the performance of the business relating tothe above contract ie., Failing such payment of claims of workmen engaged in the abovework, I abide in accepting for the recovery of such claims, effected from any of my assetswith the RGUKT-Nuzvid and with other Government Departments / Corporations.49. Compliance With Labour RegulationsDuring continuance of the contract, the contractor and his sub contractors shall abide at alltimes by all existing labour enactments and rules made there under, regulations,notifications and bye laws of the State or Central Government or local authority and anyother labour law (including rules), regulations, bye laws that may be passed ornotifications that may be issued under any labour law in future either by the State or theCentral Government or the local authority and also applicable labour regulations, healthand sanitary arrangements for workmen, insurance and other benefits.50. Liabilities of the Contractor1. Accident Relief and workmen compensationThe contractor should make all necessary arrangements for the safety of workmenon the occurrence of the accident, which results in the injury or death of any of theworkmen employed by the contractor, the contractor shall within 24 hours of thehappenings of the accident and such accidents should intimate in writing to theconcerned Asst. Engineer / Asst. Executive Engineer of the RGUKT-Nuzvid the act ofsuch accident.  The contractor shall indemnify RGUKT-Nuzvid against all loss ordamage sustained by the RGUKT-Nuzvid resulting directly or indirectly from hisfailure to give intimation in the manner aforesaid including the penalties or fines ifany payable by RGUKT-Nuzvid as a consequence of RGUKT-Nuzvid failure to givenotice under workmen’s compensation Act or otherwise conform to the provisionsof the said Act. in regard to such accident.51. Possession prior to completionThe Engineer-in-charge shall have the right to take possession of or use anycompleted part of work or works or any part there of under construction eithertemporarily or permanently.  Such possession or use shall not be deemed as anacceptance of any work either completed or not completed in accordance with the
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contract with in the interest of Clause 28 of APSS except where expressly otherwisespecified by the Engineer-in-charge.52. Payment upon terminationIf the Contract is terminated because of a fundamental breach of Contract by theContractor, the Engineer-in-Charge shall issue a certificate for the value of the workdone less advance payments received upon the date of the issue of the certificate, lessother recoveries due in terms of the Contract, less taxes due to be deducted at sourceas per applicable law and the percentage to apply to the value of the work notcompleted representing additional cost for completing the works at the rate of 20percent of balance work. Additional Liquidated Damages shall not apply.  If the totalamount due to the RGUKT-Nuzvid exceeds any payment due to the Contractor thedifference shall be a debt payable to the RGUKT-Nuzvid.  In case of default forpayment within 28 days  from the date of issue of notice to the above effect,  thecontractor  shall be  liable  to pay  interest at 12% per annum for the period of delay.53. Access to the contractor’s booksWhenever it is considered necessary by the Engineer-in-Charge to ascertain the actualcost of execution of any particular extra item of work or supply of the plant ormaterial on which advance is to be made or of extra items or claims, he shall directthe contractor to produce the relevant documents such as payrolls, records ofpersonnel, invoices of materials and any or all data relevant to the item or necessaryto determine its cost etc. and the contractor shall when so required furnish allinformation pertaining to the aforesaid items in the mode and manner that may bespecified by the Engineer-in-Charge.54. Drawing to be kept at siteOne copy of the drawings furnished to the contractor shall be kept by the contractoron the site and the same shall at all reasonable time be available for inspection and useby the Engineer-in-Charge and the Engineer-in-Charge’s representative and by anyother persons authorized by the Engineer-in-Charge in writing.55. B.I.S. [I.S.I.] books and APSS to be kept at siteA complete set of Indian Standard specification referred to in “TechnicalSpecifications” and A.P.S.S. shall be kept at site for reference.56. Variations by way of modification, omissions or additionsa. For all modifications, omissions from or additions to the drawings andspecifications, the Engineer-in-charge will issue revised plans, or writteninstructions, or both and no modification, omission or addition shall be madeunless so authorized and directed by the Executive Engineer in writing.b. The Engineer-in-Charge shall have the privilege of ordering modifications,omission or additions at any time before the completion of the work and suchorders shall not operate to annual those portions of the specifications with whichsaid changes do not conflict.c. Engineer-in-Charge’s Decision: It shall be accepted as in separable part of thecontract that in matters regarding materials, workmanship, removal of improperwork, interpretation of the contract drawings and contract specification, mode ofthe procedure and the carrying out of the work, the decision of the Engineer-in-Charge, which shall be given in writing shall be binding on the contractor.57. Site Order Book : An order book shall be kept at the Department office on the site of thework. As far as possible all orders regarding the work are to be entered in this book. Allentries shall be signed and dated by the Departmental officer who issues such orders and



Page 33 of 51

by the contractor or by his representative. The order book shall not be removed from thework spot except with the written permission of the Engineer-in-charge58. Income taxa) During the currency of the contract deduction of income tax at source itself oramended from time to time shall be made from the gross value of each bill of thecontract.b) Income Tax clearance certificate should be furnished before the payment of finalbill.c) The contractor’s staff, personnel and labour will be liable to pay personnel incometaxes in respect of their salaries and wages as are chargeable under the laws andregulations for the time being in force, and the contractor shall perform such dutiesin regard to such deductions thereof as may be imposed on him by such laws andregulations.59. Seigniorage charges1. The Seigniorage charge will be remitted as per the rates prescribed by the StateGovernment / Mines and Geology Department from time to time and as per thegovernment orders in vogue at that time for the materials used on the work. Indata Seigniorage charges are not included.2. The percentage quoted by the contractor is exclusive of Seigniorage charges onall materials that the contractor will have to purchase for performance of thiscontract3. Seigniorage component of the estimate shall be added in each bill of thecontractor and recovered and remitted to Dept.60. Goods and Service tax on works contracts1. The rates included in BOQ (schedule-A) are exclusive of GST2. GST at the prescribed rates as indicated by the Government from time to timewill be worked out and added in the work bill. The GST component added thusto the work will be recovered.3. The contractor shall produce a valid GSTIN certificate before payment of thefinal bill. Otherwise payment to the contractor will be withheld.61. CESS: “An amount equivalent to 1% of gross amount will be deducted from each bill ofthe Contractor towards cess and will be remitted to Andhra Pradesh Building and otherConstruction workers, Welfare Board as per G.O.Ms.No.57, LET&F (Lab.II) Departmentdt.26-06-2007 and G.O.Ms.No.59, LET&F (Lab.II) Department dt.29-06-2007”.62. Supply of construction materialsi. The contractor has to make his own arrangements for procurements, supply and useof construction materials.ii. All materials so procured should confirm to the relevant specifications indicated inthe bidding documentsiii. The contractor shall follow all regulations of the RGUKT-Nuzvid/ Government ofIndia in respect of import licenses etc., of the procurement of the materials isthrough imports and he shall be responsible for the payment of applicable duties andtaxes, port clearances, inland transportation etc.iv. The contractor shall make his own arrangements for adequate storage of thematerials.63. CONSTRUCTION MATERIALS1. The contractor has to make his own arrangement for procurement, supply anduse of all construction materials including cement, steel and blasting materialsetc., and compliance of following should be ensured.
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2. All materials so procured should confirm to the relevant specifications indicatedin the tender documents or to alternative standards or specifications which areequal or higher in quality than those specified subject to Engineer-in-Charge’sprior review and written approval difference between the standards specifiedand the proposed alternatives must be fully described by the contractor andsubmitted to Engineer-in-Charge’s at least 7 days prior to the date when thecontractor desires Engineer-in-Charge’s approval.  In the event Engineer-in-Charge determines that the alternative do not ensure equal or higher quality thesame will be rejected and the contractor shall comply with the standards setforth within the documents.3. All materials to be supplied should fully confirm to provisions of A.P.S.S. / I.S.Specifications as applicable4. Materials, workmanship, period and certificate of maintenance and defectliability, quality:-All materials and workmanship shall be of the respective kindsdescribed in the contract and in accordance with Engineer-in-Charge’sinstructions and shall be subjected from time to time to such tests as theEngineer-in-Charge may direct at the place of manufacture or fabrication or onthe site or at such other place or places as may be specified in the contract, or atall or any of such places.  The contractors shall provide such assistance,instruments, machines, labour and materials as are normally required forexamining measuring and testing the work and the quality weight or quantity ofany materials used and shall supply samples of materials before incorporation inthe works for testing as may be selected and required by the Engineer-in-Charge.5. Tests, inspection of defective materials: The contractor shall without extra costprovide samples and co-operate in the testing of materials.  The Engineer-in-Charge shall have access at all times to the places of storage and where materialsare being manufactured and proceeded for use in the works under contract todetermine whether their manufacture and process are proceeding in accordancewith the drawings and specifications.  The Engineer-in-Charge shall during theprogress of the works have power to order in writing from time to time inrespect of the following.a) The removal from the site, within such time or times as may be specified inthe order of any materials which in opinion of the Engineer-in-Charge, arenot in accordance with contract.b) The substitution of proper and suitable materials andc) The removal and proper re-execution, not withstanding of any work whichin respect of materials or workmanship is not, in the opinion of theEngineer-in-Charge, in accordance with contract.d) The contractor shall carry out such order at no extra cost to the Engineer-in-Charge.  In case of default on the part of the contractor in carrying out suchorder, the Engineer-in-Charge shall be entitled to employ and pay otherpersons to carry out the same and all expenses consequent thereon orincidental thereto shall be recoverable from the contractor by Engineer-in-Charge or may be deducted by the Engineer-in-Charge from any monies dueto or which may become due to the contractor.e) In lieu of removing the work or materials not in accordance with thecontract the Engineer-in-Charge may order such work or materials toremain and in that case such may be paid at the reduced rates as may bedecided by Engineer-in-Charge.  However any action by the Engineer-in-Charge under this para shall not any way absolve the contractor from hisresponsibility and liabilities as per conditions of contract.
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TECHNICAL SPECIFICATIONS

[INCORPORATED AS PER REQUIREMENT OF THE WORK PUT TO TENDER WITH THE
RELEVANT SPECIFICATION AND NUMBER OF AP   STANDARD SPECIFICATION / SPECIAL

SPECIFICATION]

SPECIFICATIONS
STANDARD SPECIFICATION FOR BUILDING WORK (AS PER A.P.S.S)All the items of work shall be executed as per the Standard Specifications laid down in APSS, the relevantI.S Codes of the Special Specification as indicated in Schedule - 'A' of the tender.

Sl. No Name of the specification
Specification
No.ofAPSS

1 2 3
1. STANDARD SPECIFICATION FOR MATERIALS

1.01 General 101
1.02 Common Burnt Clay Brick 102
1.03 Broken Brick 103
1.04 Surki 104
1.05 Fly Ash 105-
1.06 Rough Stones for dry packed Revetments and aprons 106
1.07 Stone for Masonry 107
1.08 Broken Stone/Coarse Aggregate for Concrete 108
1.09 Marble 109
1.10 Sand 110
1.11 Lime 111
1.12 Portland Cement of not less than '43' glade 112
1.13 Lime Mortar 113
1.14 Surki Mortar 114
1.15 Cement Mortar 115
1.16 Cement Lime Mortar 116
1.17 Sebara Putty (Lime Putty) 117
1.18 Pan Tiles 118
1.19 Burnt Clay Flat Terracing Tiles 119
1.20 Clay Roofing Tiles, Mangalore pattern 120
1.21 Glazed Tiles 121
1.22 Bitumen Felts for Water Proofing and Damp Proofing 122
1.23 Cuddapah/Shahbad Slabs 123
1.24 Galvanized Steel Sheets (Plain and Corrugated) 124
1.25 Un-reinforced Corrugated Asbestos Cement sheets 125
1.26 Steel for Reinforcement 126
1.27 Steel for Structural Work 127
1.28 Asbestos Cement Flat Sheets 128
1.29 Water 129
1.30 Teak Wood 130
1.31 Bamboos 131
1.32 Ballies 132
1.33 Steel Sheets piling Sections 133
1.34 Bitumen Emulsion for Roads (Anionic Type) 134
1.35 Cut back Bitumen 135
1.36 Paving Bitumen 136
1.37 Coal Tar Pitch 137
2. STANDARD SPECIFICATIONS FOR CLEARING SITE, DISMANTLING

BUILDING AND OTHER STRUCTURES AND BLASTING
2.01 Clearing Site 201
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Sl. No Name of the specification Specification
No.ofAPSS

1 2 3
2.02 Dismantling of Buildings and other Structures 202
2.03 Blasting 203
3. STANDARD SPECIFICATIONS FOR EARTH WORK

3.01 Excavation and Forming un compacted banks 301
3.02 Embankment compacted by other than driven equipment 302
3.03 Embankment compacted by power driven equipment 303
3.04 Clay blankets 304
3.05 Filters 305
3.06 Rock-fill in toe of embankment 306
3.07 Turfing 307
3.08 Excavation of foundation 308
3.09 Filling in foundations 309
3.10 Filling in Basement 310
3.11 Well sinking for foundations 311
3.12 Well sinking for Water Supply 312
3.13 RCC Precast and Cast-in-situ pile foundations 313
4. STANDARD SPECIFICATIONS FOR CONCRETES

4.01 lime Concrete and surki concrete 401
4.02 Cement Concrete for plain and reinforced works. 402
4.03 Reinforced cement concrete work 403
4.04 Repair grouting to aprons and revetments with surki

Concrete and pointing with surki mortar
404

4.05 Prestressed concrete work. 405
5. STANDARD SECIFICATIONS FOR BRICK MASONRY

5.01 Brick Masonry-General 501
5.02 Brick in Lime Mortar 502
5.03 Brick in Surki Mortar 503
5.04 Brick in Cement Mortar 504
5.05 Brick in Cement Lime Mortar 505
5.06 Brick in clay 506
5.07 Brick Arch work 507
5.08 Brick in Honey Comb work 508
5.09 Reinforced half-brick partition walls 509
5.10 Boiler Brick works 510
5.11 Honey Comb works with white washed pan tiles 511
5.12 Brick Nogging 512
6. STANDARD SPECIFICATIONS FOR STONE MASONRY

6.01 Stone Masonry-General 601
6.02 Cut stone in Lime Mortar 602
6.03 Cut stone in Surki Mortar 603
6.04 Cut stone in Cement Mortar 604
6.05 Cut stone-Rock Rustic or quarry faced in mortar 605
6.06 Cut stone string course and other cornice etc. in mortar 606
6.07 Cut stone arch work 607
6.08 Rubble arching 608
6.09 Coursed Rubble in Lime Mortar (1 st sort) 609
6.10 Coursed Rubble in Surki Mortar (1 st sort) 610
6.11 Coursed Rubble in Cement Mortar (1 st sort) 611
6.12 Coursed Rubble in Mortar (2nd sort) 612
6.13 Uncoursed Rubble or random rubble in lime mortar 613
6.14 Random Rubble in surki mortar 614
6.15 Random Rubble in Cement Mortar' 615
6.16 Random Rubble in Clay 616
6.17 Dry stone masonry (for retaining wall) 617
6.18 Damp proof (or any proof) course with Shahabad stone/Cuddapah stone 50mm thick in

cement mortar 1:3
618
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Sl. No Name of the specification Specification
No.ofAPSS

1 2 3
6.19 Rough stone dry packing for aprons and revetment 619
6.20 Laterite or rough stone pitching for fiver conservancy works 620
6.21 Moorum back to rough stone dry packing and gravelling to top and side slopes of

bunds 150 mm thick
621

7. STADARD SPECIFICATIONS FOR FLOORING GENERAL
7.01 Flooring General 701
7.02 Flooring with Shahabad/Cuddapah slabs 702
7.03 Flooring with polished Shahabad/Cuddapah slabs 703
7.04 Flooring with Cement Mortar (1 :3) 12mm thick 704
7.05 Flooring with coloured cement mortar (1 :3),12mm thick 705
7.06 Terraced flooring with brick on edge, 75mm thick broken brick aggregate concrete and

12mm thick cement plastering (1 :3) on top
706

7.07 Flooring with Glazed Tiles 707
7.08 Flooring with in-situ Terrazzo finish 708
7.09 Flooring with Cement Tiles (A) plain or coloured (B) Terrazzo (C) Chequered or

embossed
709

7.10 In-situ-Granolithic concrete flooring 710
8. STANDARD SPECIFICATIONS FOR ROOFING AND CEILING

8.01 Roofing with pan tiles set mortar over flat tiles with lime mortar borders including
reepers

801

8.02 Roofing with pan tiles and lime mortar borders including reepers 802
8.03 Roofmg with Mangalore tiles set in mortar over flat tiles and including reepers 803
8.04 Roofing with Mangalore tiles including reepers 804
8.05 Roofing with Mangalore tiles over ceiling tiles with air  spaces and including reepers 805
8.06 Madras terraced roofing with brick on edge 75mm thick broken brick aggregate

concrete three courses flat tiles and three coats of lime plaster to top and bottom
806

8.07 Madras terraced roofing with brick on edge, 75mm thick broken brick aggregate
concrete three courses of flat tiles and three coats of lime plaster to top and one coat of
12mm thick cement plaster (1 :3) to bottom

807

8.08 Terraced roofing with brick on edge, 75mm thick broken brick aggregate concrete two
courses of flat tiles to top and one coat of cement plaster (1 :3) to bottom

808

8.09 Weather proof course for reinforced cement concrete roofing with Lime broken brick

aggregate concrete and two courses of flat tiles

809

8.10 Water proof course for reinforced cement concrete roofing with two courses of flat
tiles

810

8.11 Complete surface repair to leaky lime plastered terrace roof 811

8.12 Water proofing of concrete and masonry (flat or sloping) roofs with Bitumen felts

Normal treatment

812

8.13 Water proofing of concrete and masonry (flat or sloping) roofs with Bitumen felts

Heavy treatment

813

8.14 Roofing with corrugated galvanized steel sheets 814
8.15 Roofing with corrugated asbestos cement sheets 815
8.16 Roofing with semi-corrugated asbestos cement sheets 816
8.17 False ceilings 817
9. STANDARD SPECIFICATION FOR PLASTERING, POINTING, WHITE

WASHING, COLOUR WASHING, DISTEMPERING AND WATER PROOF
CEMENT PAINING ETC.

9.01 Plastering General 901
9.02 Plastering with time mortar one coat, 12mm thick, including fine Rendering 902
9.03 Plastering with cement mortar, one coat 12mm or 20mm thick including fine rendering 903
9.04 Plastering with cement mortar 2 coats 20mm thick with sponge finish 904
9.05 Plastering with combination mortar, one coat 12mm thick including fine rendering 905
9.06 Pointing to masonry with cement mortar 906
9.07 Pointing to masonry with surki mortar 907
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Sl. No Name of the specification Specification
No.ofAPSS

1 2 3
9.08 White-washing 908
9.09 Colour-washing 909
9.10 Dry distempering 910
9.11 Oil bound distempering 911
9.12 Water proof cement painting 912
10. STANDARD SPECIFICATIONS FOR WOOD WORK

10.1 Wood work-General 1001
10.2 Doors, windows, ventilators, ward robes and cup-boards etc., 1002
10.3 Frame work for Roofs 1003
10.4 Wooden Partitions 1004
10.5 Wall Paneling 1005
10.6 Wooden Railing 1006
11. STANDARD SPECIFICATIONS FOR STRUCTURAL STEEL WORK

11.01 Materials 1101
11.02 Steel work in single section of R.S. Joists, Flats, Tees Angles and Channels etc. 1102
11.03 Steel work Riveted and bolted in built-up sections, trusses and framed work 1103
11.04 Steel work (welded) in built-up sections trusses and Framed works 1104
11.05 Miscellaneous Steel work Collapsible steel structures 1105
11.06 M.S.Steel sliding shutters 1106
11.07 M.S. Sheet Doors 1107
11.08 Rolling Shutters 1108
11.09 Clamps for ceiling Fan 1109

12. STANDARD SPECIFICATIONS FOR PAINTING AND VARNISHING
12.01 Painting-General 1201
12.02 Removing old paint with patent paint remover 1202
12.03 Removing old paint with caustic soda solution 1203
12.04 Removing old paint with blow lamp 1204
12.05 Painting with wood preservative 1205
12.06 Coal tarring 1206
12.07 Painting priming coat on wood, iron or plastered surfaces 1207
12.08 Painting with ready mixed paint 1208
12.09 Painting of GI. sheets with ready mixed paint 1209
12.10 Spray painting with flat wall paint on new work including priming coat 1210
12.11 Spray painting with flat wall paint on old work 1211
12.12 Painting with synthetic enamel paint 1212
12.13 Painting with Aluminum paint 1213
12.14 Painting with acid proof paint 1214
12.15 Painting with anti-corrosive bitumanistic paint 1215
12.16 Wall painting with plastic emulsion paint 1216
12.17 Varnishing 1217
12.18 Oiling with raw linseed oil 1218
12.19 Wax polishing with ready made wax polish 1219
12.20 Painting cast iron rain water, soil waste and vent pipes and fittings including priming

coal
1220

12.21 Lettering with paint 1221
12.22 French polishing. 1222

Sl. No Name of the specification Specification
No. of APSS

1 2 3
11. STANDARD SPECIFICATIONS FOR STRUCTURAL STEEL WORK11.01 Materials 110111.02 Steel work in single section of R.S. Joists, Flats, Tees Angles and Channels etc. 110211.03 Steel work Riveted and bolted in built-up sections, trusses and framed work 1103
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Sl. No Name of the specification Specification
No.ofAPSS

1 2 311.04 Steel work (welded) in built-up sections trusses and Framed works 110411.05 Miscellaneous Steel work Collapsible steel structures 110511.06 M.S.Steel sliding shutters 110611.07 M.S. Sheet Doors 110711.08 Rolling Shutters 110811.09 Clamps for ceiling Fan 1109
12. STANDARD SPECIFICATIONS FOR PAINTING AND VARNISHING12.01 Painting-General 120112.02 Removing old paint with patent paint remover 120212.03 Removing old paint with caustic soda solution 120312.04 Removing old paint with blow lamp 120412.05 Painting with wood preservative 120512.06 Coal tarring 120612.07 Painting priming coat on wood, iron or plastered surfaces 120712.08 Painting with ready mixed paint 120812.09 Painting of GI. sheets with ready mixed paint 120912.10 Spray painting with flat wall paint on new work including priming coat 121012.11 Spray painting with flat wall paint on old work 121112.12 Painting with synthetic enamel paint 121212.13 Painting with Aluminum paint 121312.14 Painting with acid proof paint 121412.15 Painting with anti-corrosive bitumanistic paint 121512.16 Wall painting with plastic emulsion paint 121612.17 Varnishing 121712.18 Oiling with raw linseed oil 121812.19 Wax polishing with ready made wax polish 121912.20 Painting cast iron rain water, soil waste and vent pipes and fittings includingpriming coal 122012.21 Lettering with paint 122112.22 French polishing. 1222
13. SANITORY WORKS AND ROOF PLUMBING
13.01 Stoneware pipes and fittings 1301
13.02 Cast iron pipes & special castings for water & Sewage 1302
13.03 Galvanised mild Steel Pipes & Fittings 1303
13.04 Concrete & pre-stressed Concrete Pipes & Collars 1304
13.05 Asbestos Cement Pressure Pipes & Fittings 1305
13.06 Unplasticised (Rigid) PVC pipes and fittings for potable water supplies 1306
13.07 Polyethylene pipes and fittings for potable water supplies 1307
13.08 Cast iron manhole covers & frames intended for use in drainage works 1308
13.09 C.I. Surface boxes for sluice valves, fire hydrants and air valves 1309
13.10 C.I. Grating for drainage works 1310
13.11 Sheet metal rain Water Pipes, gutters, fitting & accessories 1311
13.12 C.I. Rain water pipes and fittings 1312
13.13 Asbestos cement rain water pipes, gutters and fittings (spigot and socket type) 1313
13.14 Asbestos cement soil, waste and ventilating pipes and fittings 1314
13.15 C.I. Soil, waste and ventilating pipes & fittings 1315
13.16 Handling, transport and custody of pipes, fittings valves etc. 1316
13.17 Trench work excavation and back filling 1317
13.18 Laying and Jointing of glazed stoneware pipes and fittings 1318
13.19 Laying & Jointing of C.I. pipes, fittings & fixing accessories 1319
13.20 Laying & Jointing of Galvanised mild steel pipes & fittings 1320
13.21 Laying & jointing of cement pipes 1321
13.22 Laying & jointing of AC pressure pipes & fittings 1322
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Sl. No Name of the specification Specification
No.ofAPSS

1 2 3
13.23 Laying & jointing of Unplasticised (Rigid) PVC pipes and fittings for potable water

supplies
1323

13.24 Disinfection of water mains before commissioning 1324
13.25 Construction of manholes, flush tanks & other masonry works on sewers 1325
13.26 Fixing and Plumbing of sanitary fittings 1326
13.27 House Drains Connection – Construction 1327
13.28 fixing of rain water gutters & down take pipes for roof drainage 1328

16. STANDARD SPECIFICATIONS FOR MISCELLANEOUS16.01 Bamboo chicks with blue Dungary cloth pulleys, rings, ropes, hools, staples etc.,complete including painting two coats. 160116.02 Teak wood trellis work for verandahs 160216.03 Forming black boards on walls 160316.04 Barbed wire for fencing 160416.05 Reinforced concrete fence posts 160516.06 Fencing with barbed wire or chain link mesh 160616.07 Protection of building and altered structures against lighting 160716.08 Steel doors, windows and ventilators 160816.09 Aluminum doors, windows and ventilators 160916.10 Fixing and glazing of metal (steel and aluminum) doors and 1610
1. PREAMBLEThe technical specifications for various items of work contained herein shall beread in conjunction with the specifications mentioned for each item of work in billof quantities (Schedule – A) and also plans and drawings.2. Part I - General Technical SpecificationsThe following are the general technical specifications normally adopted forconstruction of buildings/other works.  Each item of work shall be executedaccording to the relevant standard specification number as described in the“Andhra Pradesh Standard Specification”(APSS) and Indian Standard (I.S)Specifications, including Water supply, Sanitary and Electrical  Installations. In theabsence of any definite provisions on any particular item of work in the aforesaidspecifications in A.P.S.S., reference may be made to the latest codes andspecifications of Indian Standards or Indian Roads congress (IRC  in  case of Roads).Where even these are silent, the  construction  and  completion  of  works shallconform to sound engineering practice as  approved  by  Engineer-in-charge and incase of dispute  arising  out of the  interpretation of the above, the decision ofEngineer-in-charge shall be final and binding on the contractor.3. GENERAL INSTRUCTIONS3.1. Site Clearance and DemolitionThe site shall be cleared of all trees, stumps, roots, brush wood, bushes and otherobjectionable materials.  Useful and saleable material shall be the property of theOwner and shall be stacked properly as directed by the Engineer-in-charge. Theareas to be covered with embankments shall be stripped of top soil to requireddepths to expose acceptable founding strata.  Top soil unsuitable for use inembankment construction and other fills shall be disposed off as directed.  Allcombustible materials shall be stacked and burnt in locations sufficiently remote toeliminate all danger of fire hazards.  All old concrete, brick works and drains which
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interfere with construction works shall be dismantled with the approval of theEngineer-in-charge duly taking all necessary precautions prescribed in safetyspecification given below.  Top soil which is suitable for use in construction workshall be stockpiled for later use. Other objectionable materials such as trash, debris,stones, brick, broken concrete, scrap metal etc., shall be disposed off as directed bythe Engineer-in-charge. Payment for cutting and removal of trees, stumps,dismantling existing structures and stripping shall be regulated by the descriptionin the Schedule of Items or Section 2 of A.P.S.S.3.2. Drawings, Instructions, MeasurementsAll works shall be done according to the detailed drawings and specifications.Figured dimensions shall be followed.  Measurement shall be taken of the actualwork done but shall not exceed those marked on the drawings for payments.3.3. Quality of workThe materials, Equipment, tools and plants and workmanship should be of high andacceptable quality conforming to the standard specifications.3.4. Testing of works and materialsI. All materials used and works done shall be subject to approval of the Engineer-in-charge.II. The contractor shall arrange sufficiently in advance to test materials andportions of works in order to prove their soundness and efficiency if required,including samples and supporting test results from the approved laboratory andother documentary evidence from the manufacturer, wherever applicable, andindicate the types of materials and their respective sources.  The delivery ofmaterials at site shall commence only after the approval of the quality, gradingand sources of the materials by the Engineer-in-charge.3.5. Rejection of Materials/worksi. Any material brought to site which in the opinion of the Engineer is  defective,  sub-standard, damaged, contaminated, deteriorated or does not comply with therequirement of the specification shall be rejected. The contractor shall removefrom site such materials within 4 hours of notice from site.ii. If the work or portion of the work which in the opinion of the Engineer is found tobe defective or unsound, the contractor shall pull it down and re-execute thesame work at his own cost.3.6. Measurement MaterialsMaterials requiring mixing should be measured separately in boxes of appropriatesize before being mixed in the specified proportions.3.7. Storage of Materials3.8.1 Adequate safe, dry storage shall be provided for all materials particularly cement.3.8. Codesi.Unless mentioned otherwise, current versions of all codes, specifications andstandards issued by the Indian Standards Institution and Indian Roads Congressshall be fully applicable to these specifications. In the absence of appropriatepublications by ISI or IRC, adoptable specification of the International Organizationfor Standardization shall apply.ii.In case of any conflict in meaning between the specifications mentioned hear in andthose of ISI or IRC, the provisions of these specifications shall prevail.
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NAME OF WORK: MAKING OF ALUMINUM PARTITION AND FALSE CEILING TO EDM
MACHINE LOCATED IN WORKSHOP AT RGUKT NUZVIDBILL OF QUANTITIES PREAMBLE1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers,General and Special conditions of Contract Technical Specifications and Drawings.2. The quantities given in the Bill of Quantities are estimated and provisional and are givento provide common basis for tendering. The quantities here given are those upon which the

lumpsum tender cost of the work is based but they are subject to alterations, omissions,
deductions or additions as provided for in the conditions of this contract and do not
necessarily show the actual quantities of work to be done.  The basis of payment will beactual quantities of work ordered and carried out as measured by the Contractor andverified by the Engineer and valued at the estimate rate plus or minus tender percentagequoted in the Bill of Quantities where applicable, and otherwise at such rates and pricesas the Engineer-in-Charge may fix within the terms of Contract.3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwiseprovided under the Contract include cost of all constructional material, labour,machinery, transportation, erection, maintenance, profit, taxes and duties together withall general risks, liabilities and obligations set out or implied in the Contract.4. The plans enclosed with the tender are liable to be altered during execution of work asper necessity of site conditions.  The Tender percentage quoted by the tenderer shall holdgood for execution of work even with altered plans.5. The whole cost of complying with the provisions of the Contract shall be included in theestimated rates for items provided in the Bill of Quantities and where no items areprovided in the Bill of Quantities, their cost shall be deemed to be distributed among theestimate rates entered for the related items of work.6. General directions and descriptions of work and materials are not necessarily repeatednor summarized in the Bill of Quantities.  References to the relevant sections of theContract documentation shall be made before entering estimate rate against each item inthe Bill of Quantities.7. The method of measurements of completed work for payment shall be in accordancewith the relevant B.I.S. Codes & A. P. S. Specifications.8. All items of work are to be executed as per the drawings / specifications supplied withthe contract documents. If there is any contradiction between the drawings and the textof the specifications, the later shall prevail.9. The Tenderer should inspect and select the quarries of his choice before he quotes thetender percentage in the Schedule of Bill of Quantities and satisfy himself about theavailability of required quantum of materials.10. Diversion drains should be excavated before completion of the embankments and theuseful soils should be used in the nearby embankments.11. The actual mix proportion by weight to be adopted during execution will be gotdesigned in the laboratories to suit the grade of concrete and mortar to be used.  It will bethe responsibility of the contractor to manufacture concrete and mortar of requiredstrength.12. The quantum of measurement for all items of earthwork involving conveyancemanually or by machinery shall be as assessed by level measurement.  Themeasurements for the embankment will be for the consolidated banks only13. Wherever manual dewatering is involved either for excavation or for foundations or forconstructions, the same will have to be carried out by the agency at no extra cost, sincethe agreement rates are inclusive of  dewatering  charges.
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14. Wherever embankment work is involved, useful soils approved by the Engineer-in-Charge from the cutting reaches and diversion drains shall be taken and used for formingnearby embankments soils used for constructions will be at free of cost.15. The quoted tender percentage shall also include the work of any kind necessary for thedue and satisfactory construction, completion and maintenance of the works according tothe drawings and these specifications and further drawings and orders that may beissued by the Engineer-in-Charge from time to time.  The quoted tender percentage shallinclude compliance by the Contractor with all the general conditions of contract, whetherspecifically mentioned or not in the various clauses of these specifications, all materials,machinery, plant, equipment, tools, fuel, water, strutting, timbering, transport, offices,stores, workshop staff, labour and the provision of proper and sufficient protectiveworks, diversions, temporary fencing and lighting.  It shall also include safety of workers,first aid equipments suitable accommodation for the staff and workmen, with adequatesanitary arrangements, the effecting and maintenance of all insurances, the payment ofall wages, salaries, fees, royalties / Taxes, duties or other charges arising out of theexecution of works and the regular clearance of rubbish, reinstatement and clearing-up ofthe site as may be required on completion of works safety of the public and protection ofthe works and adjoining land. The work of Building in quality control / assurance of workshall be deemed to be covered in the quoted percentage.16. The Contractor shall ensure that, the quoted tender percentage shall cover all stages ofwork such as setting out, selection of materials, selection of construction methods,selection of equipment and plant, deployment of personnel and supervisory staff, qualitycontrol testing etc.  The work quality assurance shall be deemed to be covered in thetender percentage.17. a) The special attention of the tenderer is drawn to the conditions in the tender noticeswherein reference has been made to the Andhra Pradesh Standard Specifications[APSS] and the Standard preliminary specifications containing therein.  Thesepreliminary specifications shall apply to the agreement to be entered into between thecontractor and the RGUKT-Nuzvid and shall form an in-separable condition of thecontract along with the estimate.  All these documents taken together shall be deemedto form one contract and shall be complimentary to another.b). The tenderer shall carefully study the drawings and additional specifications andall the documents, which form part of the agreement to be entered into by thesuccessful tenderer.  The APSS and other documents connected with contract suchas estimate plans, specifications, can be seen on all working days in the office of theEngineer-In-Charge, RGUKT-Nuzvid18. The tenderers attention is directed to requirements for materials under the clause‘materials and workmanship’ in the preliminary specifications of APSS.  Materialsconforming to the Bureau of Indian Standards specifications, APSS etc.,  shall be used onthe work and the tenderers shall quote his overall tender percentage accordingly.19. The tenderer has to do his own testing of materials and satisfy himself that theyconform to the specifications of respective I.S.I. Codes before tendering.20. The contractor shall himself procure the required construction materials of approvedquality including the earth for formation of embankment and water from quarries /sources of his choice.  All such quarries / sources of materials required for the work shallbe got approved by the Engineer-in-Charge in writing well before their use of the work.21. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials,sand, metal, soils, etc., and such other materials required for the work well in advance.The contractor has to bear the cost of materials for conveyance.  The department will not
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take any responsibility for fluctuations in market in cost of the materials, transportationand for loss of materials etc.22. Inspection of site and quarries/material available locations by the tenderer:  Everytenderer is expected before quoting his overall tender percentage, to inspect the site ofproposed work.  He should also inspect the quarries/material available locations andsatisfy himself about the quality, and availability of materials.  The best class of materialsto be obtained from quarries/material available locations, or other sources shall be usedon the work.  In every case the materials must comply with the relevant standardspecifications.  Samples of materials as called for in the standard specifications or in thistender notice, or as required by the Engineer-in-charge, in any case, shall be submittedfor the Engineer-in-charge’s approval before the supply to site of work is begun.23. The tenderer’s particular attention is drawn to the sections and clauses in the A.P.standard specification dealing witha) Test, inspection and rejection of defective materials and work.b) Carriagec) Construction pland) Water and lightinge) Cleaning up during the progress and for delivery.f) Accidentsg) Delaysh) Particulars of payments.The contractor should closely peruse all the specification clauses, which govern theoverall tender percentage he is tendering.24. The defect liability period of contract is six months plus defects correction period.25. The estimate rates for items shown in the Schedule “A” include all constructionmaterials.  No escalation in rates will be paid unless specified in the tender document.The tenderer has to quote an overall tender percentage considering all the aspects of thetender to complete the finished item of work as per the APSS / B.I.S. specifications, thespecial specifications appended, Drawings etc.26. If there is any contradiction between APSS and B.I.S. specifications, listed and detailedtechnical specifications, the latter shall prevail.27. In case of a job for which specifications are not available with the Schedule or in APSS /B.I.S. code and are required to be prescribed, such work shall be carried out inaccordance with the written instructions of the Engineer-in-charge.28. The contractor should use the excavated useful soils and stone for constructionpurpose.  Soils used for construction either for homogeneous section in hearting or incasing zone based on the suitability will be at free of cost and the cost of stone used forconstruction purpose will be recovered from the contractors bill.The contractor should quote his tender percentage keeping in view of the above aspects.29. Additions and alternations by the Tenderer in the Schedule of quantities will disqualifythe tender.In the case of discrepancies between the written description of the item in the bill ofquantities (Schedule “A”) and the detailed description in the specification of the sameitem, the later shall be adopted
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30. The Unit rates noted below are those governing payment of extras or deductions foromissions according to the conditions of the contract as set-forth in the preliminaryspecifications of the A.P. standard specifications and other conditions of specification ofthis contract.31. It is to be expressly understood that the measured work is to be taken according to theactual quantities when in place and finished according to the drawings or as may beordered from time to time by the Engineer-In-Charge and the cost calculated bymeasurement or weight at their respective rates without any additional charge for anynecessary or contingent works connected works connected herewith.  The PercentageExcess or less on ECV quoted are for works in situ and complete in every respect.32. For all items of work in excess of the quantities indicated the rates payable for suchexcess quantities will be tendered rates i.e., estimate rates plus or minus tenderpercentage.33. For all items of work, intermediate payment will be made provisionally as per relevantclause.  Full-accepted agreement rates will be paid only after all the items of works arecompleted.34. The contractor is bound to execute all supplemental works that are found essentialincidental and inevitable during execution of main work.35. The payment of rates for supplement items of work will be regulated as under.36. a)Supplemental items directly deductible from similar items in the original agreement.b) The rates shall be derived by adding to or subtracting from the agreement rate ofsuch similar item the cost of the difference in the quantity of materials labour betweenthe new items and similar items in the agreement worked out with reference to theschedule of rates adopted in the sanctioned estimate with which the tenders areaccepted plus or minus overall tender percentage.c) Similar items but the rates of which cannot be directly deducted from the originalagreement.d) Purely new items which do not correspond to any item in the agreement.The rate of all such items shall be estimated rates plus or minus overall tender percentage.37. Extra Items:37.1. Extra items of work shall not vitiate the contract.  The contractor shall be bound toexecute extra items of work as directed by the Engineer-in-Charge.  The rates for extraitems shall be worked out by the Engineer-in-charge as per the conditions of theContract and the same are binding on the Contractor.37.2. The contractor shall before the 15th day of each month, submit in writing to theEngineer-in-charge a statement of extra items if any that they have executed during thepreceding month failing which the contractor shall not be entitled to claim any.38. Entrustment of additional items:38.1. Where ever additional items not contingent on the main work and outside thescope of original agreement are to be entrusted to the original contractordispensing with bids and if the value of such items exceeds the limits uptowhich the officer is empowered to entrust works initially to contractor withoutcalling for tenders, approval of competent authority shall be obtained.Entrustment of such items on nomination shall be at rates not exceeding theestimated rates.38.2. Entrustment of the additional items contingent on the main work will beauthorized by the officers upto the monetary limits upto which they themselvesare competent to accept items in the original agreement so long as the totalamounts upto which they are competent to accept in an original agreementrates for such items shall be worked out in accordance with the procedure - Forall items of work in excess of the quantities shown in the Bill of Quantities of the
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Tenders, the rate payable for such items shall be estimate rates for the items (+)or (-) over all tender percentage accepted by the competent authority.38.3. Entrustment of either the additional or supplemental items shall be subject tothe provisions under para 176 (B) of APWD Code,  the items shall not beordered by an officer on his own responsibility if the revised estimate ordeviation statement providing for the same requires the sanction of competentauthority. The Engineer-In-Charge who entered into the agreement approvesthe rate for the items / variation in quantity in the current agreement.Note: It may be noted that the term estimate rate used above means the rate in thesanctioned estimate with which the tender’s compared or if no such rate is available inthe estimate the rate derived will be with reference to the schedule of rates adopted inthe sanctioned estimate with which tenders are compared.
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BILL OF QUANTITIESSCHEDULE –A       PART - I
NAME OF WORK: EXECUTION OF REPAIRING WORKS IN Q-3 BUNGALOW AT

RGUKT NUZVID

S.No ApproximateQuantityIn figures/ words Description of work UnitIn figures /words Estimate RateIn figures /words AmountinRs.

Schedule - A                (PART- I )Enclosed
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SCHEDULE -CLIST OF SPECIFICATIONS FOR THE VARIOUS ITEMS OF WORKS SUPPLEMENTING THOSEDESCRIBED INLIST OF MAKES for water supply and sanitary items to be used.Sl.No. Item Makes Suggested1. CI pipes BPL / INDO / BIC / BIF / or any other equivalent ISImarked makes.2. GI pipes Zindal / Tata / Zenith / or any other equivalent ISImarked makes.3. GM Valves Zolota / Zenith / Anchor or any other ISI marked makes.4. Cast Iron Valves IVC / Kirloskar / Durga or any other ISI marked makes5. HDPE Pipes Superflow / Godavari / Premier Plastics or any otherequivalent ISI accredited / ISI marked makes.6. PVC pipes Phenelex / Sudhakar / Nandi or any other ISOaccredited / ISI marked makes.7. Wash Basins Parry ware / Neycer / HSW or any other ISI markedmakes.8. IWC Parry ware / Neycer / HSW or any other ISI markedmakes.9. EWC Parry ware / Neycer / HSW or any other ISI markedmakes.10. Porcelain Flush Tanks Parry ware / Neycer / HSW or any other ISI markedmakes.11. Urinals Parry ware / Neycer / HSW or any other ISI markedmakes.12. Pillar / Bib / Stop cocks Seiko / Reico / Jaquar or any other equivalent makes.13. EWC Parry ware / Neycer / HSW or any other ISI markedmakes.
LIST OF MAKES for civil items to be used.Sl.No. Item Makes Suggested1. Cement Ultra Tech / Ramco / Priya / Rajashree / Birla /Kesoram or any other ISI marked or ISO accreditedmakes.
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2. Steel Rashtriya Ispat Nigam Limited , Visakhapatnam SteelPlant, Visakhapatnam / TATA Steel / SAIL or equivalentISI marked approved make3. Ceramic Tiles(a)  Dadooing Tiles Jhonson / Somani / Kajaria or any equivalent ISOaccredited makes.(b)  Flooring Tiles Jhonson / Somani / Kajaria / Spartek / Regency  or anyequivalent ISO accredited makes.4. Flush Door Shutters Kutti / Anand / Raveela / Subhdwar or any equivalentISI marked makes.5. Aluminium Fixtures Jyothi / Classic / Oxford or any other ISI markedfor wood and iron makes.works6. Aluminium Sections Jindal / Hindalco or any other equivalent makes.7. M S Tubes Tata / Khandelwal / Zenith or any other equivalentmakes.8. GI Sheets Jindal / TATA or any other equivalent makes.
9. Paintsa) Synthetic enamel paint, ASIAN / NEROLAC or make as mentioned in AP SSROil Bound distemperb) White primer coat JK / BIRLA or make as mentioned in AP SSRexternal walls10. WPC doors & frames ECHON/Rajshri/
LIST OF MAKES FOR CIVIL ITEMS TO BE USED.

Sl.No. Item Makes Suggested

1. Cement Ultra Tech / Ramco / Priya / Rajashree / Birla /
Kesoramor any other ISI marked or ISO accredited
makes.2. Floor tiles Johnson/cera/somay/Aparna.

3. Reinforcement TATA/VIZAG/ISI

4. Particle boards: NCL/Bison/Ramco-Hilusx/Ramco-Hicem/Everest-board/Visakaboard/Rajshri/Innsula/Birla aerocon/Aerolite/Novopan/Bhutanboard/Greenly/Greenpanel/Kajariaply/Ecoboard/Action Tesa5. CEILINGS, WALL PARTITIONS & WALL LININGS -Ramco-Hilux, Everest-board, Visakha-board, Rajshri, Innsula, Gypsum India, Saint-Gobain, Armstrong-Knauf Ceilings, Daikin, NCL-Seccolor, NC Bison, Rock Strength, Aerolite, USG Boral, Birla Aerocon, Diamond, Aerolite,DIAMOND FRAMES, Shaurya,iqubx, Aerolite Industries Pvt Ltd, EUROBOND6. WPC  material –ECHON/RAJSHRI/Equivalent
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PRICE BID
NAME OF WORK: EXECUTION OF REPAIRING WORKS IN Q-3 BUNGALOW AT

RGUKT NUZVID

Estimated contract value (in figures & words): Rs.2,42,671 /-[RUPEES TWO LAKHS FORTY TWO THOUSAND SIX HUNDRED AND SEVENTY ONE ONLY]I, _______ do hereby express my willingness to execute the aforesaid work as per the conditions,standards, specifications, rules, regulations, etc., stipulated in the tender documents.
a. At an overall  tender percentage of _____________% (in figures)________________percentage (inwords) excess/less over estimated value.ORb. At estimate value

SIGNATURE & NAME OF THE TENDERER / AUTHORISED SIGNATORY.
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DECLARATION

I/We ……………………………………………………………… have gone through carefully all the bidconditions and solemnly declare that I/We will abide by any penal action such asdisqualification or black listing or determination of contract or any other action deemed fit,taken by the Department against me/us if it is found that the statements, documents,certificates produced by me/us are false/fabricated.I/We hereby declare that, I/We have not been blacklisted/debarred/suspended/demoted inany department in Andhra Pradesh or in any State due to any reasons.
Signature of the bidder


